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AND

ADDRESS
SIGN OFFER (Type or print)

OF
OFFEROR

AMENDMENT NO. DATE

15B. TELEPHONE NO (Include area code) 17. SIGNATURE

(619) 544-3400

15C. CHECK IF REMITTANCE ADDRESS 
IS DIFFERENT FROM ABOVE - ENTER

SUCH ADDRESS IN SCHEDULE.

18. OFFER DATE

NATIONAL STEEL AND SHIPBUILDING COMPANY

2798 HARBOR DR

SAN DIEGO CA 92113-3650

1. THIS CONTRACT IS A RATED ORDER

UNDER DPAS (15 CFR 700)

2. CONTRACT NO.

N00024-15-C-4313

N00024 8. ADDRESS OFFER TO

See Item 7

9. Sealed offers in original and 2 copies for furnishing the supplies or services in the Schedule will be received at the place specified in Item 8, or if

handcarried, in the depository located in

CAUTION - LATE Submissions, Modifications, and Withdrawals:  See Section L, Provision No. 52.214-7 or 52.215-1.  All offers are subject to all terms and 

(SEE SECTION L)

conditions contained in this solicitation.

10. FOR INFORMATION 

      CALL:

A. NAME (NO COLLECT CALLS)

11. TABLE OF CONTENTS

SOLICITATION/ CONTRACT FORM

SUPPLIES OR SERVICES AND PRICES/ COSTS

1 - 5

6 - 95

X I CONTRACT CLAUSES
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96 - 159

160 - 162
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INSPECTION AND ACCEPTANCE

DELIVERIES OR PERFORMANCE

163 - 164

165 - 170
K

REPRESENTATIONS, CERTIFICATIONS AND

OTHER STATEMENTS OF OFFERORS

CONTRACT ADMINISTRATION DATA 171 - 177

SPECIAL CONTRACT REQUIREMENTS

OFFER  (Must be fully completed by offeror)
178 - 190 M

L INSTRS., CONDS., AND NOTICES TO OFFERORS

EVALUATION FACTORS FOR AWARD

NOTE:  Item 12 does not apply if the solicitation includes the provisions at 52.214-16, Minimum Bid Acceptance Period.

is inserted by the offeror) from the date for receipt of offers specified above, to furnish any or all items upon which prices are offered at the price set opposite 

each item, delivered at the designated point(s), within the time specified in the schedule.

13. DISCOUNT FOR PROMPT PAYMENT     
(See Section I, Clause No. 52.232-8)

14. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments

AMENDMENT NO. DATE

to the SOLICITATION for offerors and related  
documents numbered and dated):

81220 FACILITY

12. In compliance with the above, the undersigned agrees, if this offer is accepted within calendar days (60 calendar days unless a different period

SOLICITATIO�, OFFER A�D AWARD

X

(X) SEC. DESCRIPTION (X) SEC. DESCRIPTION PAGE(S)

PART I - THE SCHEDULE

26. NAME OF CONTRACTING OFFICER (Type or print) 28. AWARD DATE
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CODE CODE

B. TELEPHONE (Include area code) C. E-MAIL ADDRESS

AWARD   (To be completed by Government)
19. ACCEPTED AS TO ITEMS NUMBERED 20. AMOUNT 21. ACCOUNTING AND APPROPRIATION

$16,769,395.00 See Schedule

22. AUTHORITY FOR USING OTHER THAN FULL AND OPEN COMPETITION:

10 U.S.C. 2304(c)(                 ) 41 U.S.C. 253(c)(               )

N55236

(4 copies unless otherwise specified)

23. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM

24. ADMINISTERED BY (If other than Item 7) CODE 25. PAYMENT WILL BE MADE BY CODE HQ0339
SOUTHWEST REGIONAL MAINTENANCE CENTER

CODE 410 3755 BRINSER STREET, STE 1

SAN DIEGO CA 92136-5205

DFAS-CO/WEST ENTITLEMENT OPNS

P.O. BOX 182381

DFAS-CO-JW

COLUMBUS OH 43218-2381

PART IV - REPRESE�TATIO�S A�D I�STRUCTIO�S

PART III - LIST OF DOCUME�TS, EXHIBITS A�D OTHER ATTACHME�TS

191 - 207

PART II - CO�TRACT CLAUSES

NAVAL SEA SYSTEMS COMMAND (HQ)

1333 ISAAC HULL AVE SE

WASHINGTON NAVY YARD DC 20376-2030

FAX:

TEL:

FAX:

TEL:

NOTE:  In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

SOLICITATIO�

208 - 209

6. REQUISITION/PURCHASE NO.

SEE SCHEDULE

5. DATE ISSUED

22 May 2013

4. TYPE OF SOLICITATION

SEALED BID (IFB)

NEGOTIATED (RFP)

[    ]

[ X ]

3. SOLICITATION NO.

N00024-13-R-4305
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(b)(6)
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Section A - Solicitation/Contract Form 

 

 

SECTIO� B CLI� SUMMARY 
 

ITEM  DESCRIPTIO� 

 PMS 

0100 PLANNED MAINTENANCE FOR LCS CLASS SHIPS IN FY15-16 

0105 AWARD FEE ONLY FOR ITEM 0100 

0110 PLANNED MAINTENANCE FOR LCS CLASS SHIPS IN FY16-17 

0115 AWARD FEE ONLY FOR ITEM 0110 

0120 PLANNED MAINTENANCE FOR LCS CLASS SHIPS IN FY17-18 

0125 AWARD FEE ONLY FOR ITEM 0120 

 FM/CORROSIO� CO�TROL 

0200 

FACILITY MAINTENANCE/CORROSION CONTROL FOR LCS 

CLASS SHIPS IN FY15-16 

0205 AWARD FEE ONLY FOR ITEM 0200 

0210 

FACILITY MAINTENANCE/CORROSION CONTROL FOR LCS 

CLASS SHIPS IN FY16-17 

0220 

FACILITY MAINTENANCE/CORROSION CONTROL FOR LCS 

CLASS SHIPS IN FY17-18 

 AESS 

0300 

ADMINISTRATIVE AND ENGINEERING SUPPORT SERVICES 

IN FY15-16 

0305 AWARD FEE ONLY FOR ITEM 0300 

0310 

ADMINISTRATIVE AND ENGINEERING SUPPORT SERVICES 

IN FY16-17 

0315 AWARD FEE ONLY FOR ITEM 0310 

0320 

ADMINISTRATIVE AND ENGINEERING SUPPORT SERVICES 

IN FY17-18 

0325 AWARD FEE ONLY FOR ITEM 0320 

 ISEA 

0400 IN-SERVICE ENGINEERING AGENT IN FY15-16 

0405 AWARD FEE ONLY FOR ITEM 0400 

0410 IN-SERVICE ENGINEERING AGENT IN FY16-17 

0415 AWARD FEE ONLY FOR ITEM 0410 

0420 IN-SERVICE ENGINEERING AGENT IN FY17-18 

0425 AWARD FEE ONLY FOR ITEM 0420 

 DATA/PIO/TRAVEL 

0500 DATA REQUIREMENTS 

0600 PROVISIONED ITEM ORDER 

0700 TRAVEL/ODC 

 EXECUTIO�PLA��I�G A�D REPAIRS A�D ALTS 

1010 RESERVED 

1015 RESERVED 

1020 EXECUTION PLANNING FOR LCS 2 FY16 SRA(d) 

1021 AWARD FEE ONLY FOR ITEM 1020 

1025 

ACCOMPLISH REPAIRS AND ALT REQUIREMENTS FOR LCS 2 

FY16 

1026 AWARD FEE ONLY FOR ITEM 1025 

1030 EXECUTION PLANNING FOR LCS 3 FY16 SRA(d) 
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1031 AWARD FEE ONLY FOR ITEM 1030 

1035 

ACCOMPLISH REPAIRS AND ALT REQUIREMENTS FOR LCS 3 

FY16 

1036 AWARD FEE ONLY FOR ITEM 1035 

1040 EXECUTION PLANNING FOR LCS 4 FY17 SRA(d) 

1041 AWARD FEE ONLY FOR ITEM 1040 

1045 

ACCOMPLISH REPAIRS AND ALT REQUIREMENTS FOR LCS 4 

FY17 

1046 AWARD FEE ONLY FOR ITEM 1045 

1050 EXECUTION PLANNING FOR LCS 1 FY18 DSRA 

1051 AWARD FEE ONLY FOR ITEM 1050 

1055 

ACCOMPLISH REPAIRS AND ALT REQUIREMENTS FOR LCS 1 

FY18 

1056 AWARD FEE ONLY FOR ITEM 1055 

1060 EXECUTION PLANNING FOR LCS 2 FY18 DSRA 

1061 AWARD FEE ONLY FOR ITEM 1060 

1070 EXECUTION PLANNING FOR LCS 5 FY18 SRA(d) 

1071 AWARD FEE ONLY FOR ITEM 1070 

1080 EXECUTION PLANNING FOR LCS 6 FY18 SRA(d) 

1081 AWARD FEE ONLY FOR ITEM 1080 

1140 EXECUTION PLANNING FOR LCS TBD FY15-18 

1141 AWARD FEE ONLY FOR ITEM 1140 

1145 

ACCOMPLISH REPAIRS AND ALT REQUIREMENTS FOR LCS 

TBD FY15-18 

1146 AWARD FEE ONLY FOR ITEM 1145 

1150 EXECUTION PLANNING FOR LCS TBD FY15-18 

1151 AWARD FEE ONLY FOR ITEM 1150 

1155 

ACCOMPLISH REPAIRS AND ALT REQUIREMENTS FOR LCS 

TBD FY15-18 

1156 AWARD FEE ONLY FOR ITEM 1155 

1160 EXECUTION PLANNING FOR LCS TBD FY15-18 

1161 AWARD FEE ONLY FOR ITEM 1160 

1165 

ACCOMPLISH REPAIRS AND ALT REQUIREMENTS FOR LCS 

TBD FY15-18 

1166 AWARD FEE ONLY FOR ITEM 1165 

 SHIP ASSESSME�T 

2010 SHIP ASSESSMENT FOR LCS 1 

2011 AWARD FEE ONLY FOR ITEM 2010 

2020 SHIP ASSESSMENT FOR LCS 2 

2021 AWARD FEE ONLY FOR ITEM 2020 

2030 SHIP ASSESSMENT FOR LCS 3 

2031 AWARD FEE ONLY FOR ITEM 2030 

2040 SHIP ASSESSMENT FOR LCS 4 

2041 AWARD FEE ONLY FOR ITEM 2040 

2050 SHIP ASSESSMENT FOR LCS 5 

2051 AWARD FEE ONLY FOR ITEM 2050 

2060 SHIP ASSESSMENT FOR LCS 6 

2061 AWARD FEE ONLY FOR ITEM 2060 

2070 SHIP ASSESSMENT FOR LCS 7 

2071 AWARD FEE ONLY FOR ITEM 2070 

2080 SHIP ASSESSMENT FOR LCS 8 

2081 AWARD FEE ONLY FOR ITEM 2080 
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2100 SHIP ASSESSMENT FOR LCS 10 

2101 AWARD FEE ONLY FOR ITEM 2100 

2120 SHIP ASSESSMENT FOR LCS 12 

2121 AWARD FEE ONLY FOR ITEM 2120 

2140 SHIP ASSESSMENT FOR LCS 14 

2141 AWARD FEE ONLY FOR ITEM 2140 

2160 SHIP ASSESSMENT FOR LCS 16 

2161 AWARD FEE ONLY FOR ITEM 2160 

2180 SHIP ASSESSMENT FOR LCS TBD 

2181 AWARD FEE ONLY FOR ITEM 2180 

2200 SHIP ASSESSMENT FOR LCS TBD 

2201 AWARD FEE ONLY FOR ITEM 2200 

2220 SHIP ASSESSMENT FOR LCS TBD 

2221 AWARD FEE ONLY FOR ITEM 2220 

 CM/EM 

3010 

ACCOMPLISH NON-SCHEDULED CM/EM REPAIRS AND ALTS 

REQUIREMENTS FOR LCS 1 IN FY15-18 

3011 AWARD FEE ONLY FOR ITEM 3010 

3020 

ACCOMPLISH NON-SCHEDULED CM/EM REPAIRS AND ALTS 

REQUIREMENTS FOR LCS 2 IN FY15-18 

3021 AWARD FEE ONLY FOR ITEM 3020 

3030 

ACCOMPLISH NON-SCHEDULED CM/EM REPAIRS AND ALTS 

REQUIREMENTS FOR LCS 3 IN FY15-18 

3031 AWARD FEE ONLY FOR ITEM 3030 

3040 

ACCOMPLISH NON-SCHEDULED CM/EM REPAIRS AND ALTS 

REQUIREMENTS FOR LCS 4 IN FY15-18 

3041 AWARD FEE ONLY FOR ITEM 3040 

3050 

ACCOMPLISH NON-SCHEDULED CM/EM REPAIRS AND ALTS 

REQUIREMENTS FOR LCS 5 IN FY15-18 

3051 AWARD FEE ONLY FOR ITEM 3050 

3060 

ACCOMPLISH NON-SCHEDULED CM/EM REPAIRS AND ALTS 

REQUIREMENTS FOR LCS 6 IN FY15-18 

3061 AWARD FEE ONLY FOR ITEM 3060 

3070 

ACCOMPLISH NON-SCHEDULED CM/EM REPAIRS AND ALTS 

REQUIREMENTS FOR LCS 7 IN FY15-18 

3071 AWARD FEE ONLY FOR ITEM 3070 

3080 

ACCOMPLISH NON-SCHEDULED CM/EM REPAIRS AND ALTS 

REQUIREMENTS FOR LCS 8 IN FY15-18 

3081 AWARD FEE ONLY FOR ITEM 3080 

3100 

ACCOMPLISH NON-SCHEDULED CM/EM REPAIRS AND ALTS 

REQUIREMENTS FOR LCS 10 IN FY15-18 

3101 AWARD FEE ONLY FOR ITEM 3100 

3120 

ACCOMPLISH NON-SCHEDULED CM/EM REPAIRS AND ALTS 

REQUIREMENTS FOR LCS 12 IN FY15-18 

3121 AWARD FEE ONLY FOR ITEM 3120 

3140 

ACCOMPLISH NON-SCHEDULED CM/EM REPAIRS AND ALTS 

REQUIREMENTS FOR LCS 14 IN FY15-18 

3141 AWARD FEE ONLY FOR ITEM 3140 

3160 

ACCOMPLISH NON-SCHEDULED CM/EM REPAIRS AND ALTS 

REQUIREMENTS FOR LCS 16 IN FY15-18 

3161 AWARD FEE ONLY FOR ITEM 3160 

3180 ACCOMPLISH NON-SCHEDULED CM/EM REPAIRS AND ALTS 
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REQUIREMENTS FOR LCS TBD IN FY15-18 

3181 AWARD FEE ONLY FOR ITEM 3180 

3200 

ACCOMPLISH NON-SCHEDULED CM/EM REPAIRS AND ALTS 

REQUIREMENTS FOR LCS TBD IN FY15-18 

3201 AWARD FEE ONLY FOR ITEM 3200 

3220 

ACCOMPLISH NON-SCHEDULED CM/EM REPAIRS AND ALTS 

REQUIREMENTS FOR LCS TBD IN FY15-18 

3221 AWARD FEE ONLY FOR ITEM 3220 

4000-4031 RESERVED 

 

CLI� Summary Legend 

CLI�s Description �umbering Concept 

0100s PMS Base year (0100), Third digit represents option year 

01X5 PMS Award fee for preceding CLIN 

0200s FM Base year (0200), Third digit represents option year 

0205 FM Award Fee for CLIN 0200 

0300s AESS Base year 0300, Third digit represents contract year 

03X5 AESS Award fee for preceding CLIN 

0400s ISEA Base year 0400, Third digit represents option year 

0500, 0600, 0700 Data, PIO, & Travel N/A 

10X0s and 11X0s CNO Avails 

Second & Third digit represents the avail number, fourth digit: 

0 = Planning, 5 = Execution 

10XX CNO Avails Award Fee for preceding CLIN 

2000s Ship Assessments Second and third digit represent the ship number 

20X1 Ship Assessments Award fee for preceding CLIN 

3000s CM/EM Second and third digit represent the ship number 

30X1, 31X1, and 32X1 CM/EM Award fee for preceding CLIN 

4000s RESERVED N/A 

 

�ote:  CLI�s 0130-0140, 0230-0240, 0330-0340, 0430-0440, 1010, 1015, 1065, 1075, and 1085-1135 have been 

deleted from this RFP. Please disregard any reference that may be made to these CLI�s. 
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Section B - Supplies or Services and Prices 
 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0100 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH PLANNED MAINTENANCE FOR LCS CLASS SHIPS IN 

FY15-16 

SEE NOTE C, D, E & H 

PLANNED MAINTENANCE LCS CLASS FY15-16 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

  

 

 

 

 
CLIN Number 

010001 

 

 

Established for funding purposes only 

 

ACRN AB 

 

 

   

   

   

 

 

 
CLIN Number 

010002 

 

 

Established for funding purposes only 

 

For Incentive Fee 

ACRN AB 

 

 

   

   

   

 

 

 

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

0105 

 

     

OPTION PLANNED MAINTENANCE LCS CLASS FY15-16 

AWARD FEE ONLY FOR ITEM 0100                

SEE NOTE C & E 

 

                

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0110 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH PLANNED MAINTENANCE FOR LCS CLASS SHIPS IN 

FY16-17 

SEE NOTES A, B, C, D & H 

PLANNED MAINTENANCE LCS CLASS FY16-17 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

0115 

 

     

OPTION PLANNED MAINTENANCE LCS CLASS FY16-17 

AWARD FEE ONLY FOR ITEM 0110 

SEE NOTES A, B, C & E 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0120 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH PLANNED MAINTENANCE FOR LCS CLASS SHIPS IN 

FY17-18 

SEE NOTES A, B, C,  D & H 

PLANNED MAINTENANCE LCS CLASS FY17-18 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

0125 

 

     

OPTION PLANNED MAINTENANCE LCS CLASS FY17-18 

AWARD FEE ONLY FOR ITEM 0120 

SEE NOTES A, B, C, & E 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0200 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH FACILITY MAINTENANCE/CORROSION CONTROL FOR 

LCS CLASS SHIPS IN FY15-16 

SEE NOTE C, D, F & H 

FM/CORROSION CONTROL LCS CLASS FY15-16 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
CLIN Number 

020001 

 

 

Established for funding purposes only 

 

ACRN AB 

 

 

   

   

   

 

 

 
CLIN Number 

020002 

 

 

Established for funding purposes only 

 

For Incentive Fee 

ACRN AB 

 

 

   

   

   

  

 

 

 

 

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

0205 

 

     

OPTION FM/CORROSION CONTROL LCS CLASS FY15-16 

AWARD FEE ONLY FOR ITEM 0200 

SEE NOTES A, B, C, & F 

 

                

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0210 

 

FM/CORROSION CONTROL LCS 

CLASS FY16-17 

 

 FFP 

 

1 Lot 

OPTION ACCOMPLISH FACILITY MAINTENANCE/CORROSION CONTROL FOR LCS 

CLASS SHIPS IN FY16-17 

SEE NOTES A, B, C, D & H 

FOB: Destination 

PURCHASE REQUEST NUMBER: N0002413NR63009 

  

 

   

  

 

 NET AMT 

 

    

                       

 

 

 

(b)(4)

(b)(4)(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0220 

 

FM/CORROSION CONTROL LCS 

CLASS FY17-18 

 

 FFP 

 

1 Lot 

OPTION ACCOMPLISH FACILITY MAINTENANCE/CORROSION CONTROL FOR LCS 

CLASS SHIPS IN FY17-18 

SEE NOTES A, B, C,  D & H 

FOB: Destination 

PURCHASE REQUEST NUMBER: N0002413NR63009 

  

 

   

  

 

 NET AMT 

 

    

                       

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0300 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

PROVIDE ADMINISTRATIVE AND ENGINEERING SUPPORT SERVICES 

(AESS) FOR LCS CLASS SHIPS HOMEPORTED OR VISITING SAN 

DIEGO, CA IN FY 15-16 

SEE NOTES C, D & F 

ACCOMPLISH AESS FY15-16 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
CLIN Number 

030001 

 

 

Established for funding purposes only 

 

ACRN AB 

 

 

   

   

(b)(4) (b)(4)

(b)(4)

(b)(4)

(b)(4)
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CLIN Number 

030002 

 

 

Established for funding purposes only 

 

For Incentive Fee 

ACRN AB 

 

 

   

   

   

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

0305 

 

     

OPTION ACCOMPLISH AESS FY15-16 

AWARD FEE ONLY FOR ITEM 0300 

SEE NOTES A, B, C, & F 

 

                

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0310 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

PROVIDE ADMINISTRATIVE AND ENGINEERING SUPPORT SERVICES 

(AESS) FOR LCS CLASS SHIPS HOMEPORTED OR VISITING SAN 

DIEGO, CA IN FY 16-17 

SEE NOTES A, B, C, D & F 

ACCOMPLISH AESS FY16-17 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

(b)(4)

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

0315 

 

     

OPTION ACCOMPLISH AESS FY16-17 

AWARD FEE ONLY FOR ITEM 0310 

SEE NOTES A, B, C, & F 

 

                

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0320 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

PROVIDE ADMINISTRATIVE AND ENGINEERING SUPPORT SERVICES 

(AESS) FOR LCS CLASS SHIPS HOMEPORTED OR VISITING SAN 

DIEGO, CA IN FY 17-18 

SEE NOTES A, B, C, D & F 

ACCOMPLISH AESS FY17-18 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

  

 

 

 

 

(b)(4)

(b)(4)

(b)(4)



N00024-15-C-4313 

 

Page 14 of 209 

 

 

ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

0325 

 

     

OPTION ACCOMPLISH AESS FY17-18 

AWARD FEE ONLY FOR ITEM 0320 

SEE NOTES A, B, C, & F 

 

                

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0400 

 

 CPIF 

 

 Hours  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

SUPPORT IN-SERVICE ENGINEERING AGENT SERVICES FOR LCS 

CLASS UNIQUE SYSTEMS IN FY15-16 

SEE NOTES A, B, C, D & F 

SUPPORT ISEA LCS CLASS UNIQUE SYS 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

0405 

 

     

OPTION SUPPORT ISEA LCS CLASS UNIQUE SYS 

AWARD FEE ONLY FOR ITEM 0300 

SEE NOTES A, B, C, & F 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0410 

 

 CPIF 

 

 Hours  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

SUPPORT IN-SERVICE ENGINEERING AGENT SERVICES FOR LCS 

CLASS UNIQUE SYSTEMS IN FY16-17 

SEE NOTES A, B, C, D & F 

SUPPORT ISEA LCS CLASS UNIQUE SYS 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

0415 

 

     

OPTION SUPPORT ISEA LCS CLASS UNIQUE SYS 

AWARD FEE ONLY FOR ITEM 0400 

SEE NOTES A, B, C, & F 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0420 

 

 CPIF 

 

 Hours  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

SUPPORT IN-SERVICE ENGINEERING AGENT SERVICES FOR LCS 

CLASS UNIQUE SYSTEMS IN FY17-18 

SEE NOTES A, B, C, D & F 

SUPPORT ISEA LCS CLASS UNIQUE SYS 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

0425 

 

     

OPTION SUPPORT ISEA LCS CLASS UNIQUE SYS 

AWARD FEE ONLY FOR ITEM 0420 

SEE NOTES A, B, C, & F 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0500 

 

    NSP 

 DATA ITEMS 

 

DATA ITEMS FOR ITEM 0100, 0200, 0300 AND (IF EXERCISED) OPTION 

ITEM(S) 0110 - 0125, 0210 - 0225, 0310 - 0325, 0400 - 0425, 0600, 0700, 1020 - 

3221 

(SEE EXHIBIT A, B & C CDRL(S) ATTACHED). 

FOB: Destination 

PURCHASE REQUEST NUMBER: N0002413NR63009 

  

 

   

  

 

 NET AMT  

 

    

               

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0600 

 

PROVISIONED ITEMS ORDER 

 

 FFP 

 

1 Lot  

 PROVISIONED ITEMS ORDER (PIO) FOR ITEMS 0100, and 0200 (IF EXERCISED) 

OPTION ITEM(S) 0110-0125, 0210-0225, 1020-1166, and 3010-3221 

SEE SECTION C 

SEE NOTE H 

FOB: Destination 

  

 

   

  

 

 NET AMT 

 

    

                       

 

 

 

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0700 

 

 1 Lot  

OPTION TRAVEL/ODC 

 COST 

PROVIDE TRAVEL IN SUPPORT OF ITEMS 0100, 0200, 0300, AND (IF 

EXERCISED) OPTION ITEM(S) 0110-0125, 0210-0225, 0310-0325, 0400-425, 

0700, AND 1020-3221 

SEE SECTION C 

SEE NOTE A, B, C, D & G 

FOB: Destination 

 

 

 ESTIMATED COST 

   

    

  

 

 

 

 
ITEM NO      

CLIN 

Number 

1010 

 

     

 RESERVED 

 

 

    

 

 

 
ITEM NO      

CLIN 

Number 

1015 

 

     

 RESERVED 

 

 

    

 

 

 

(b)(4)

(b)(4)



N00024-15-C-4313 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

1020 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH THE EXECUTION PLANNING FOR THE REPAIR AND 

ALTERATION REQUIREMENTS FOR USS INDEPENDENCE (LCS 2) 

FY16 DRY DOCKING CNO SCHEDULED AVAILABILITY 

SEE NOTES A, B, C, D, E & H 

EXECUTION PLANNING FOR LCS 2 FY16 SRA(d) 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
CLIN Number 

102001 

 

 

Established for funding purposes only 

 

ACRN AA 

 

 

   

   

   

 

 

 
CLIN Number 

102002 

 

 

Established for funding purposes only 

 

For Incentive Fee 

ACRN AA 

 

 

   

   

   

 

 

 

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

1021 

 

     

OPTION EXECUTION PLANNING FOR LCS 2 FY16 SRA(d) 

AWARD FEE ONLY FOR ITEM 1020 

SEE NOTES A, B, C & E 

 

                

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

1025 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH THE REPAIR AND ALTERATION REQUIREMENTS OF 

USS INDEPENDENCE (LCS 2) FY16 DRY DOCKING CNO SCHEDULED 

AVAILABILITY 

SEE NOTES A, B, C, D, E & H 

ACCOMPLISH LCS 2 FY16 SRA(d) 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

1026 

 

     

OPTION ACCOMPLISH LCS 2 FY16 SRA(d) 

AWARD FEE ONLY FOR ITEM 1025 

SEE NOTES A, B, C & E 

 

                

 

 

(b)(4)

(b)(4)

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

1030 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH THE EXECUTION PLANNING FOR THE REPAIR AND 

ALTERATION REQUIREMENTS FOR USS FORT WORTH (LCS 3) FY16 

DRY DOCKING CNO SCHEDULED AVAILABILITY 

SEE NOTES A, B, C, D, E & H 

EXECUTION PLANNING FOR LCS 3 FY16 SRA(d) 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
CLIN Number 

103001 

 

 

Established for funding purposes only 

 

ACRN AA 

 

 

   

   

   

  

 

 

 

 
CLIN Number 

103002 

 

 

Established for funding purposes only 

 

For Incentive Fee 

ACRN AA 

 

 

   

   

   

 

 

 

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

1031 

 

     

OPTION EXECUTION PLANNING FOR LCS 3 FY16 SRA(d) 

AWARD FEE ONLY FOR ITEM 1030 

SEE NOTES A, B, C & E 

 

                

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

1035 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH THE REPAIR AND ALTERATION REQUIREMENTS OF 

USS FORT WORTH (LCS 3) FY16 DRY DOCKING CNO SCHEDULED 

AVAILABILITY 

SEE NOTES A, B, C, D, E & H 

ACCOMPLISH LCS 3 FY 16 SRA(d) 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

1036 

 

     

OPTION ACCOMPLISH LCS 3 FY 16 SRA(d) 

AWARD FEE ONLY FOR ITEM 1035 

SEE NOTES A, B, C & E 

 

                

 

 

(b)(4)

(b)(4)

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

1040 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH THE EXECUTION PLANNING FOR THE REPAIR AND 

ALTERATION REQUIREMENTS FOR USS CORONADO (LCS 4) FY17 

DRY DOCKING CNO SCHEDULED AVAILABILITY 

SEE NOTES A, B, C, D, E & H 

EXECUTION PLANNING FOR LCS 4 FY17 SRA(d) 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

1041 

 

     

OPTION EXECUTION PLANNING FOR LCS 4 FY17 SRA(d) 

AWARD FEE ONLY FOR ITEM 1040 

SEE NOTES A, B, C & E 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

1045 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH THE REPAIR AND ALTERATION REQUIREMENTS OF 

USS CORONADO (LCS 4) FY17 DRY DOCKING CNO SCHEDULED 

AVAILABILITY 

SEE NOTES A, B, C, D, E & H 

ACCOMPLISH LCS 4 FY17 SRA(d) 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

1046 

 

     

OPTION ACCOMPLISH LCS 4 FY17 SRA(d) 

AWARD FEE ONLY FOR ITEM 1045 

SEE NOTES A, B, C & E 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

1050 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH THE EXECUTION PLANNING FOR THE REPAIR AND 

ALTERATION REQUIREMENTS FOR USS FREEDOM (LCS 1) FY18 DRY 

DOCKING CNO SCHEDULED AVAILABILITY 

SEE NOTES A, B, C, D, E & H 

EXECUTION PLANNING FOR LCS 1 FY18 DSRA 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

  

 

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

1051 

 

     

OPTION EXECUTION PLANNING FOR LCS 1 FY18 DSRA 

AWARD FEE ONLY FOR ITEM 1050 

SEE NOTES A, B, C & E 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

1055 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH THE REPAIR AND ALTERATION REQUIREMENTS OF 

USS FREEDOM (LCS 1) FY18 DRY DOCKING CNO SCHEDULED 

AVAILABILITY 

SEE NOTES A, B, C, D, E & H 

ACCOMPLISH LCS 1 FY18 DSRA 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

1056 

 

     

OPTION ACCOMPLISH LCS 1 FY18 DSRA 

AWARD FEE ONLY FOR ITEM 1055 

SEE NOTES A, B, C & E 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

1060 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH THE EXECUTION PLANNING FOR THE REPAIR AND 

ALTERATION REQUIREMENTS FOR USS INDEPENDENCE (LCS 2) 

FY18 DRY DOCKING CNO SCHEDULED AVAILABILITY 

SEE NOTES A, B, C, D, E & H 

EXECUTION PLANNING FOR LCS 2 FY18 DSRA 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

1061 

 

     

OPTION EXECUTION PLANNING FOR LCS 2 FY18 DSRA 

AWARD FEE ONLY FOR ITEM 1060 

SEE NOTES A, B, C & E 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

1070 

 

 CPIF 

 

 Lot  

 ACCOMPLISH THE EXECUTION PLANNING FOR THE REPAIR AND 

ALTERATION REQUIREMENTS FOR USS MILWAUKEE (LCS 5) FY18 

DRY DOCKING CNO SCHEDULED AVAILABILITY 

SEE NOTES A, B, C, D, E & H 

EXECUTION PLANNING FOR LCS 5 FY18 SRA(d) 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

1071 

 

     

OPTION EXECUTION PLANNING FOR LCS 5 FY18 SRA(d) 

AWARD FEE ONLY FOR ITEM 1070 

SEE NOTES A, B, C & E 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

1080 

 

 CPIF 

 

 Lot  

 ACCOMPLISH THE EXECUTION PLANNING FOR THE REPAIR AND 

ALTERATION REQUIREMENTS FOR USS JACKSON (LCS 6) FY18 DRY 

DOCKING CNO SCHEDULED AVAILABILITY 

SEE NOTES A, B, C, D, E & H 

EXECUTION PLANNING FOR LCS 6 FY18 SRA(d) 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

1081 

 

     

OPTION EXECUTION PLANNING FOR LCS 6 FY18 SRA(d) 

AWARD FEE ONLY FOR ITEM 1080 

SEE NOTES A, B, C & E 

 

                

  

 

 

 

 

(b)(4)

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

1140 

 

 CPIF 

 

 Lot  

 ACCOMPLISH THE EXECUTION PLANNING FOR THE REPAIR AND 

ALTERATION REQUIREMENTS FOR USS TBD (LCS TBD) FY15-18 CNO 

SCHEDULED AVAILABILITY 

SEE NOTES A, B, C, D, E & H 

EXECUTION PLANNING LCS TBD FY15-18 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

1141 

 

     

OPTION EXECUTION PLANNING LCS TBD FY15-18 

AWARD FEE ONLY FOR ITEM 1150 

SEE NOTES A, B, C & E 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE 

CLIN 

Number 

1145 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH THE REPAIR AND ALTERATION REQUIREMENTS OF 

USS TBD (LCS TBD) FY15-18 CNO SCHEDULED AVAILABILITY 

SEE NOTES A, B, C, D, E & H 

ACCOMPLISH LCS TBD FY15-18 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

1146 

 

     

OPTION ACCOMPLISH LCS TBD FY15-18 

AWARD FEE ONLY FOR ITEM 1145 

SEE NOTES A, B, C & E 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

1150 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH THE EXECUTION PLANNING FOR THE REPAIR AND 

ALTERATION REQUIREMENTS FOR USS TBD (LCS TBD) FY15-18 CNO 

SCHEDULED AVAILABILITY 

SEE NOTES A, B, C, D, E & H 

EXECUTION PLANNING LCS TBD FY15-18 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

1151 

 

     

OPTION EXECUTION PLANNING LCS TBD FY15-18 

AWARD FEE ONLY FOR ITEM 1150 

SEE NOTES A, B, C & E 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)



N00024-15-C-4313 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

1155 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH THE REPAIR AND ALTERATION REQUIREMENTS OF 

USS TBD (LCS TBD) FY15-18 CNO SCHEDULED AVAILABILITY 

SEE NOTES A, B, C, D, E & H 

ACCOMPLISH LCS TBD FY15-18 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

1156 

 

     

OPTION ACCOMPLISH LCS TBD FY15-18 

AWARD FEE ONLY FOR ITEM 1155 

SEE NOTES A, B, C & E 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)



N00024-15-C-4313 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

1160 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH THE EXECUTION PLANNING FOR THE REPAIR AND 

ALTERATION REQUIREMENTS FOR USS TBD (LCS TBD) FY15-18 CNO 

SCHEDULED AVAILABILITY 

SEE NOTES A, B, C, D, E & H 

EXECUTION PLANNING LCS TBD FY15-18 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

  

 

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

1161 

 

     

OPTION EXECUTION PLANNING LCS TBD FY15-18 

AWARD FEE ONLY FOR ITEM 1160 

SEE NOTES A, B, C & E 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

1165 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH THE REPAIR AND ALTERATION REQUIREMENTS OF 

USS TBD (LCS TBD) FY15-18 CNO SCHEDULED AVAILABILITY 

SEE NOTES A, B, C, D, E & H 

ACCOMPLISH LCS TBD FY15-18 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

1166 

 

     

OPTION ACCOMPLISH LCS TBD FY15-18 

AWARD FEE ONLY FOR ITEM 1165 

SEE NOTES A, B, C & E 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

2010 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH SHIP ASSESSMENTS FOR USS FREEDOM (LCS 1) IN 

FY15-18 

SEE NOTES A, B, C, D & F 

SHIP ASSESSMENTS 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

2011 

 

     

OPTION SHIP ASSESSMENTS 

AWARD FEE ONLY FOR ITEM 2010 

SEE NOTES A, B, C & F 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

2020 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH SHIP ASSESSMENTS FOR USS INDEPENDENCE (LCS 2) 

IN FY15-18 

SEE NOTES A, B, C, D & F 

SHIP ASSESSMENTS 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

2021 

 

     

OPTION SHIP ASSESSMENTS 

AWARD FEE ONLY FOR ITEM 2020 

SEE NOTES A, B, C & F 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

2030 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH SHIP ASSESSMENTS FOR USS FORT WORTH (LCS 3) IN 

FY15-18 

SEE NOTES A, B, C, D & F 

SHIP ASSESSMENTS 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

2031 

 

     

OPTION SHIP ASSESSMENTS 

AWARD FEE ONLY FOR ITEM 2030 

SEE NOTES A, B, C & F 

 

                

  

 

 

 

 

(b)(4)

(b)(4)

(b)(4)



N00024-15-C-4313 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

2040 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

SHIP ASSESSMENTS FOR USS CORONADO (LCS 4) IN FY15-18 

SEE NOTES A, B, C, D & F 

SHIP ASSESSMENTS 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

2041 

 

     

OPTION SHIP ASSESSMENTS 

AWARD FEE ONLY FOR ITEM 2040 

SEE NOTES A, B, C & F 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)



N00024-15-C-4313 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

2050 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH SHIP ASSESSMENTS FOR USS MILWAUKEE (LCS 5) IN 

FY15-18 

SEE NOTES A, B, C, D & F 

SHIP ASSESSMENTS 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

2051 

 

     

OPTION SHIP ASSESSMENTS 

AWARD FEE ONLY FOR ITEM 2050 

SEE NOTES A, B, C & F 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)



N00024-15-C-4313 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

2060 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH SHIP ASSESSMENTS FOR USS JACKSON (LCS 6) IN 

FY15-18 

SEE NOTES A, B, C, D & F 

SHIP ASSESSMENTS 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

2061 

 

     

OPTION SHIP ASSESSMENTS 

AWARD FEE ONLY FOR ITEM 2060 

SEE NOTES A, B, C & F 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)



N00024-15-C-4313 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

2070 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH SHIP ASSESSMENTS FOR USS DETROIT (LCS 7) IN 

FY15-18 

SEE NOTES A, B, C, D & F 

SHIP ASSESSMENTS 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

2071 

 

     

OPTION SHIP ASSESSMENTS 

AWARD FEE ONLY FOR ITEM 2070 

SEE NOTES A, B, C & F 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)



N00024-15-C-4313 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

2080 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH SHIP ASSESSMENTS FOR USS MONTGOMERY (LCS 8) 

IN FY15-18 

SEE NOTES A, B, C, D & F 

SHIP ASSESSMENTS 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

  

 

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

2081 

 

     

OPTION SHIP ASSESSMENTS 

AWARD FEE ONLY FOR ITEM 2080 

SEE NOTES A, B, C & F 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

2100 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH SHIP ASSESSMENTS FOR USS GABRIELLE GIFFORDS 

(LCS 10) IN FY15-18 

SEE NOTES A, B, C, D & F 

SHIP ASSESSMENTS 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

2101 

 

     

OPTION SHIP ASSESSMENTS 

AWARD FEE ONLY FOR ITEM 2100 

SEE NOTES A, B, C & F 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)



N00024-15-C-4313 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

2120 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH SHIP ASSESSMENTS FOR USS OMAHAS(LCS 12) IN 

FY15-18 

SEE NOTES A, B, C, D & F 

SHIP ASSESSMENTS 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

2121 

 

     

OPTION SHIP ASSESSMENTS 

AWARD FEE ONLY FOR ITEM 2120 

SEE NOTES A, B, C & F 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

2140 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH SHIP ASSESSMENTS FOR USS MANCHESTER (LCS 14) 

IN FY15-18 

SEE NOTES A, B, C, D & F 

SHIP ASSESSMENTS 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

2141 

 

     

OPTION SHIP ASSESSMENTS 

AWARD FEE ONLY FOR ITEM 2140 

SEE NOTES A, B, C & F 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE 

CLIN 

Number 

2160 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH SHIP ASSESSMENTS FOR USS TULSA (LCS 16) IN FY15-

18 

SEE NOTES A, B, C, D & F 

SHIP ASSESSMENTS 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

2161 

 

     

OPTION SHIP ASSESSMENTS 

AWARD FEE ONLY FOR ITEM 2160 

SEE NOTES A, B, C & F 

 

                

  

 

 

 

 

(b)(4)

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

2180 

 

 CPIF 

 

 Lot  

 ACCOMPLISH SHIP ASSESSMENTS FOR USS TBD (LCS TBD) IN FY15-

18 

SEE NOTES A, B, C, D & F 

SHIP ASSESSMENTS 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

2181 

 

     

OPTION SHIP ASSESSMENTS 

AWARD FEE ONLY FOR ITEM 2180 

SEE NOTES A, B, C & F 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

2200 

 

 CPIF 

 

 Lot  

 ACCOMPLISH SHIP ASSESSMENTS FOR USS TBD (LCS TBD) IN FY15-

18 

SEE NOTES A, B, C, D & F 

SHIP ASSESSMENTS 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

2201 

 

     

OPTION SHIP ASSESSMENTS 

AWARD FEE ONLY FOR ITEM 2200 

SEE NOTES A, B, C & F 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

2220 

 

 CPIF 

 

 Lot  

 ACCOMPLISH SHIP ASSESSMENTS FOR USS TBD (LCS TBD) IN FY15-

18 

SEE NOTES A, B, C, D & F 

SHIP ASSESSMENTS 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

2221 

 

     

OPTION SHIP ASSESSMENTS 

AWARD FEE ONLY FOR ITEM 2220 

SEE NOTES A, B, C & F 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

3010 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS 

MAINTENANCE REPAIRS AND ALTERATION REQUIREMENTS 

BETWEEN CNO SCHEDULED AVAILABILITIES FOR USS FREEDOM 

(LCS 1) IN FY15-18 

SEE NOTES A, B, C, D, E & H 

 

 

RPRS/ALTS FOR LCS 1 BETWEEN CNO AVAILS 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

3011 

 

     

OPTION RPRS/ALTS FOR LCS 1 BETWEEN CNO AVAILS 

AWARD FEE ONLY FOR ITEM 3010 

SEE NOTES A, B, C & F 

 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

3020 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS 

MAINTENANCE REPAIRS AND ALTERATION REQUIREMENTS 

BETWEEN CNO SCHEDULED AVAILABILITIES FOR USS 

INDEPENDENCE (LCS 2) IN FY15-18 

SEE NOTES  A, B, C, D, E & H  

 

 

RPRS/ALTS FOR LCS 2  BETWEEN CNO AVAILS 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

  

 

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

3021 

 

     

OPTION RPRS/ALTS FOR LCS 2  BETWEEN CNO AVAILS 

AWARD FEE ONLY FOR ITEM 3020 

SEE NOTES A, B, C & F 

 

 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

3030 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS 

MAINTENANCE REPAIRS AND ALTERATION REQUIREMENTS 

BETWEEN CNO SCHEDULED AVAILABILITIES FOR USS FORT 

WORTH (LCS 3) IN FY15-18 

SEE NOTES A, B, C, D, E & H 

 

 

RPRS/ALTS FOR LCS 3  BETWEEN CNO AVAILS 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

3031 

 

     

OPTION RPRS/ALTS FOR LCS 3  BETWEEN CNO AVAILS 

AWARD FEE ONLY FOR ITEM 3030 

SEE NOTES A, B, C & F 

 

 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

3040 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS 

MAINTENANCE REPAIRS AND ALTERATION REQUIREMENTS 

BETWEEN CNO SCHEDULED AVAILABILITIES FOR USS CORONADO 

(LCS 4) IN FY15-18 

SEE NOTES A, B, C, D, E & H 

 

 

RPRS/ALTS FOR LCS 4  BETWEEN CNO AVAILS 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

3041 

 

     

OPTION RPRS/ALTS FOR LCS 4 BETWEEN CNO AVAILS 

AWARD FEE ONLY FOR ITEM 3040 

SEE NOTES A, B, C & F 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE 

CLIN 

Number 

3050 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS 

MAINTENANCE REPAIRS AND ALTERATION REQUIREMENTS 

BETWEEN CNO SCHEDULED AVAILABILITIES FOR USS MILWAUKEE 

(LCS 5) IN FY15-18 

SEE NOTES A, B, C, D, E & H 

 

 

RPRS/ALTS FOR LCS 5  BETWEEN CNO AVAILS 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

3051 

 

     

OPTION RPRS/ALTS FOR LCS 5  BETWEEN CNO AVAILS 

AWARD FEE ONLY FOR ITEM 3050 

SEE NOTES A, B, C & F 

 

 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

3060 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS 

MAINTENANCE REPAIRS AND ALTERATION REQUIREMENTS 

BETWEEN CNO SCHEDULED AVAILABILITIES FOR USS JACKSON 

(LCS 6) IN FY15-18 

SEE NOTES A, B, C, D, E & H  

 

 

RPRS/ALTS FOR LCS 6  BETWEEN CNO AVAILS 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

3061 

 

     

OPTION RPRS/ALTS FOR LCS 6  BETWEEN CNO AVAILS 

AWARD FEE ONLY FOR ITEM 3060 

SEE NOTES A, B, C & F 

 

 

                

  

 

 

 

 

(b)(4)

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

3070 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS 

MAINTENANCE REPAIRS AND ALTERATION REQUIREMENTS 

BETWEEN CNO SCHEDULED AVAILABILITIES FOR USS DETROIT 

(LCS 7) IN FY15-18      

SEE NOTES A, B, C, D, E & H 

 

 

RPRS/ALTS FOR LCS 7  BETWEEN CNO AVAILS 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

3071 

 

     

OPTION RPRS/ALTS FOR LCS 7  BETWEEN CNO AVAILS 

AWARD FEE ONLY FOR ITEM 3070 

SEE NOTES A, B, C & F 

 

 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

3080 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS 

MAINTENANCE REPAIRS AND ALTERATION REQUIREMENTS 

BETWEEN CNO SCHEDULED AVAILABILITIES FOR USS 

MONTGOMERY (LCS 8) IN FY15-18 

SEE NOTES A, B, C, D, E & H     

 

 

RPRS/ALTS FOR LCS 8  BETWEEN CNO AVAILS 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

3081 

 

     

OPTION RPRS/ALTS FOR LCS 8  BETWEEN CNO AVAILS 

AWARD FEE ONLY FOR ITEM 3080 

SEE NOTES A, B, C & F 

 

 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

3100 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS 

MAINTENANCE REPAIRS AND ALTERATION REQUIREMENTS 

BETWEEN CNO SCHEDULED AVAILABILITIES FOR USS GABRIELLE 

GIFFORDS (LCS 10) IN FY15-18      

SEE NOTES A, B, C, D, E & H   

 

 

RPRS/ALTS FOR LCS 10  BETWEEN CNO AVAILS 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

3101 

 

     

OPTION RPRS/ALTS FOR LCS 10  BETWEEN CNO AVAILS 

AWARD FEE ONLY FOR ITEM 3100 

SEE NOTES A, B, C & F 

 

 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE 

CLIN 

Number 

3120 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS 

MAINTENANCE REPAIRS AND ALTERATION REQUIREMENTS 

BETWEEN CNO SCHEDULED AVAILABILITIES FOR USS OMAHA (LCS 

12) IN FY15-18 

SEE NOTES A, B, C, D, E & H   

 

 

RPRS/ALTS FOR LCS 12  BETWEEN CNO AVAILS 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

3121 

 

     

OPTION RPRS/ALTS FOR LCS 12  BETWEEN CNO AVAILS 

AWARD FEE ONLY FOR ITEM 3120 

SEE NOTES A, B, C & F 

 

 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)



N00024-15-C-4313 

 

Page 61 of 209 

 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

3140 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS 

MAINTENANCE REPAIRS AND ALTERATION REQUIREMENTS 

BETWEEN CNO SCHEDULED AVAILABILITIES FOR USS 

MANCHESTER (LCS 14) IN FY15-18 

SEE NOTES A, B, C, D, E & H   

 

 

RPRS/ALTS FOR LCS 14 BETWEEN CNO AVAILS 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

  

 

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

3141 

 

     

OPTION RPRS/ALTS FOR LCS 14 BETWEEN CNO AVAILS 

AWARD FEE ONLY FOR ITEM 3140 

SEE NOTES A, B, C & F 

 

 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE 

CLIN 

Number 

3160 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS 

MAINTENANCE REPAIRS AND ALTERATION REQUIREMENTS 

BETWEEN CNO SCHEDULED AVAILABILITIES FOR USS TULSA (LCS 

16) IN FY15-18   

SEE NOTES A, B, C, D, E & H   

 

 

RPRS/ALTS FOR LCS 16  BETWEEN CNO AVAILS 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

3161 

 

     

OPTION RPRS/ALTS FOR LCS 16  BETWEEN CNO AVAILS 

AWARD FEE ONLY FOR ITEM 3160 

SEE NOTES A, B, C & F 

 

 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

3180 

 

 CPIF 

 

 Lot  

 ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS 

MAINTENANCE REPAIRS AND ALTERATION REQUIREMENTS 

BETWEEN CNO SCHEDULED AVAILABILITIES FOR USS TBD (LCS 

TBD) IN FY15-18     

SEE NOTES A, B, C, D, E & H 

 

 

RPRS/ALTS FOR LCS TBD BETWEEN CNO AVAILS 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

3181 

 

     

OPTION RPRS/ALTS FOR LCS TBD BETWEEN CNO AVAILS 

AWARD FEE ONLY FOR ITEM 3180 

SEE NOTES A, B, C & F 

 

 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

3200 

 

 CPIF 

 

 Lot  

 PURCHASE REQUEST NUMBER: N0002413NR63009 

ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS 

MAINTENANCE REPAIRS AND ALTERATION REQUIREMENTS 

BETWEEN CNO SCHEDULED AVAILABILITIES FOR USS TBD (LCS 

TBD) IN FY15-18   

SEE NOTES A, B, C, D, E & H        

 

 

RPRS/ALTS FOR LCS TBD BETWEEN CNO AVAIL 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

3201 

 

     

OPTION RPRS/ALTS FOR LCS TBD BETWEEN CNO AVAIL 

AWARD FEE ONLY FOR ITEM 3200 

SEE NOTES A, B, C & F 

 

                

 

 

 

(b)(4)

(b)(4)

(b)(4)



N00024-15-C-4313 

 

Page 65 of 209 

 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

3220 

 

 CPIF 

 

 Lot  

 ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS 

MAINTENANCE REPAIRS AND ALTERATION REQUIREMENTS 

BETWEEN CNO SCHEDULED AVAILABILITIES FOR USS TBD (LCS 

TBD) IN FY15-18  

SEE NOTES A, B, C, D, E & H             

 

 

RPRS/ALTS FOR LCS TBD BETWEEN CNO AVAILS 

 

 

  TARGET COST 

  TARGET FEE 

 
 TOTAL TGT COST + FEE 

ACRN   
 

 

        

 

 

 
ITEM NO SUPPLIES/SERVICES    AMOUNT 

 CLIN 

Number 

3221 

 

     

OPTION RPRS/ALTS FOR LCS TBD BETWEEN CNO AVAILS 

AWARD FEE ONLY FOR ITEM 3220 

SEE NOTES A, B, C & F  

 

 

 

                

  

 

 

 

 
CLIN Number 

4000 

 

 

RESERVED 

 

 

 

   

   

   

 

(b)(4)

(b)(4)

(b)(4)
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CLIN Number 

4001 

 

 

RESERVED 

 

 

 

   

   

   

 

 

 
CLIN Number 

4002 

 

 

RESERVED 

 

 

 

   

   

   

 

 

 
CLIN Number 

4003 

 

 

RESERVED 

 

 

 

   

   

   

 

 

 
CLIN Number 

4004 

 

 

RESERVED 

 

 

 

   

   

   

 

 

 
CLIN Number 

4005 

 

 

RESERVED 

 

 

 

   

   

   

 

 

 
CLIN Number 

4006 

RESERVED 

 

   



N00024-15-C-4313 

 

Page 67 of 209 

 

 

 

 

 

 

   

   

 

 

 
CLIN Number 

4007 

 

 

RESERVED 

 

 

 

   

   

   

 

 

 
CLIN Number 

4008 

 

 

RESERVED 

 

 

 

   

   

   

 

 

 
CLIN Number 

4009 

 

 

RESERVED 

 

 

 

   

   

   

 

 

 
CLIN Number 

4010 

 

 

RESERVED 

 

 

 

   

   

   

 

 

 
CLIN Number 

4011 

 

 

RESERVED 
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CLIN Number 

4012 

 

 

RESERVED 

 

 

 

   

   

   

 

 

 
CLIN Number 

4013 

 

 

RESERVED 

 

 

 

   

   

   

 

 

 
CLIN Number 

4014 

 

 

RESERVED 

 

 

 

   

   

   

  

 

 

 

 
CLIN Number 

4015 

 

 

RESERVED 

 

 

 

   

   

   

 

 

 
CLIN Number 

4016 

 

 

RESERVED 
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CLIN Number 

4017 

 

 

RESERVED 

 

 

 

   

   

   

 

 

 
CLIN Number 

4018 

 

 

RESERVED 

 

 

 

   

   

   

 

 

 
CLIN Number 

4019 

 

 

RESERVED 

 

 

 

   

   

   

 

 

 
CLIN Number 

4020 

 

 

RESERVED 

 

 

 

   

   

   

 

 

 
CLIN Number 

4021 

 

 

RESERVED 

 

 

 

   

   

   

 

 

 
CLIN Number 

4022 

 

RESERVED 
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CLIN Number 

4023 

 

 

RESERVED 

 

 

 

   

   

   

 

 

 
CLIN Number 

4024 

 

 

RESERVED 

 

 

 

 

 

   

   

   

 

 

 
CLIN Number 

4025 

 

 

RESERVED 

 

 

 

   

   

   

 

 

 
CLIN Number 

4026 

 

 

RESERVED 

 

 

 

   

   

   

 

 

 
CLIN Number 

4027 

 

 

RESERVED 

 

 

 

   

   



N00024-15-C-4313 

 

Page 71 of 209 

 

 

   

 

 

 
CLIN Number 

4028 

 

 

RESERVED 

 

 

 

   

   

   

 

 

 
CLIN Number 

4029 

 

 

RESERVED 

 

 

 

 

 

 

   

   

   

  

 

 

 

 
CLIN Number 

4030 

 

 

RESERVED 

 

 

 

 

 

 

   

   

   

  

 

 

 

 
CLIN Number 

4031 

 

 

RESERVED 

 

 

 

 

 

 

   

   

   



N00024-15-C-4313 

 

Page 72 of 209 

 

 

  

 

 

SECTION B RESERVED CLINS 

RESERVED CLI�S TO ACCOMPLISH ASSESSME�TS (SEE �OTES A, B, C, D, F & G) 

 

Reserved CLINs 

USS FREEDOM (LCS 1)        2012 - 2019 

USS INDEPENDENCE (LCS 2)      2022 - 2029 

USS FORT WORTH (LCS 3)      2032 – 2039 

USS CORONADO (LCS 4)        2042 - 2049 

USS MILWAUKEE (LCS 5)      2052 - 2059 

USS JACKSON (LCS 6)       2062 - 2069 

USS DETROIT (LCS 7)       2072 - 2079 

USS MONTGOMERY (LCS 8)      2082 - 2089 

USS GABRIELLE GIFFORDS (LCS 10)     2102 - 2109 

USS OMAHA (LCS 12)       2122 - 2129 

USS  MANCHESTER (LCS 14)      2142 - 2149 

USS TUSLA (LCS 16)       2162 - 2169 

USS TBD (LCS TBD)       2182 - 2189 

USS TBD (LCS TBD)       2202 - 2209 

USS TBD (LCS TBD)       2222 - 2229 

 

 

RESERVED CLI�S TO ACCOMPLISH �O�-SCHEDULED REPAIR A�D ALTERATIO� 

REQUIREME�TS (SEE �OTES A, B, C, D, E & G) 
 

Reserved CLINs 

USS FREEDOM (LCS 1)        3012- 3019   

USS INDEPENDENCE (LCS 2)      3022 - 3029 

USS FORT WORTH (LCS 3)      3032 - 3039 

USS CORONADO (LCS 4)        3042 - 3049 

USS MILWAUKEE (LCS 5)      3052 - 3059 

USS JACKSON (LCS 6)       3062 - 3069 

USS DETROIT (LCS 7)       3072 - 3079 

USS MONTGOMERY (LCS 8)      3082 - 3089 

USS GABRIELLE GIFFORDS (LCS 10)     3102 - 3109 

USS OMAHA (LCS 12)       3122 -  3129 

USS MANCHESTER (LCS 14)      3142 – 3149 

USS TUSLA (LCS 16)       3162 – 3169 

USS TBD (LCS TBD)       3182 - 3189 

USS TBD (LCS TBD)       3202 – 3209 

USS TBD (LCS TBD)       3222 – 3229 

 

 

 

 

NOTE A – EXERCISE OF OPTIONS 

 

By written notice to the Contractor, the Contracting Officer may exercise, if at all, any of the Option Items identified 

in Section B and require the Contractor to provide, within the performance period specified in Section F, the work 

described in Section C for such Option (s) at the estimated cost and fee set forth in Section B prior to Option 

exercise.  The Option(s) may be exercised after the Contractor’s receipt of the Specification Work Package in 

accordance with the procedures stated in Section C, but in any event, the Option(s) shall be exercised, if at all, within 
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the time frames listed in FAR clause 52.217-7 in Section I of this contract. Contract Line Items will be priced prior 

to Option exercise. 

  

 

NOTE B – GOVERNMENT RIGHT TO NOT EXERCISE FUTURE OPTIONS 

 

Whether to exercise an option is solely within the Government's discretion. However, part of the Government's 

decision to exercise an option or options may be based on how well, in the Government's determination, the 

Contractor has been performing the contract.  The Government reserves the right to not exercise future option(s) if, 

among other reasons: 

 

Contractor’s Management & Technical Award Fee-based Performance Rating scores are evaluated as: 

 

“Yellow” for any availability within the first year of contract performance 

 

“Green” for any availability within the second year of contract performance 

 

“Purple” for any availability within the third year of contract performance 

 

Contractor’s Cost Performance: 

 

Final Cost, excluding growth reservation, exceeds Target Cost by more than 8%, within the first year of contract 

performance 

 

Final Cost, excluding growth reservation, exceeds Target Cost by more than 6%, within the second year of contract 

performance 

 

Final Cost, excluding growth reservation, exceeds Target Cost by more than 4%, within the third year of contract 

performance 

 

Contractor’s Schedule Performance: 

 

In first year of contract performance, up to 2 missed major milestones and the possibility of impacting the contract 

completion date 

 

In second year of contract performance, Ship Delivery on schedule, but integration of Ship’s Force, Ship 

Intermediate Maintenance Activity (SIMA) and Alteration Installation Team (AIT) work packages had impact to 

major milestones and/or incorporation of authorized changes had impact to minor milestones 

 

In third year of contract performance, all contractual dates met, but integration of Ship’s Force, Regional 

Maintenance Center (RMC), and AIT work packages had impact to minor milestones and/or incorporation of 

authorized changes after the 25% point had impact to minor milestones 

  

 

NOTE C – PLACE OF PERFORMANCE 

 

All work under this contract is to be performed as follows: 

 

CNO Scheduled availability work will be performed at the Contractor's facility at the assigned homeport in San 

Diego, CA unless otherwise stipulated in the work package.   

 

For continuous maintenance periods including emergent type work and interim availabilities, work may be 

performed OCONUS, at the Contractor's or Government facility within the ship's homeport in San Diego, CA, or as 

determined by the ACO.   
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Administrative And Engineering Support Services (AESS) functions may be performed at the Contractor's facility, at 

various Government activities, or onboard vessels, in accordance with specification work items. 

 

For Planned Maintenance (PM), Facilities Maintenance (FM) including Corrosion Control, In-Service Engineering 

Agent (ISEA) and Ship Assessments, work may be performed at either the Contractor's or Government facility 

within the ship's homeport in San Diego, CA, or as determined by the ACO. 

 

Travel will include CONUS and OCONUS for Fly-Away Teams. 

 

NOTE D – COST OF MONEY FOR FACILITIES CAPITAL  

 

The Cost of Money for Facilities Capital is not a fee-bearing cost under this contract.  However, such amount is 

included in the Total Estimated Cost for purpose of the “LIMITATION OF COST” clause of this contract. 

 

 

NOTE E – INSTRUCTIONS FOR PROPOSING FEE FOR EXECUTION PLANNING AND REPAIR AND 

ALTERATION REQUIREMENTS, PLANNED MAINTENANCE (CLINs 0100 - 0125)  

 

Offerors shall propose a fee of nine percent (9.0%) of the proposed CLIN/Sub-CLIN cost, which includes four 

percent (4.0%) award fee and five percent (5.0%) incentive fee, as stated in the clause “DETERMINATION OF 

FEE” (note that the overall proposed fee of 9.0% is not the same as the maximum overall fee of 11.0%, the 

difference being 2% between the target cost incentive fee of 4.00% and the maximum cost incentive fee of 6.0%).  

The Government will NOT permit the “tiering” of profit or fee on any subcontract. The Government will NOT 

permit any “profit-on-profit” or “fee-on-fee” on any subcontract.  The only exception to this requirement is a 

subcontractor awarded a fixed price contract in a competitive environment where cost and pricing data was not 

available.  Subcontractors shall propose fee of no more than 9.0%. 

 

 

NOTE F – INSTRUCTIONS FOR PROPOSING FEE FOR ADMINISTRATIVE AND ENGINEERING SUPPORT 

SERVICES  (AESS) (CLINs 0300 through 0325), FACILITY MAINTENANCE (CLIN 0200 ONLY), IN-

SERVICE ENGINEERING AGENT (ISEA) (CLINs 0400 through 0425), AND SHIP ASSESSMENT (CLINs 2010 

through 2221)  

 

Offerors shall propose a fee of nine percent (9.0%) of the proposed CLIN/Sub-CLIN cost, which includes five 

percent(5.0%) award fee and four percent (4.0%) incentive fee, as stated in the clause “DETERMINATION OF 

FEE” (note that the overall proposed fee of nine percent (9.0%) is not the same as the maximum overall fee of eleven 

percent (11.0%), the difference being two point zero percent (2.0%) between the target cost incentive fee of four 

percent (4.0%) and the maximum cost incentive fee of six percent (6.0%).  The Government will NOT permit the 

“tiering” of profit or fee on any subcontract. The Government will NOT permit any “profit-on-profit” or “fee-on-fee” 

on any subcontract.  The only exception to this requirement is a subcontractor awarded a fixed price contract in a 

competitive environment where cost and pricing data was not available.  Subcontractors shall propose fee of no more 

than 9.0%. 

 

 

NOTE G – TRAVEL COSTS 

 

Travel costs are non fee-bearing costs under this contract. 1The Contractor shall obtain prior written approval by the 

ACO per trip occurrence.  Travel shall be funded under CLIN 0700.  All estimated and incurred travel costs shall be 

in accordance with FAR 31.205-46. 

 

1 This is applicable to the Prime contractor and all subcontractors. 

 

NOTE H – INSTRUCTIONS FOR PROPOSING FEE FOR PROVISIONED ITEM ORDERS 
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For ordering material in support of CLINs 0100-0220, 0600, 1020-1166, and 3010-3221, see Section C Provisioned 

Items Order (PIO) (NAVSEA) (NOV 1996). The fixed fee in any orders placed in this section shall be no greater 

than (TBD%)* of the total estimated cost for ordering materials.  

 

*Fee percentage to be negotiated by the ordering officer upon placement of the order, however shall be no more than 

a maximum of 6%. 

 

 

 

B-1 - DETERMINATION OF FEE 

 (Applicable to all CLINs except for 0210-0220, 0500, 0600, and 0700) 

 

FEE DEFINED: 

 

Fee payable under this contract shall be evaluated in two (2) Phases. Phase I will evaluate incentive and award fees. 

Phase II will evaluate Small Business Contracting performance.  The award fee evaluation will be based on the 

Contractor’s performance in the areas of Management and Technical.  

 

The incentive fee evaluation for Execution Planning, Repair and Alteration Requirements, and Planned Maintenance 

(NOTE E) will be determined based on the Contractor’s performance in the areas of Schedule and Cost.  The 

maximum fee payable under this contract (including both the incentive and award fees) shall not exceed eleven 

percent (11.0%) and the minimum fee payable shall be zero percent (0.0%).  Fee will be split between incentive fee 

and award fee as follows:  Incentive Fee maximum is seven percent (7.0%) broken down as 6.0% maximum for cost 

and one percent (1.0%) for schedule.  Award Fee maximum is four percent (4.0%).  There will be no roll-over of any 

unearned fees.   

 

The incentive fee evaluation for Administrative And Engineering Support Services (AESS) and Ship Assessment , 

Facilities Maintenance (FM) (CLIN 0200 only), and  In-Service Engineering Agent (ISEA) (NOTE F) will be 

determined based on the Contractor’s performance in the area of Cost.  The maximum fee payable under this 

contract (including both the incentive and award fees) shall not exceed eleven percent (11.0%) and the minimum fee 

payable shall be zero percent (0.0%).  For AESS, Ship Assessment, Facilities Maintenance (CLIN 0200 and 0205 

only), and In-Service Engineering Agent the maximum fee will be split between incentive fee and award fee as 

follows:  Incentive Fee maximum for the cost incentive is six percent (6.0%)   Award Fee maximum is five percent 

(5.0%).  There will be no roll-over of any unearned fees.   

 

 

PHASE I: AWARD AND INCENTIVE FEE 

 

AWARD FEE: 

 

The Contractor may earn an Award Fee for performance in the Management and Technical areas as determined by 

the Fee Determining Official (FDO). The Government's purpose in granting an award fee is to encourage and reward 

superior Contractor effort directed toward performance in the Management and Technical areas of this contract. The 

specifics for evaluation are set forth in the following paragraphs: 

 

A.  Award Fee Evaluation Period:  An Award Fee Evaluation Period shall be established on a semi-annual basis, 

tentatively every six months beginning at contract award.   

 

B. In the event of discontinuance of the work, the Award Fee otherwise payable shall be determined in 

accordance with the clause of the Special Contract Requirements entitled "AWARD FEE DETERMINATION 

IN EVENT OF TERMINATION OR DISCONTINUANCE." 
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C. Award Fee Process:  The Contractor’s performance will be evaluated in two categories: Management and 

Technical. Specific Award Fee Pool values will be made available by the ACO after award and/or exercise of 

option(s), provided that, in accordance with DFARS 216.405-2(1), in any annual contract period, a minimum of 

40% of the potential Award Fee available for the full contract year shall be allocated to the award fee pool for 

the final evaluation period, defined as the last evaluation period within each one-year period. 

 

1. Scope of Work Evaluated:   

 

a. The Award Fee Evaluation will include AESS (CLINs 0300 – 0325), Ship Assessment 

(CLINs 2010 - 2221), Facility Maintenance (FM) including corrosion control (CLIN 0200 and 

0205 Only), and In-Service Engineering Agent (CLINs 0400 – 0425) requirements.   

 

b. It will also include execution planning, repair and alteration (CLINs 1020 - 1166 and 3010 - 

3221) and Planned Maintenance (CLIN 0100 - 0125) work completed within the Award Fee 

Evaluation Period.   

i. Execution, planning, repair and alteration CLINS will be considered completed sixty 
(60) days following completion of the work for each specific CLIN.   

 

2. Evaluation Categories and Factors:  The Contractor's performance during each Award Fee Evaluation 

Period will be evaluated in the following areas: 

 

a. Management (60%) 

b. Technical Performance (40%) 

 

The Contractor will be notified of changes in the evaluation categories and factors as well as any 

adjustments to the weighing of categories, if any, prior to commencement of each evaluation period.  

Unsatisfactory performance under an award fee criterion may result in an increased weight for that factor in 

subsequent evaluation periods. 

 

3. Award Fee Evaluation Board (AFEB):  The Contractor's performance for Award Fee Evaluation Periods 

will be conducted by an AFEB consisting of five voting members but not more than eight: 

• Chairperson (Regional Maintenance Center (RMC) Code 100 or designated representative) 

• Administrative Contracting Officer (RMC Code 400 or designated representative) 

• Procuring Contracting Officer (SEA 0243 or designated Representative ) 

• Type Commander (TYCOM) Representative 

• PMS 505A Representative  

• RMC Code 300 (Waterfront Ops) 

• LCSRON N43 

• Recorder (RMC Representative, Non-voting) 
 

4. Fee Determining Official (FDO):  The FDO, PMS 505 Ship Program Manager or Deputy Program 

Manager, shall make determinations of the award fee due to the Contractor based upon the performance 

evaluation conducted by the AFEB established pursuant to paragraph 2 above. 

 

5. Award Fee Determination and Reclama Procedures: 

 

a. Within sixty (60) working days after the end of each evaluation period under the contract, the 

Contractor shall furnish to the AFEB such information as may be reasonably required, including a 

statement of cost incurred, to assist the AFEB in evaluating the Contractor’s performance during that 

evaluation period. 
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b. Within ninety (90) calendar days after the end of each evaluation period under the contract, the 

AFEB shall meet to assess and derive an evaluated Award Fee earned for that period as determined by 

reports submitted by the contractor as well as Government agents. 

 

c. Within three (3) working days after the AFEB meeting, the AFEB shall prepare the performance 

evaluation letter and present it to the FDO. A copy will be provided to the Contractor upon transmittal 

to the FDO. 

 

d. Within five (5) working days from receipt of the copy of the performance evaluation letter, the 

Contractor may submit to the FDO any comments with respect thereto. In support of his comments, the 

Contractor may furnish a written description of his performance during the period under consideration. 

This description shall clearly identify specific evaluation categories, factors and elements, and the 

Contractor's own rating thereof. 

 

e. Within five (5) working days from the receipt of the Contractor evaluation comments, the FDO shall 

provide the Administrative Contracting Officer (ACO) a final performance evaluation and 

determination of the award fee. 

 

f. Within five (5) working days from receipt of the final determination, the ACO shall notify the 

Contractor in writing of that final determination and issue a unilateral modification to the contract to 

provide for the award fee. 

 

6. Finality of Fee Determining Official's Determination:  Determinations of the FDO with respect to the 

amount of the award fee to be paid to the Contractor are unilateral decisions made solely at the discretion of 

the Government. 

 

7. Award Fee Computation: 

 

a. Within sixty (60) working days after the end of each Award Fee Evaluation Period under the 

contract, the Contractor shall furnish to the AFEB such information as may be reasonably required, 

including a statement of cost incurred, to assist the AFEB in evaluating the Contractor’s performance 

during that evaluation period. 

 

b. The AFEB may use any information, Contractor deliverables, or other materials available to evaluate 

the Contractor in the categories of Management and Technical, as illustrated herein. The categories will 

have appropriate weights assigned, which were established, prior to start of the Award Fee Evaluation 

Period. 

 

c. The AFEB shall determine through the use of information, Contractor deliverables, or other 

materials, specific adjective grade to be assigned for each category as follows: 

 

(i)  Dark Blue (Exceptional) 

(ii) Purple (Very Good) 

(iii) Green (Satisfactory) 

(iv) Yellow (Marginal) 

(v)  Red (Unsatisfactory) 

 

d. The AFEB shall determine and assign a numerical score within each adjective category. 

 

e. A weighted average will be computed by multiplying the numerical score assigned within each 

adjective category by the weight assigned to the specific overall category. The weighted average for 

each of the two categories will be summed to derive a numerical Performance Rating which will 

represent the overall rating for award fee calculation. 
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f. The actual amount of award fee will be calculated in accordance with the Performance Rating section 

below, in addition to the Management and Technical charts that follow. 

 

(i) Performance Ratings:  The following performance ratings are derived from Table 16-1 under FAR 

16.401: 

 

 

 

Adjective Rating 

 

Numerical Score 

 

Description 

DARK BLUE 

(Excellent) 

100-91 Contractor has exceeded almost all of the significant award-fee criteria and has met 

overall cost, schedule, and technical performance requirements of the contract in the 

aggregate as defined and measured against the criteria in the award-fee plan for the 

award-fee evaluation period. 

PURPLE 

(Very Good) 

90-76 Contractor has exceeded many of the significant award-fee criteria and has met  overall 

cost, schedule, and technical performance requirements of the contract in the aggregate 

as defined and measured against the criteria in the award-fee plan for the award-fee 

evaluation period. 

 

GREEN 

(Good) 

75-51 Contractor has exceeded some of the significant award-fee criteria and has met   

overall cost, schedule, and technical performance requirements of the contract in the 

aggregate as defined and measured against the criteria in the award-fee plan for the 

award-fee evaluation period. 

 

YELLOW 

(Satisfactory) 

No Greater 

 than 50 

Contractor has met overall cost, schedule, and technical performance requirements of 

the contract in the aggregate as defined and measured against the criteria in the award-

fee plan for the award-fee evaluation period. 

 

 

RED 

(Unsatisfactory) 

49-0 Contractor has failed to meet overall cost, schedule, and technical performance 

requirements of the contract in the aggregate as defined and measured against the 

criteria in the award-fee plan for the award-fee evaluation period. 

  

 

(ii) Award Fee Determination:  For numerical scores 71-100, the Award Fee earned by the contractor 

for each evaluation period shall be calculated as follows: 

 

Award Fee = Numerical score (expressed as a percentage with a maximum of 100%) X Award Fee 

Pool for that period 

 

For numerical scores 50-70, the award fee earned by the contractor will be 50% of the Award Fee 

Pool for that period. 

 

�ote: A performance rating of 49 or below is deemed unsatisfactory. The contractor is not 

entitled to any award fee for a rating of 50 or below. 

 

MA�AGEME�T (60%) 

DARK BLUE PURPLE GREE� YELLOW RED 

100-91 90-76 75-51 �o Greater than 50 49-0 

CO�TRACTOR'S 

MA�AGEME�T 

CO�TRACTOR'

S 

CO�TRACTOR'S 

MA�AGEME�T 

CO�TRACTOR'S 

MA�AGEME�T 

CO�TRACTOR'S 

MA�AGEME�T 
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SYSTEM MA�AGEME�T 

SYSTEM 

SYSTEM SYSTEM SYSTEM 

Management 

System 

Effectiveness 

 Management 

System 

Effectiveness 

Management 

System 

Effectiveness 

Management 

System 

Effectiveness  

Management 

System 

Effectiveness 

Contractor’s 

management system 

demonstrates a 

policy of total 

corporate 

commitment from 

the deck plate 

supervision up 

through upper 

management. It is 

evident that the 

management is 

effective in 

development and 

implementation of 

process 

improvements as 

seen through 

products such as 

execution planning 

and production 

efforts.   The 

proactive 

management 

approach facilitates a 

totally coordinated 

and integrated 

production effort 

across the full 

spectrum of 

government and 

contractor entities. 

Contractor 

management (deck 

plate & above) is 

proactive, 

continually 

implementing 

process 

improvements and 

enhancing customer 

relations. Upper 

management is 

actively involved in 

management of the 

availability, 

efficiently 

coordinating all 

Contractor’s 

management 

system actively 

engages in 

continuous 

process 

improvements 

throughout the 

organization as 

evidenced by 

products such as 

execution 

planning and 

production efforts. 

Management 

fosters a 

cooperative 

customer service 

program that 

anticipates and 

identifies the 

needs of Ship’s 

Force and other 

Government 

activities (subs, 

AIT, SIMA and 

Ship’s force). 

Contractor 

integrates ship’s 

work, training and 

habitability 

requirements into 

the overall 

production plan, 

maximizing 

efficiencies and 

maintaining 

schedule and cost. 

The Contractor is 

effective in 

coordinating all 

production 

work/efforts (subs, 

AIT, Government 

Activities and 

Ship’s Force). 

 

Contractor’s 

management system 

delivers effective 

planning and 

production actions 

that result in on time 

completion. The 

management system 

is effective in 

utilizing lessons 

learned to identify 

and preclude adverse 

incidents that place 

personnel at risk, 

damage government 

property, impact 

schedule, cost or 

quality. Management 

is responsive to 

availability 

fluctuation and 

incorporates ship’s 

force and other 

government activity 

requirements. The 

contractor manages 

schedules and tracks 

all availability 

activities, identifying 

problems and 

coordinating 

resolutions while 

maintaining 

schedule. 

 

Management has not 

demonstrated 

effective planning 

and production 

actions resulting in 

adverse impact to 

cost and/or schedule. 

Govt. intervention is 

required to prevent 

adverse incidents 

that place personnel 

at risk, damage 

government 

property, impact 

schedule, cost or 

quality. Contractor 

failed to successfully 

incorporate lessons 

learned, which 

resulted in repetitive 

adverse conditions. 

Customers are not 

satisfied with the 

results of 

management’s 

decisions. All 

production efforts 

are not effectively 

coordinated. 

 

Management system 

does not work 

effectively, requiring 

Govt. intervention to 

prevent avoidable 

incidents such as 

violations of quality 

and safety 

requirements. 

Systems do not 

provide adequate 

response to changes 

in work scope, 

operational or crew 

training 

requirements, and 

have major impact to 

schedule or cost. 

Customers are 

dissatisfied with 

many processes. 

Subcontractors and 

all other production 

efforts (AIT, SIMA 

and ship’s force) are 

not coordinated. 

Contractor fails to 

preclude avoidable 

incidents such as 

fire, flooding or 

serious personal 

injury. (Examples 

include but are not 

limited to tag out 

violations, failure to 

maintain fire 

watches or docking 

incidents. Safety 

violations are of 

extreme 

importance). 
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production efforts.  

 

Contractor 

management 

provided timely 

notification of 

excess funds by 

the 50-60% point 

in the avail. 

 

 

Contractor 

management 

provided timely 

notification of 

excess funds by the 

60-75% point in the 

avail. 

 

Contractor 

management 

provided notification 

of excess funds by 

the 75-90% point in 

the avail. 

 

Contractor 

management 

provided notification 

of excess funds by 

end of the avail. 

 

Contractor 

management 

provided no 

notification of 

excess funds. 

 

Contractor 

management ensured 

average turnaround 

time for pricing 

growth was within 3 

days and settled cost 

to proposed cost 

ratio was 95% or 

greater. 

 

Contractor 

management 

ensured average 

turnaround time 

for pricing growth 

was within 5 days 

and settled cost to 

proposed cost 

ratio was 90% or 

greater. 

 

Contractor 

management 

ensured average 

turnaround time 

for pricing growth 

was within 10 

days and settled 

cost to proposed 

cost ratio was 90% 

or greater. 

 

Contractor 

management allowed 

average turnaround 

time for pricing 

growth to exceed 10 

days. 

 

Contractor 

management 

allowed average 

turnaround time for 

pricing growth to 

exceed 15 days. 

 

Contractor 

management 

ensured 

EAC/BAC ratio 

remained within + 

or – 5% for the 

last 25% of the 

avail. 

 

Contractor 

management 

provided final 

EAC/BAC Ratio 

by the end of the 

avail. 

 

Contractor 

management did not 

provide final 

EAC/BAC Ratio 

until after the end of 

the avail. 

 

Contractor 

management poorly 

implemented and or 

communicated 

projections based on 

their cost control 

management system. 

 

Contractor 

management did 

not implement or 

communicate 

projections based 

on their cost control 

management 

system. 

 

Contractor 

integrated ship’s 

force, RMC, and 

AIT work 

packages with NO 

impact to any 

milestones. Highly 

effective 

communication, 

coordination and 

information 

sharing between 

Alteration 

Installation Teams 

(AITs), OEMs, 

government 

agencies, Planning 

Yard (PY), Prime 

contractor, each 

original building 

Contractor 

integrated ship’s 

force, RMC, and 

AIT work 

packages with NO 

impact to major 

milestones and 

minimal impact to 

minor milestones. 

Effective 

communication, 

coordination and 

information 

sharing between 

Alteration 

Installation Teams 

(AITs), OEMs, 

government 

agencies, Planning 

Yard (PY), Prime 

Contractor 

integrated ship’s 

force, RMC, and 

AIT work packages 

with NO impact to 

major milestones.  

Routine 

communication, 

coordination and 

information sharing 

between Alteration 

Installation Teams 

(AITs), OEMs, 

government 

agencies, Planning 

Yard (PY), Prime 

contractor, each 

original building 

yard (MMC and 

Austal), and its 

Coordination plan is 

not sufficient, or 

planned schedules 

were impacted. 

Manages to 

communication, 

coordination and 

information sharing 

between Alteration 

Installation Teams 

(AITs), OEMs, 

government 

agencies, Planning 

Yard (PY), Prime 

contractor, each 

original building 

yard (MMC and 

Austal), and its 

significant 

subcontractors. 

No coordination 

plan existed.  Does 

not manage to  

communication, 

coordination and 

information sharing 

between Alteration 

Installation Teams 

(AITs), OEMs, 

government 

agencies, Planning 

Yard (PY), Prime 

contractor, each 

original building 

yard (MMC and 

Austal), and its 

significant 

subcontractors. 
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yard (MMC and 

Austal), and its 

significant 

subcontractors.  

 

contractor, each 

original building 

yard (MMC and 

Austal), and its 

significant 

subcontractors. 

 

significant 

subcontractors. 

 

 

All Change Order 

Pricing 

Agreements 

(COPA)s 

submitted 

provided detailed 

estimates with 

trade and 

subcontractor 

breakdowns. 

 

Cost proposals 

provided details 

facilitating 

negotiation, 

including 

subcontractor 

supporting 

documents and 

complied with cost 

or pricing data 

submission 

requirements of 

FAR 52.512-21. 

 

Contractor complied 

with cost or pricing 

data submission 

requirements of FAR 

52-512-21 without 

additional detail 

supporting 

negotiations. 

 

No trade or 

subcontractor 

breakdown 

submitted with 

pricing. 

 

Justification 

provided for costs 

were inadequate.  

 

Production schedule 

was submitted IAW 

NAVSEA Std Item 

009-60 with 

significant issues 

highlighted and 

updated accurately 

as they occurred. 

 

Scheduling system 

established and 

submitted IAW 

NAVSEA Std Item 

009-60 with no 

discrepancies. 

 

Scheduling system 

established and 

submitted IAW 

NAVSEA Std Item 

009-60 with minor 

discrepancies. 

Planned activities 

supported contract 

milestones. 

 

Scheduling system 

not sufficient to 

integrate planned 

activities from 

multiple 

maintenance 

providers. Progress 

updates were 

inaccurate or late. 

 

No scheduling 

system maintained, 

and or no progress 

updates provided. 

 

In assessing the 

Contractor’s 

management, 

evaluators will 

consider, among 

other things, facts 

applicable to 

technical, schedule, 

and cost subfactors. 

 

In assessing the 

Contractor’s 

management, 

evaluators will 

consider, among 

other things, facts 

applicable to 

technical, schedule, 

and cost subfactors. 

 

In assessing the 

Contractor’s 

management, 

evaluators will 

consider, among 

other things, facts 

applicable to 

technical, schedule, 

and cost subfactors. 

 

In assessing the 

Contractor’s 

management, 

evaluators will 

consider, among 

other things, facts 

applicable to 

technical, schedule, 

and cost subfactors. 

 

In assessing the 

Contractor’s 

management, 

evaluators will 

consider, among 

other things, facts 

applicable to 

technical, schedule, 

and cost subfactors. 

 

The Contractor 

utilized the DoD 

Supply System to the 

fullest extent 

possible while 

considering the cost 

and schedule goals.  

Over time, did the 

number of Demand 

The Contractor 

utilized the DoD 

Supply System for 

90% of material 

while achieving cost 

and schedule goals.  

Over time, did the 

number of Demand 

Only Transactions 

The Contractor 

utilized the DoD 

Supply System for 

80% of material 

while achieving cost 

and schedule goals.  

Over time, the 

number of Demand 

Only Transactions 

The Contractor 

utilized the DoD 

Supply System for 

only 70% of the 

material availability 

and the submittal of 

Demand Transaction 

increased.  The 

material received 

The Contractor 

utilized the DoD 

Supply System for 

only 60% of the 

material availability.  

The submittal of 

Demand Only 

Transactions had a 

significant increase.  
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Only Transactions 

reduce?  The 

Contractor helped 

the Navy’s endeavor 

to maximize the use 

of the DoD Supply 

System and reduce 

Total Ownership 

Cost (TOC). 

reduce? The 

Contractor helped 

the Navy’s endeavor 

to maximize the use 

of the DoD Supply 

System and reduce 

Total Ownership 

Cost (TOC). 

remains the same?  

The material 

received had some 

minor issues but 

were resolved 

sometimes does not 

meet engineering 

specifications. 

There were 

numerous material 

issues that affected 

cost and schedule as 

well as not meeting 

engineering 

specifications. 

The Contractor 

creates large 

reductions in Total 

Ownership Cost by 

proactively 

integrating planned 

maintenance, 

WAF/Tag Out, 

OEM efforts, 

management of 

special tools and 

new Force Revisions 

into every 

availability. The 

Contractor 

proactively applies 

PM lessons learned 

to create efficiencies 

and large reductions 

in man-hour 

expenditures. 

The Contractor 

creates moderate 

reductions in Total 

Ownership Cost by 

proactively 

integrating planned 

maintenance, 

WAF/Tag Out, 

OEM efforts, 

management of 

special tools and 

new Force Revisions 

into every 

availability. The 

Contractor 

effectively applies 

PM lessons learned 

to create efficiencies 

and moderate 

reductions in man-

hour expenditures 

The Contractor 

reduces Total 

Ownership Cost by 

routinely integrating 

planned 

maintenance, 

WAF/Tag Out, 

OEM efforts, 

management of 

special tools and 

new Force Revisions 

into every 

availability. The 

Contractor routinely 

applies PM lessons 

learned to create 

efficiencies to 

reduce man-hour 

expenditures. 

The Contractor 

reduces Total 

Ownership Cost by 

integrating planned 

maintenance, 

WAF/Tag Out, 

OEM efforts, 

management of 

special tools and 

new Force Revisions 

into most 

availabilities. The 

Contractor applies 

PM lessons learned 

to create efficiencies 

to reduce man-hour 

expenditures. 

The Contractor 

creates only a small 

or no reduction in 

Total Ownership 

Cost by integrating 

planned 

maintenance, 

WAF/Tag Out, 

OEM efforts, 

management of 

special tools and 

new Force Revisions 

into availabilities. 

The Contractor does 

not effectively apply 

PM lessons learned 

to create efficiencies 

to reduce man-hour 

expenditures. 

The contractor 

proactively 

optimizes the Fly 

Away Team 

composition to 

maximize 

performance of 

maintenance at 

locations away from 

home port while 

minimizing travel 

expenses. 

The contractor 

effectively optimizes 

the Fly Away Team 

composition to 

maximize 

performance of 

maintenance at 

locations away from 

home port while 

minimizing travel 

expenses. 

The contractor 

routinely optimizes 

the Fly Away Team 

composition to 

maximize 

performance of 

maintenance at 

locations away from 

home port while 

minimizing travel 

expenses. 

The contractor 

optimizes the Fly 

Away Team 

composition 

maximize 

performance of 

maintenance at 

locations away from 

home port while 

minimizing travel 

expenses. 

The contractor does 

not or does little to 

optimize the Fly 

Away Team 

composition to 

maximize 

performance of 

maintenance at 

locations away from 

home port and/or 

expends excessive 

and unnecessary 

travel funds. 

The contractor 

proactively ensures 

all PM material, 

parts and tools are 

on station to support 

planned PM work 

package and nearly 

eliminates all checks 

deferred as a result 

The contractor 

effectively ensures 

all PM material, 

parts and tools are 

on station to support 

planned PM work 

package and 

eliminates most 

checks deferred as a 

The contractor 

routinely ensures 

PM material, parts 

and tools are on 

station to support 

planned PM work 

package nearly 

eliminates checks 

deferred as a result 

The contractor 

ensures PM material, 

parts and tools are 

on station to support 

planned PM work 

package and 

eliminates some 

checks deferred as a 

result of lack of 

The contractor does 

not or does little to 

ensure PM material, 

parts and tools are 

on station to support 

planned PM work 

package and/or 

defers an excessive 

number of checks as 
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of lack of required 

materials, parts and 

tools. 

result of lack of 

required materials, 

parts and tools. 

of lack of required 

materials, parts and 

tools. 

required materials, 

parts and tools. 

a result of lack of 

required materials, 

parts and tools. 

The contractor 

maintains an 

extremely effective 

Petroleum/Oil/Lubri

cant (POL), PMS 

material, and tool 

control program that 

keeps expenses on 

these items to an 

absolute minimum 

beyond that required 

to purchase items 

consumed or worn 

out by usage.  Tools 

and material 

quantities are 

optimized at each 

worksite to 

maximize efficiency 

without unnecessary 

duplication creating 

storage problems or 

shortages causing 

work to be delayed 

or deferred as a 

result of a lack of 

material, parts or 

tools on hand. 

The contractor 

maintains a good 

Petroleum/Oil/Lubri

cant (POL), PMS 

material, and tool 

control program that 

keeps expenses on 

these items to an 

minimum beyond 

that required to 

purchase items 

consumed or worn 

out by usage.  Tools 

and material 

quantities are nearly 

optimized at each 

worksite to 

maximize efficiency 

without unnecessary 

duplication creating 

storage problems or 

shortages causing 

work to be delayed 

or deferred as a 

result of a lack of 

material, parts or 

tools on hand. 

 

The contractor 

maintains the 

Petroleum/Oil/Lubri

cant (POL), PMS 

material, and tool 

control program with 

little government 

intervention.  Tools 

and material 

quantities are 

managed effectively 

at each worksite to 

prevent unnecessary 

duplication or 

shortages causing 

work to be delayed 

or deferred as a 

result of a lack of 

material, parts or 

tools on hand. 

 

The contractor 

requires government 

assistance to 

maintain the 

contractor’s 

Petroleum/Oil/Lubri

cant (POL), PMS 

material, and tool 

control program and 

has trouble keeping 

expenses on these 

items to a minimum 

beyond that required 

to purchase items 

consumed or worn 

out by usage.  Tools 

and material 

quantities are not 

optimized at each 

worksite but do not 

cause excessive 

costs to be incurred. 

The contractor fails 

to maintain an 

effective 

Petroleum/Oil/Lubri

cant (POL), PMS 

material, and tool 

control program. 

 This includes one or 

more of the 

following: Repeated 

reorders well beyond 

those required to 

complete the work; 

significant losses; 

excessive storage 

requirements; or 

significant work 

stoppages and/or 

deferrals caused by a 

failure to manage 

materials, parts or 

tools. 

– Were contractor actions and decisions in keeping with the �avy desire to reduce cost/time of 

maintenance? 

– Were contractor recommendations focused on efficiency as well as effectiveness, including use of lean mfr. 

Process? 

– Did contractor demonstrate effective application of lessons learned to improve performance and 

efficiency? 

– Did the customer’s housekeeping expectations exceed the requirements in �AVSE Std. Items, resulting in 

additional cost? 

– The contractor’s overall approach to the program is reflected in all other areas of CPARS.  Without 

effective, proactive management the scores in CPARS categories would be directly affected. 

– Has the contractor demonstrated an overall improvement in performance (avail to avail) vice just during 

one discreet award fee period? 

– Has the contractor demonstrated reduction in Total Ownership Cost (TOC)/cost savings through the use 

of process improvement initiatives? 

– Did the contractor use the DoD Supply System as the first source of material required? 

 

 

 

TECH�ICAL (40%) 

DARK BLUE PURPLE GREE� YELLOW RED 
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100-91 90-76 75-51 �o Greater than 50 49-0 

CO�TRACTOR'S 

TECH�ICAL 

PERFORMA�CE 

CO�TRACTOR'S 

TECH�ICAL 

PERFORMA�CE 

CO�TRACTOR'S 

TECH�ICAL 

PERFORMA�CE 

CO�TRACTOR'S 

TECH�ICAL 

PERFORMA�CE 

CO�TRACTOR'S 

TECH�ICAL 

PERFORMA�CE 

Technical Technical Technical Technical Technical 

Reports, execution 

planning products, 

procedures and data 

requirements were 

comprehensive, 

accurate and timely. 

Reports effectively 

identified all 

potential problem 

areas. 

 

Timely submittals of 

all reports, execution 

planning products, 

procedures and data 

requirements with no 

major deficiencies.  

Reports, execution 

planning products, 

procedures and data 

requirements 

submitted on time 

with minor 

deficiencies. 

Corrected reports 

reissued 

satisfactorily and 

promptly. 

 

Reports, execution 

planning products, 

procedures and data 

requirements were 

submitted late with 

both minor and 

major deficiencies. 

Little or no 

communication with 

the Government 

regarding 

performance on the 

contract. Very slow 

response to contract 

issues. 

 

Reports were 

submitted 

significantly late, or 

not at all, with 

major deficiencies. 

Many major 

deficiencies with no 

effort to meet 

contractual 

commitments. 

 

All disturbed systems 

were fully 

operational at 

contract completion. 

Ship’s force was able 

to operate all 

equipment as 

designed. No 

Casualty Reports 

(CasReps) submitted 

on contractor work. 

Superior assistance 

to meet ship’s force 

needs during the 

availability (i.e. temp 

A/C, power, 

ventilation). 

Noted discrepancies 

were minor and did 

not affect system 

integrity. Excellent 

work-around to 

support ship’s force 

during repair 

availability.  

 

Repair in accordance 

with work item 

specifications 

completed on time 

and met repair 

requirements with 

minor discrepancies. 

 

Many discrepancies 

requiring ship’s force 

to modify standard 

operating 

configurations. Two 

or more CasReps, on 

systems worked by 

the contractor, were 

issued by ship’s 

force.  Corrective 

actions have not 

been identified or 

appear only 

marginally effective.  

Contractor 

unresponsive to 

provided technical 

direction resulting 

in significant cost 

overruns or 

schedule slippage. 

Ship unable to meet 

scheduled 

commitments due to 

faulty 

systems/equipment 

specified for repairs 

by the contractor. 

 

No contractor - 

responsible material 

issues affecting 

production 

schedules. Few 

minor issues were 

communicated and 

quickly resolved 

without impact to 

availability end date 

and internal 

milestones. 

 

No contractor-

responsible material 

issues affecting 

production 

schedules. Few 

minor issues were 

communicated and 

quickly resolved 

without impact to 

availability end date.  

 

Material correctly 

inventoried, stored 

and tracked during 

availability. The few 

issues noted were 

properly disclosed 

and corrective 

actions were taken to 

avoid re-occurrence. 

 

Material correctly 

inventoried, stored 

and tracked during 

availability. 

Significant issues 

were noted and extra 

effort was required 

to correct.  

 

No apparent 

safeguards for 

material in place. 

Numerous items 

lost, damaged, or 

unaccounted for. 

No ability to track 

material and no 

effort to return 

unused material. 
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Comprehensive 

quality assurance 

program utilized. 

Quadrennial Defense 

Review (QDR) 

average response 

time was 2 days or 

less and the greater 

majority provided 

acceptable 

responses. 

 

Comprehensive QA 

program utilized. 

QDR response time 

was, on average, 

within 3 days of 

issuance. 

 

QA program 

successfully utilized 

with only minor 

faults. QDR response 

time was, on 

average, within 5 

days of issuance. 

 

QA program is 

insufficient as noted 

by significant quality 

issues affecting 

various systems or 

components. 

 

Contractor not in 

compliance with 

their own QA 

Program 

The contractor 

provided repair 

recommendations 

that saved the 

government 

significant money 

and/or time. 

 

The contractor 

provided repair 

recommendations 

that saved the 

government money 

and/or time. 

 

The contractor 

provided repair 

recommendations 

that were effective 

for the problems 

encountered and 

were effectively 

implemented. 

 

The contractor 

provided repair 

recommendations 

that did not 

adequately address 

the problems 

encountered or were 

not effectively 

implemented.  Slow 

response to provided 

technical information 

or failure to identify 

faulty information in 

a timely fashion 

resulted in cost 

overruns and missed 

milestones. 

 

The contractor did 

not provide repair 

recommendations, 

but relied on the 

government to solve 

production 

problems Not able 

to meet contractual 

requirements. 

Serious problems 

for which the 

corrective actions 

were ineffective. 

 

On numerous 

occasions, the 

contractor provided 

timely feedback to 

LCSRON to 

reduce/eliminate 

incorrect 

Maintenance 

Requirement (MR) 

checks or suggest 

improvements for the 

benefit of the Navy. 

 

Sometimes, the 

contractor provided 

timely feedback to 

LCSRON to 

reduce/eliminate 

incorrect 

Maintenance 

Requirement (MR) 

checks or suggest 

improvements for the 

benefit of the Navy. 

When pressed, the 

contractor provided 

timely feedback to 

LCSRON to 

reduce/eliminate 

incorrect 

Maintenance 

Requirement (MR) 

checks.  All 

suggested 

improvements did 

benefit the Navy. 

 

Rarely, the 

contractor provided 

feedback to 

LCSRON to 

reduce/eliminate 

incorrect 

Maintenance 

Requirement (MR) 

checks. Suggested 

improvements 

sometimes benefited 

the Navy. 

The contractor did 

not provide 

feedback to 

LCSRON to 

reduce/eliminate 

incorrect 

Maintenance 

Requirement (MR) 

checks or suggest 

improvements for 

the benefit of the 

Navy.   

The contractor 

followed the LCS 

Tag Out Procedures 

and used the most 

current version of the 

MR card based on 

the current 

NAVSEALOGCEN 

Force Revision (FR).  

The contractor 

The contractor 

followed the LCS 

Tag Out Procedures 

and used the most 

current version of the 

MR card based on 

the current 

NAVSEALOGCEN 

Force Revision (FR).  

The contractor 

The contractor 

followed the LCS 

Tag Out Procedures 

and used the most 

current version of the 

MR card based on 

the current 

NAVSEALOGCEN 

Force Revision (FR).  

The contractor 

The contractor 

followed the LCS 

Tag Out Procedures 

and sometimes does 

not use the most 

current version of the 

MR card based on 

the current 

NAVSEALOGCEN 

Force Revision (FR) 

The Contractor 

does follow the 

LCS Tag Out 

Procedures. 

The Contractor 

does not use the 

most current MR 

Card based on spot 

checks.  The 

Contractor has 
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recorded PMS 

completion daily and 

only reported 

complete when the 

PMS checks were 

satisfied.  Contractor 

achieved a PMS 

Accomplishment 

Rate (PAR) of 

between 100-96% 

monthly. 

recorded PMS 

completion daily and 

only reported 

complete when the 

PMS checks were 

satisfied.  Contractor 

achieved a PMS 

Accomplishment 

Rate (PAR) of 

between 95-91% 

monthly. 

recorded PMS 

completion daily and 

only reported 

complete when the 

PMS checks were 

satisfied.  Contractor 

achieved a PMS 

Accomplishment 

Rate (PAR) of 

between 90-85%  

monthly 

based on spot checks 

performed The 

contractor recorded 

PMS completion 

sometimes only once 

a week and only 

reported complete 

when the PMS 

checks were 

satisfied.  Contractor 

achieved a PMS 

Accomplishment 

Rate (PAR) of 

between 90-85%  

monthly 

reported PMS 

complete when they 

were not. The PMS 

Accomplishment 

Rate (PAR) is low 

than 85% monthly. 

The contractor 

proactively 

optimizes all 

scheduling of CM 

and PM to minimize 

time that equipment 

is out of service for 

maintenance. 

The contractor 

effectively 

optimizes all 

scheduling of CM 

and PM to minimize 

time that equipment 

is out of service for 

maintenance. 

The contractor 

routinely optimizes 

most scheduling of 

CM and PM to 

minimize time that 

equipment is out of 

service for 

maintenance. 

The contractor 

optimizes some 

scheduling of CM 

and PM to minimize 

time that equipment 

is out of service for 

maintenance. 

The contractor does 

not or does little to 

optimize 

scheduling of CM 

and PM to 

minimize time that 

equipment is out of 

service for 

maintenance and/or 

routinely causes 

unnecessary 

equipment 

downtime by 

failing to do so. 

The contractor 

proactively trains 

and certifies 

technicians to 

conduct PM actions 

correctly and 

efficiently and 

reduces the number 

of “shadow hours” 

and hours spend on 

duplication of effort 

during OJT to near 

zero. 

The contractor 

effectively trains 

and certifies 

technicians to 

conduct PM actions 

correctly and 

efficiently and 

reduces the number 

of “shadow hours” 

and hours spend on 

duplication of effort 

during OJT by a 

very large amount 
over the previous 

PMS cycle. 

The contractor 

routinely trains and 

certifies technicians 

to conduct PM 

actions correctly and 

efficiently and 

reduces the number 

of “shadow hours” 

and hours spend on 

duplication of effort 

during OJT by a 

significant amount 
over the previous 

PMS cycle. 

The contractor verb 

trains and certifies 

technicians to 

conduct PM actions 

correctly and 

efficiently and 

reduces the number 

of “shadow hours” 

and hours spend on 

duplication of effort 

during OJT by a 

small amount over 

the previous cycle. 

The contractor does 

not or does little to 

effectively train 
and certify 

technicians to 

conduct PM actions 

correctly and/or 

causes an increase 

in the number of 

“shadow hours” 

and/or increase in 

the number of  

hours spend on 

duplication of 

effort during OJT. 

– Did contractor utilize any innovative processes that benefited the Government? 

– How well did the contractor deliver on the original specification package? 

– How well did the contractor use economic workarounds to avoid missed milestones and/or rework caused 

by inadequate technical documentation? 

– Did the contractor perform PMS in a timely fashion and ensure the work was not “gundecked”. 

– Did the contractor ensure the correct version of the Maintenance Requirement Card (MRC) was used 

and Equipment Tag Out procedures followed? 
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D. Deviation:  The Fee Determining Official (FDO) may deviate from the award fee derivation method 

described above to address unique considerations, or circumstances, not otherwise incorporated in this clause. 

Such unique considerations, or circumstances, must be documented and relevant to the applicable Award Fee 

Evaluation Period under consideration. 

 

INCENTIVE FEE: 

 

The Government shall pay the Contractor an Incentive Fee determined as provided in this contract (FAR 52.216-10 

Incentive Fee (March 1997)). 

 

A. Incentive Fee Process: 

 

1. Cost Incentive (Applicable to all CLI�s except CLI�s 0210 - 0220, 0500, 0600, and 0700): 

 

a. Cost Incentive Fee Parameters: 

 

(i). Target Cost:  As used in this contract, is the estimated cost of this contract as initially 

negotiated or adjusted in accordance with paragraph (c) of this clause.  

 

(ii). Target Fee:  As used in this contract, equals four percent (4.0%) and represents the fee initially 

negotiated on the assumption that this contract would be performed for a cost equal to the Target 

Cost or adjusted in accordance with paragraph (c) of this clause. 

 

(iii). Maximum Cost Incentive Fee:  The Maximum Cost Incentive Fee payable shall not exceed 

six percent (6.0%). 

 

(iv). Minimum Cost Incentive Fee:  The Minimum Cost Incentive Fee payable shall be zero 

percent (0.0%).  

 

 

b. Withholding of payment. Normally, the Government shall pay the fee to the Contractor as specified 

in the Schedule. However, when the Contracting Officer considers that performance or cost indicates 

that the Contractor will not achieve target, the Government shall pay on the basis of an appropriate 

lesser fee. When the Contractor demonstrates that performance or cost clearly indicates that the 

Contractor will earn a fee significantly above the target fee, the Government may, at the sole discretion 

of the Contracting Officer, pay on the basis of an appropriate higher fee. After payment of 85 percent 

of the applicable fee, the Contracting Officer may withhold further payment of fee until a reserve is set 

aside in an amount that the Contracting Officer considers necessary to protect the Government's 

interest. This reserve shall not exceed 15 percent of the applicable fee or $100,000, whichever is less. 

The Contracting Officer shall release 75 percent of all fee withholds under this contract after receipt of 

the certified final indirect cost rate proposal covering the year of physical completion of this contract, 

provided the Contractor has satisfied all other contract terms and conditions, including the submission 

of the final patent and royalty reports, and is not delinquent in submitting final vouchers on prior years' 

settlements. The Contracting Officer may release up to 90 percent of the fee withholds under this 

contract based on the Contractor's past performance related to the submission and settlement of final 

indirect cost rate proposals. 

 

c. Equitable Adjustments:  When the work under this contract is increased or decreased by a 

modification to this contract or when any equitable adjustment in the Target Cost is authorized under 

any other clause, equitable adjustments in the Target Cost, Target Fee, Minimum Fee, and Maximum 

Fee, as appropriate, shall be stated in a supplemental agreement to this contract.  

 

d. Cost Incentive Fee Payable:  The Cost Incentive Fee payable under this contract shall be the Target 

Fee increased by fifty (50) cents for every dollar that the total allowable cost is less than the Target 
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Cost or decreased by fifty (50) cents for every dollar that the total allowable cost exceeds the Target 

Cost.  In no event shall the Cost Incentive Fee be greater than six (6.0%) percent of Target Cost.  

Minimum Fee is zero percent (0.0%). 

 

e. The fee shall be subject to adjustment, to the extent provided in paragraph (c) of this clause, and 

within the minimum and maximum fee limitations in above paragraphs (iii) and (iv) of this clause, 

when the total allowable cost is increased or decreased as a consequence of: 

 

(i) Payments made under assignments; or  

 

(ii) Claims excepted from the release as required by paragraph (h)(2) of the Allowable Cost and 

Payment clause.  

 

f. If this contract is terminated in its entirety, the portion of the Target Fee payable shall not be subject 

to an increase or decrease as provided in this paragraph. The termination shall be accomplished in 

accordance with other applicable clauses of this contract. 

 

g. For the purpose of fee adjustment, "total allowable cost" shall not include allowable costs arising out 

of:  

 

(i) Any of the causes covered by the Excusable Delays clause to the extent that they are beyond the 

control and without the fault or negligence of the Contractor or any subcontractor;  

 

(ii) The taking effect, after negotiating the target cost, of a statute, court decision, written ruling, or 

regulation that results in the Contractor's being required to pay or bear the burden of any tax or 

duty or rate increase in a tax or duty;  

 

(iii) Any direct cost attributed to the Contractor's involvement in litigation as required by the 

Contracting Officer pursuant to a clause of this contract, including furnishing evidence and 

information requested pursuant to the Notice and Assistance Regarding Patent and Copyright 

Infringement clause;  

 

(iv) The purchase and maintenance of additional insurance not in the target cost and required by 

the Contracting Officer, or claims for reimbursement for liabilities to third persons pursuant to the 

Insurance Liability to Third Persons clause;  

 

(v) Any claim, loss, or damage resulting from a risk for which the Contractor has been relieved of 

liability by the Government Property clause; or  

 

(vi) Any claim, loss, or damage resulting from a risk defined in the contract as unusually hazardous 

or as a nuclear risk and against which the Government has expressly agreed to indemnify the 

Contractor.  

 

h. All other allowable costs are included in "total allowable cost" for fee adjustment in accordance with 

this paragraph (1), unless otherwise specifically provided in this contract.  

 

2. Schedule Incentive for execution planning, repair and alteration requirements (CLINs 1020 – 1166 and 

3010 – 3221) and Planned Maintenance (CLINs 0100 - 0125):  The contractor shall be compensated for 

completing work on or before negotiated milestone completion dates. 

 

a. Schedule Incentive Fee Computation:  The total amount of the Schedule Incentive Fee is one percent 

(1.0%) of the target cost negotiated at the time the option is invoked.  The fee will be weighted by the 

RMC among the milestones chosen as incentives for work to be performed.  The contractor shall earn 

the Schedule Incentive Fee if the work associated with each milestone is completed on or prior to the 



N00024-15-C-4313 

 

Page 89 of 209 

 

 

associated milestone date and verified by the local RMC after onsite review of the completed work.  

The contractor shall be paid this fee, if any, upon submittal of a proper invoice or voucher to the 

cognizant Payment Office, together with a copy of the unilateral modification to the contract 

authorizing payment of the fee.  The contractor’s invoice must cite the appropriate accounting data in 

order for payment to be effected. 

 

b. Schedule Milestones:  The milestones, descriptions, amounts and dates for Milestones/Key Events 

will be established, by the Government, at the time work to be performed is definitized, negotiated and 

invoked.  For CLIN 1010, the Government will establish milestones forty-five (45) days after contract 

award. 

 

c. Potential Milestones/Key Events (not all inclusive): 

• Docking 

• Undocking 

• Crew Move Aboard 

• Combat Systems Testing 

• Production Completion Date 

• Sea Trials 

• Completion Date 

• Dock Trial 

• Fast Cruise 
 

d. Equitable Adjustments:  When the work under this contract is increased or decreased by a 

modification to this contract or when any equitable adjustment in the Target Cost is authorized under 

any other clause, equitable adjustments in the Milestone completion dates, as appropriate, shall be 

stated in a supplemental agreement to this contract.  

 

E. Contract modification:  The total allowable cost and the adjusted fee determined as provided in this clause 

shall be evidenced by a modification to this contract signed by the Contractor and Contracting Officer.  

 

F. Inconsistencies:  In the event of any language inconsistencies between this clause and provisioning documents 

or Government options under this contract, compensation for spare parts or other supplies and services ordered 

under such documents shall be determined in accordance with this clause. 

 

 

PHASE II: SMALL BUSINESS SUBCONTRACTING PERFORMANCE 

 

Phase II evaluates the extent to which the Contractor meets or does not meet the 40% small business subcontracting 

requirement described in Section H clause, “Small Business Subcontracting Requirement.”  Phase II covers the 

Contractor’s subcontracting performance over a range of all repair and alteration work, to give the Contractor 

flexibility in meeting the Small Business Subcontracting requirement. The Phase II evaluation may result in an 

adjustment to the total evaluated fee (award and incentive) calculated in Phase I.  

 

A. Phase II Evaluation Process: 

 

1. The Contractor's effectiveness in subcontracting to small businesses will be evaluated. For the purposes 

of this contract, the small business subcontracting requirement is that the Prime Contractor subcontract to 

small businesses, either directly or indirectly, over the course of all scheduled availabilities and inter-

availability work completed within an overall Fee Evaluation Period to the extent that subcontracting 

averages forty percent (40%) of direct costs related to production work for CLINs associated with 

scheduled availabilities and inter-availability work (i.e. Continuous Maintenance and Emergent 

Maintenance), excluding OCONUS work,  completed within the evaluation period, minus the cost of any 
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directed subcontracts and execution planning efforts, not including indirect costs.  The prime contractor will 

not need to subcontract CLINs 0100 - 0125.  Additionally: 

a. The forty percent (40%) subcontracting requirement may be met at any subcontracting tier. 

b. The Government will not permit the “tiering” of profit or fee on any large or small business 

subcontract. 

c. The Government will not permit any “profit-on-profit” or “fee-on-fee” on any subcontract held by a 

large or small business. 

d. Prime contractors shall not include fee from any large or small business subcontractor, including but 

not limited to Government-directed large or small business subcontractors, Original Equipment 

Manufacturers (OEMs), and Technical Representatives in their fee bearing costs.  The only exception 

to this requirement is a subcontractor awarded a fixed price contract in a competitive environment 

where cost and pricing data was not available. 

e. Purchase orders to a subcontractor for work, which has not been performed, or for equipment 

ordered but not received, will not be considered for the purpose of meeting small business 

subcontracting requirements for award fee consideration. 

f. "Open commitments" (e.g., material/equipment ordered but not received, services ordered but not 

performed) will not be considered during a Phase II evaluation just because a purchase order was 

issued during the Fee Evaluation Period. Material/equipment or services will only be considered once 

the equipment/material is received or the work is performed during the Fee Evaluation Period. 

 

2. Fee Adjustment Computation:  The Government will evaluate actual performance for the Fee Evaluation 

Period using the information in paragraphs (a) and (b) below reported by the Contractor in accordance with 

Contract Data Requirements List (CDRL) Data Item A012 and applying the formula in paragraph (c) below. 

 

a. Direct costs related to production work for all scheduled availability and inter-availability work (i.e. 

Continuous Maintenance and Emergent Maintenance) completed within the Fee Evaluation Period, 

minus the cost of any directed subcontracts and execution planning efforts, not including indirect costs 

will be determined. 

b. Total dollars, with corresponding percentages of direct costs described above, subcontracted for all 

scheduled availability and inter-availability work during the Fee Evaluation Period will be determined 

for the following: 

(i) Small business concerns; 

(ii) Veteran-owned small business concerns; 

(iii) Service-disabled veteran-owned small business concerns; 

(iv) HUBZone small business concerns; 

(v) Small disadvantaged business concerns; 

(vi) Women-owned small business, and 

(vii) Historically Black colleges and universities and minority institutions. 

c. Divide (b) by (a) to compute a percentage of subcontracted work for all scheduled availability and 

inter-availability work (e.g., $1,600,000/$4,000,000 = .40 X 100 = 40.0%). 

 

3. For each Fee Evaluation Period, the evaluated Award and Incentive Fees calculated in accordance with 

“PHASE I:  AWARD AND INCENTIVE FEE” of this clause, may be adjusted to reflect the Contractor’s 

performance in subcontracting to small businesses for the Phase II evaluation. The Contractor's 

performance will be evaluated as follows: 

 

a. No adjustment will be made to the total evaluated fee (incentive and award fees) calculated in Phase 

I of the Incentive/Award Fee Evaluation Period if the Contractor meets its small business 

subcontracting requirement for the Phase II evaluation. 

 

b. If the Contractor does not meet the small business subcontracting requirement for the Phase II 

evaluation of the Incentive/Award Fee Evaluation Period, then the amount of the total evaluated fee 

(incentive and award) calculated in the Phase I evaluation will be adjusted as set forth in the schedule 

below: 
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Actual Subcontracting Performance Subcontracting Performance Incentive 

Meet requirement of 40.0% 100% of the evaluated fee calculated in Phase I 

38.0% to 39.9% Loss of 2.0% of the evaluated fee calculated in Phase I 

36.0% to 37.9% Loss of 4.0% of the evaluated fee calculated in Phase I 

34.0% to 35.9% Loss of  8.0% of the evaluated fee calculated in Phase I 

32.0% to 33.9% Loss of 16.0% of the evaluated fee calculated in Phase I 

30.0% to 31.9% Loss of 24.0% of the evaluated fee calculated in Phase I 

28.0% to 29.9% Loss of 40.0% of the evaluated fee calculated in Phase I 

26.0% to 27.9% Loss of 56.0% of the evaluated fee calculated in Phase I 

24.0% to 25.9% Loss of 64.0% of the evaluated fee calculated in Phase I 

22.0% to 23.9% Loss of 72.0% of the evaluated fee calculated in Phase I 

20.0% to 21.9% Loss of 80.0% of the evaluated fee calculated in Phase I 

18.0% to 19.9% Loss of 88.0% of the evaluated fee calculated in Phase I 

16.0% to 17.9% Loss of 96.0% of the evaluated fee calculated in Phase I 

Less than 16.0% Loss of 100.0% of the evaluated fee calculated in Phase I 

 

NOTE: FEE EVALUATION PERIODS WILL BE PROMULGATED FOLLOWING CONTRACT AWARD. 

  

 

 

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
EXPEDITI�G CO�TRACT CLOSEOUT (�AVSEA) (DEC 1995) 

 

(a)  As part of the negotiated fixed price or total estimated amount of this contact, both the Government and the 

Contractor have agreed to waive any entitlement that otherwise might accrue to either party in any residual dollar 

amount of $500 or less at the time of final contract closeout.  The term “residual dollar amount” shall include all 

money that would otherwise be owed to either party at the end of the contract, except that, amounts connected in any 

way with taxation, allegations of fraud and/or antitrust violations shall be excluded.  For purposes of determining 

residual dollar amounts, offsets of money owed by one party against money that would otherwise be paid by that 

party may be considered to the extent permitted by law.  

 

(b)  This agreement to waive entitlement to residual dollar amounts has been considered by both parties.  It is agreed 

that the administrative costs for either party associated with collecting such small dollar amounts could exceed the 

amount to be recovered. 

 

  

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
LIMITATIONS ON INDIRECT COST RATES (NAVSEA) (OCT 1990)  
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(a)  Pursuant to FAR 42.707, an indirect cost rate ceiling is incorporated into the contract.  "Indirect cost" is defined as 

set forth at FAR 31.001 and 31.203.  "Indirect cost rate" is defined as set forth at FAR 42.701. 

 

(b)  Notwithstanding the clause of this contract entitled "ALLOWABLE COST AND PAYMENT" (FAR 52.216-7), the 

allowable indirect cost under this contract shall be obtained by applying limitations on indirect cost rates to bases agreed 

upon by the parties, as specified below. 

 

(c)  Allowability of costs and acceptability of cost allocation methods shall be determined in accordance with FAR 

Subpart 31.2 in effect on the date of this contract, as limited by the indirect cost rates established by this requirement. 

 

(d)  For the first three Contractor fiscal years, the indirect cost rates contained in the Contractor's accepted contract 

proposal shall be incorporated into the contract schedule as limitations on indirect cost rates for each Contractor fiscal 

year of contract performance.  The bases to which the indirect cost rates apply shall be those contained in the 

Contractor's accepted contract proposal and hereby, incorporated into the contract schedule, in accordance with the 

Contractor's accounting system upon which its proposal was based. 

 

(e)  After the first three Contractor fiscal years, the Contracting Officer and Contractor shall negotiate the limitations on 

indirect cost rates for subsequent Contractor fiscal years (unless the parties agree to a different period) and execute a 

written indirect cost rate limitation agreement setting forth the results.  The agreement shall specify (1) the agreed-upon 

indirect cost rates, (2) the bases to which the rates apply, (3) the fiscal year (unless the parties agree to a different period) 

for which the rate applies, and (4) the specific items treated as direct costs or any change in the items previously agreed 

to be direct costs.  The agreement is incorporated into this contract upon execution. 

 

(f)  Pending establishment of indirect cost rates for any subsequent Contractor fiscal year (or other period agreed to by 

the parties), the Contractor shall be reimbursed either at the rates fixed for the previous fiscal year or at billing rates 

acceptable to the Contracting Officer, subject to appropriate adjustment when the final indirect cost rates for that period 

are established. 

 

(g)  The Government will not be obligated to pay any additional amount should any final indirect cost rates for any 

Contractor fiscal year (or for any different period agreed to by the parties) after the first three fiscal years) of contract 

performance exceed the indirect rates incorporated into the contract schedule.  In the event any of the Contractor's final 

indirect cost rates are less than the indirect cost rates incorporated into the contract schedule, the incorporated rates shall 

be reduced to conform with the lower rates. 

 

(h)  The limitations on indirect cost rate shall not change any monetary ceiling, contract obligation, or specific cost 

allowance or disallowance provided for in this contract.  If facilities capital cost of money is proposed as an allowable 

cost, the rates proposed shall be subject to the limitations imposed by this requirement. 

 

(i)  The limitations on the indirect cost rate shall apply to all work performed under the contract, and to all change orders 

and supplemental agreements, including changes due to growth, supplemental, emergent and new work. 

 

(j)  Notwithstanding any of the terms of this requirement, should the Contractor initiate a change to its accounting 

systems which would alter the composition of any overhead base or pool effected by this requirement, the Contracting 

Officer and Contractor shall negotiate to determine the rate ceilings to be applied to the new overhead pools, provided 

that no agreement shall be made which would increase the costs paid by the United States under this contract. 

 

(k) The limitation on indirect cost rates specified in the Contractor's cost proposal shall be the rates used to compute 

the costs in the Contractor's cost proposal upon which the award is based. 

 

  

  

 

CLAUSES INCORPORATED BY FULL TEXT 
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PAYMENTS OF FEE (S) (COMPLETION) (NAVSEA) (MAY 1993) 

 

(a) For purposes of this contract, "fee" means "target fee" in cost-plus-incentive-fee type contracts, "base fee" in 

cost-plus-award-fee type contracts, "fixed fee" in cost-plus-fixed-fee type contracts for completion and phase type 

contracts. 

 

(b) The Government shall make payments to the Contractor, subject to and in accordance with the clause in this 

contract entitled "FIXED FEE" (FAR 52.216-8) or "INCENTIVE FEE", (FAR 52.216-10), as applicable.  Such 

payments shall be equal to four percent (4.0%) for the cost incentive and one  percent (1.0%) for the schedule 

incentive (based on completions as determined by the RMC ACO) of the allowable cost of each invoice submitted by 

and payable to the Contractor pursuant to the clause of this contract entitled "ALLOWABLE COST AND 

PAYMENT" (FAR 52.216-7), subject to the withholding terms and conditions of the "FIXED FEE" or 

"INCENTIVE FEE" clause, as applicable (percentage of fee is based on fee dollars divided by estimated cost 

dollars, including facilities capital cost of money).  Total fee(s) paid to the Contractor shall not exceed the fee 

amount(s) set forth in this contract. 

 

(c) In the event of discontinuance of the work under this contract, or any specified phase of the contract, in 

accordance with the clause of this contract entitled "LIMITATION OF FUNDS" (FAR 52.232-22) or 

"LIMITATION OF COST" (FAR 52.232-20), as applicable, the fee shall be equitably adjusted by mutual agreement 

to reflect the diminution of work.  If the adjusted fee is less than the sum of all fee payments made to the Contractor 

under this contract, the Contractor shall repay the excess amount to the Government.  If the adjusted fee exceeds all 

payments made to the Contractor under this contract, the Contractor shall be paid the additional amount, subject to 

the availability of funds.  In no event shall the Government be required to pay the Contractor any amount in excess of 

the funds obligated under this contract at the time of the discontinuance of work. 

 

(d)  Fee(s) withheld pursuant to the terms and conditions of this contract shall not be paid until the contract has been 

modified to reduce the fee(s) in accordance with paragraph (c) above, or until the Procuring Contracting Officer has 

advised the paying office in writing that no fee adjustment is required. 

 

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
PROVISIONING TECHNICAL DOCUMENTATION – WITHHOLDING OF PAYMENT (NAVSEA) (SEP 1990) 

 

(a)  For the purpose of paragraph (c) of the "PROGRESS PAYMENTS" clause of this contract, if included, the 

requirement that the Contractor develop and deliver Provisioning Technical Documentation (PTD) is considered to be a 

"material requirement of this contract," and Contractor failure to make adequate progress in the development of PTD, or 

to deliver acceptable PTD on a timely basis, may result in reduction or suspension of Progress Payments as provided in 

said paragraph. 

 

(b)  The PTD is considered to be a part of the "Technical Data" specified to be delivered under this contract for the 

purposes of the "TECHNICAL DATA--WITHHOLDING OF PAYMENT" (DFARS 252.227-7030) clause.  The terms 

and conditions of the clause entitled "LIMITATION ON WITHHOLDING OF PAYMENTS (FAR 52.232-9), if 

included in this contract, shall not apply to withholding of payment for failure to make timely delivery of the PTD or 

delivery of deficient PTD. 

 

  

  

 

CLAUSES INCORPORATED BY FULL TEXT 
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HQ B-2-0017 REFUNDS (SPARES AND SUPPORT EQUIPMENT) (NAVSEA) (SEP 1990) 

 

(a)  In the event that the price of a spare part or item of support equipment delivered under this contract significantly 

exceeds its intrinsic value, the Contractor agrees to refund the difference.  Refunds will only be made for the 

difference between the intrinsic value of the item at the time an agreement on price was reached and the contract 

price.  Refunds will not be made to recoup the amount of cost decreases that occur over time due to productivity 

gains (beyond economic purchase quantity considerations) or changes in market conditions. 

 

(b)  For purposes of this requirement, the intrinsic value of an item is defined as follows: 

 

        (1)  If the item is one which is sold or is substantially similar or functionally equivalent to one that is sold in 

substantial quantities to the general public, intrinsic value is the established catalog or market price, plus the value of 

any unique requirements, including delivery terms, inspection, packaging, or labeling. 

 

        (2)  If there is no comparable item sold in substantial quantities to the general public, intrinsic value is defined 

as the price an individual would expect to pay for the item based upon an economic purchase quantity as defined in 

FAR 52.207-4, plus the value of any unique requirements, including delivery terms, inspection, packaging or 

labeling. 

 

(c)  At any time up to two years after delivery of a spare part or item of support equipment, the Contracting Officer 

may notify the Contractor that based on all information available at the time of the notice, the price of the part or 

item apparently exceeds its intrinsic value. 

 

(d)  If notified in accordance with paragraph (c) above, the Contractor agrees to enter into good faith negotiations 

with the Government to determine if, and in what amount, the Government is entitled to a refund. 

 

(e)  If agreement pursuant to paragraph (d) above cannot be reached, and the Navy's return of the new or unused item 

to the Contractor is practical, the Navy, subject to the Contractor's agreement, may elect to return the item to the 

Contractor.  Upon return of the item to its original point of Government acceptance, the Contractor shall refund in 

full the price paid.  If no agreement pursuant to paragraph (d) above is reached, and return of the item by the Navy is 

impractical, the Contracting Officer may, with the approval of the Head of the Contracting Activity, issue a 

Contracting Officer's final decision on the matter, subject to Contractor appeal as provided in the "DISPUTES" 

clause (FAR 52.233-1). 

 

(f)  The Contractor will make refunds, as required under this requirement, in accordance with instructions from the 

Contracting Officer. 

 

(g)  The Contractor shall not be liable for a refund if the Contractor advised the Contracting Officer in a timely 

manner that the price it would propose for a spare part or item of support equipment exceeded its intrinsic value, and 

with such advice, specified the estimated proposed price, the estimated intrinsic value and known alternative sources 

or item, if any, that can meet the requirement. 

 

(h)   This requirement does not apply to any spare parts or items of support equipment whose price is determined 

through adequate price competition.  This requirement also does not apply to any spare part or item of support 

equipment with a unit price in excess of $100,000; or in excess of $25,000 if the Contractor submitted, and certified 

the currency, accuracy and completeness of, cost or pricing data applicable to the item. 

 

 

 

CLAUSES INCORPORATED BY FULL TEXT 
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TRAVEL COSTS (NAVSEA) (MAY 1993) 

 

(a)  The Contractor shall not charge, and the Government shall not pay, as an allowable cost under this contract, any 

manhour costs (whether straight-time or overtime) for Contractor personnel or subcontractor personnel traveling to 

or from worksites, including travel to worksites other than the Contractor's facility for performance of contract work. 

 

(b)  Workers being paid under this contract, as prime contractor personnel or subcontractor personnel, will complete 

a full shift at the worksite, and no compensation will be paid for travel time before or after the shift. 

 

(c)  This requirement pertains only to payments for travel time before or after these workers' regular shifts, and does 

not apply to legitimate travel costs incurred during normal working hours, provided that those costs are otherwise 

reasonable, allocable and allowable.  This requirement does not apply to manufacturer's representatives or Original 

Equipment Manufacturer (OEM) representatives when specifically required by the Government work specifications. 

 

(d)  Additionally, the Contractor shall not charge, and the Government shall not pay, any transportation costs under 

this contract associated with transporting Contractor or subcontractor personnel between the Contractor's facility (or 

subcontractor's facility), and any other worksite to perform Phased Maintenance Availabilities (PMAs)/Drydocking 

Phased Maintenance Availabilities (DPMAs).  Transportation costs include, but are not limited to, bus fare, car fare, 

train fare, or boat fare, paid by the work force, or paid by the Contractor on behalf of the work force. 

 

  

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

CONTRACT SUMMARY FOR PAYMENT OFFICE (COST/FIXED PRICE) (FEB 1997) 

 

This contract includes the following mixture of cost reimbursement and fixed price line items: 

 

 

Item Type 
0210-0220, and 0600 FFP 
 
0100-0125, 0200, 0205, 0300-
0325, 0400-0425, 1020-1166, 
2010-2221 and 3010-3221 
 

CPAF/CPIF 

0700 COST 
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Section C - Descriptions and Specifications 

 

DESCRIPTIONS AND SPECIFICATION 

PART 1 – STATEMENT OF WORK 

 

A.  The Contractor, under the direction of Naval Sea Systems Command and the Southwest Regional Maintenance 

Center (SWRMC), and as an independent Contractor and not an agent of the Government, shall furnish the material, 

support (electrical, crane, rigging, etc.) and facilities (except those furnished by the Government under express 

provisions of this contract) necessary for the accomplishment of the work identified in this contract for the Littoral 

Combat Ship (LCS) Class.  Note: “LCS Class” includes both the LCS 1 (Freedom) and 2 (Independence) variants. 

 

B.  The Contractor must have access to docking facilities during the entire performance period of this contract.  This 

contract is for LCS Class ships homeported in San Diego, CA or those visiting San Diego.  The docking facility must 

be within 75 miles of the San Diego homeport and inside the contiguous United States, in accordance with the 

NAVSEA Ship Depot Maintenance Solicitation Policy.  The contract will include all work for the LCS Class ships 

homeported in San Diego, CA and will include work CONUS and OCONUS. 

 

C. The sustainment of the individual LCS ships will begin upon the completion of Crew Move Aboard unless 

directed otherwise by the Government. 

 

D.  This contract is intended to provide the Navy scheduling flexibility in the execution of the maintenance and 

modernization of west-coast based LCS Class ships. Schedule changes will occur and the contractor will be expected 

to accommodate them within the scope and terms of this contract. Any additional costs incurred due to schedule 

changes are subject to the CHANGES clause.   

 

Authorization to proceed with all work will be provided by the ACO and subject to the LIMITATION OF FUNDS 

CLAUSE or the LIMITATION OF COST CLAUSE, as applicable. 

 

E.  The Contractor shall use DoD Supply systems as the first source(s) to identify and procure material.  The 

contractor shall determine if material supports the requisite timeframe(s) to successfully execute the performance of 

work, as defined in this contract, to meet cost and schedule goals. 

 

The Contractor shall record all usage demand data including material procured outside the DoD supply system, 

during the period of performance of this contract.  Demand data shall be provided monthly to Naval Supply Systems 

Command (NAVSUP) Weapon Systems Support and the Defense Logistics Agency (DLA) in an approved format in 

accordance with CDRLs. 

 

F.  The Contractor shall coordinate with the Planning Yard (PY) for class design, specifications, material 

identification, and material ordering.  This coordination shall include all material management issues such as 

obsolescence; and Command, Control, Communications, Computer, Combat Systems and Intelligence 

(C5I)/Software Support Activities’ installations.    

 

G.  The Contractor shall document configuration impacts affecting maintenance/modernization actions.  The 

Contractor must be report changes through the RMC Program Manager or the Government Designated 

Representative (Rep) and PY Rep.  The Contractor shall provide maintenance availability planning and support to 

include the following: 

   

(1)  Source, kit, and stage material to support maintenance activity. Develop a long lead material items list for 

each item in a Work Package to include Contractor Furnished Material (CFM) and Government Furnished 

Material (GFM) for work items.  

 

(2)  The Contractor shall order required materials and inspect, receive and fabricate material into kit form, 

including Contractor and Government furnished material.  All kits shall be reviewed for readiness by the 
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Contractor and stored until commencement of maintenance availability.  The Contractor is to provide regular 

status of all material kitted for a maintenance availability up through the start of the availability. 

 

(3)  Manage inventory levels and the replenishment of LCS unique shore-based inventory used during the 

execution of Contractor performed maintenance. Use of onboard spares by Contractor shall be limited to 

emergent, unplanned high priority maintenance requirements and shall require the permission of the ship’s 

Commanding Officer and the LCSRON.  The Contractor shall replenish onboard spares 48 hours prior to any 

deployment. 

 

H. The Contractor shall provide Objective Quality Evidence (OQE) as required.  This could include Qualification 

Cards, Equipment Calibration, Drydock Certification, Weigh tests for crane/rigging equipment and ISO-9000 

certification, and personnel certifications and training details prior to the beginning of PMS/maintenance/repairs. 

 

I. The Contractor shall enter data into Navy Modernization Database (NMD) or use a system that interfaces with 

NMD.  Request for Contract Changes (RCCs) and Condition Found Report (CFRs) shall utilize NMD computer 

system with web interface to identify, review, sign, and assign tasks.  

 

J. The Contractor shall maintain liaison with the Navy as necessary to expedite resolution of potential or actual 

problems or issues and assist in the resolution of related issues.  Therefore, the contractor shall use the Liaison 

Inquiry (LI) to PMS 501/505 IAW NSTS 9090-100A and Corrective Action Report (CAR) to SWRMC IAW 

NAVSEA/Supervisor of Shipbuilding Quality Assurance Procedure No. OP 7.5.2.5 and PMS 505 to report 

nonconformities as appropriate for the point in each ship's lifecycle.  

 

K. The Contractor shall use the Electronic Departure from Specifications (E-DFS) for non-conformance to 

engineering requirements.   E-DFS shall be filled out in accordance with guidelines defined by the JFMM QA12 

Form.  

 

L.  The Contractor shall submit a fiscal year funding phasing plan 30 days after award of this contract and 90 days 

prior to the start of the new fiscal year (October 1) IAW CDRL. The plan shall identify by month and quarter the 

expected funding requirements to execute the scope of this contract. 

 

M.  The Contractor shall provide planned maintenance, facility maintenance, AESS, CM/EM, and Ship Assessment 

support outside of the homeport area via Fly Away Teams. This enables compliance with Title 10 USC Section 7310 

for work accomplished OCONUS. 

 

N.  For informational purposes, the LCS Program Overview History Lesson is provided as Attachment J-16. 

 

O. The Contractor shall have Secret facility clearance and Secret safeguarding. The Contractor will need access to 

secure voice communication for trouble shooting, technical assistance, and will need access to classified documents 

through SIPRNET only when necessary and under the cognizance of a Government official on the ship or 

Government facility they are supporting. The Contractor will play an integral role in the maintenance and 

modernization of the ship and will require access to data. 

 

P. The Contractor will require access to NATO and Foreign Government Information.   However, the Foreign 

Government Information is limited to United Kingdom, Denmark, Germany, Switzerland, Spain, Sweden, and Italy.   

Access to Foreign Government Information is based on the fact that these companies are the Original Equipment 

Manufacturer (OEM) to systems onboard LCS.  Access to NATO requires a final U.S. Government National Security 

Clearance and must have a NATO security briefing from the Facility Security Officer (FSO).  
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0100, 0105 ACCOMPLISH PLA��ED MAI�TE�A�CE (PM) FOR LCS CLASS SHIPS I� FY15-16 

 

   SCOPE 

 

1. The Contractor shall execute Planned Maintenance associated with Continuous Maintenance Availabilities 

(CMAVs) and Planned Maintenance Availabilities (PMAVs), home ported in or visiting San Diego, CA, in 

CONUS outside San Diego, and outside the contiguous United States (OCONUS) in accordance with 

Attachment J-14 (Work Specification 897-11-001).   

a. Planned Maintenance Availabilities (PMAVs) are defined as monthly availabilities for performance of 

planned maintenance type work.  The PMAV duration will be, on average, five days. 

b. Continuous Maintenance Availabilities (CMAV) are defined as availabilities that will occur three times per 

year/every four months, and two weeks in duration.  CMAVs could include corrective/emergent maintenance, 

Planned Maintenance, and modernization alterations. 

2. PMS Accomplishment: The Contractor shall accomplish PM Requirements as follows:  

a. The current PMS Force Revision (FR) will be used to accomplish this CLIN for each period of 

performance.  See Section J Attachment J-17.  The Contractor shall incorporate approved revisions to the 

FR within two weeks of receipt. 

b. The Contractor shall accomplish Planned Maintenance in accordance with (IAW) 

COMUSFLTFORCOMINST 4790.3 (series) Joint Fleet Maintenance Manual (JFMM). 

c. Accomplish Planned Maintenance System (PMS) Maintenance Requirements (MRs), specified for 

Contractor to accomplish as annotated by “+” coding on the Maintenance Requirement Card (MRC).  MRs 

coded with “++” are normally assigned to the Contractor for accomplishment but may also be accomplished 

by Ship’s Force if conditions or the operational environment prohibit the Contractor from accomplishing the 

task (for example: If a “++” coded situational requirement comes due while the ship is at sea and the check 

cannot be deferred until the ship returns to port, Ship’s Force may complete the check as required). 

d. PM work items shall be accomplished during the PMAVs but may also be accomplished during, CMAVs or 

Windows Of Opportunity (WOO) as the Government directs.   

 

e. PMS accomplishment shall follow sequence and specifications of the written process on the MRC verbatim. 

Where there is a difference between the PMS MRC and other references, the PMS card takes precedence. If 

the card is incorrect, the PMS Feedback Report (FBR) process will be followed to resolve the discrepancy 

under CLIN 0300. Where it is imperative that the maintenance action be partially completed prior to the 

scheduled operations, report the discrepancy to the Naval Support Activity (NSA)/Government Designated 

Representative via Condition Found Report (CFR) with a recommended solution per CLIN 0300, para 1.b.  

 

f. The Contractor shall not deviate from the MRC without written direction from the NSA/Government 

Designated Representative.  

 

g. Contractor shall achieve a PMS Accomplishment Rate (PAR) of 85% or higher, as determined by the 

Government, IAW OPNAV 4790.1(series). 
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h. Situational Requirements (R), Unscheduled checks (U), and checks of other periodicities that cannot be 

reasonably anticipated and/or scheduled in advance, or are performed on a demand basis, such as checks 

performed in support of a ship's materiel inspection or an unscheduled ship's movement, may be charged 

against this CLIN.  This could also include providing support to resolve requests for PMS technical support 

pertaining to contractor supported systems and equipment for MRs. The Contractor shall have the ability to 

respond to unplanned Situational Requirement (R) and Unscheduled (U) PMS support work as directed by 

the Government, who will determine the appropriate level of response based upon the scope of work and 

location of the vessel. The Contractor shall not begin work on these requirements prior to the placement of 

orders by the Government.  The Government reserves the right to order these requirements inside and 

outside the contiguous United States, including while the ship is deployed to remote locations, at its 

discretion.  

i. The Contractor shall complete PM MRCs in an efficient manner when during the performance of a 

scheduled MRC, the condition of the equipment calls for the performance of a related situational MR.  The 

Contractor shall ensure that the related MRs are conducted in a timely manner to minimize paperwork, man 

hours, travel and additional equipment down time. 

j. If an MR cannot be accomplished because the associated equipment fails the PMS check and requires 

repair, any subsequent work on the system shall be considered a maintenance action under CLINs 3010-

3180 as appropriate.  Subsequent retest of the equipment using the original Maintenance Requirement Card 

(MRC) shall be billed against the original PMS action in this CLIN as continuation of the original PMS 

action.    

k. If an MR cannot be accomplished because the associated equipment is in layup or out of commission or 

under repair, then the MR shall be rescheduled to the earliest opportunity IAW the NAVSEAINST 

4790.8B, Ships’ Maintenance and Material Management (3-M) Manual.  The execution planning of the 

reschedule of the MR should be charged to CLIN 0300 and the actual MR accomplishment billed against 

this CLIN. 

l. The Contractor shall ensure that scheduled MRs deferred due to equipment failures or card errors are 

rapidly corrected and completed. 

m. The OCONUS planned maintenance tasks shall be executed by Fly Away Teams, composed of U.S. 

Personnel only, in accordance with Title 10 USC Section 7310. The Contractor shall act as a Work Center, 

as defined by the NAVSEAINST 4790.8B, “Ship’s Maintenance and Material Management (3-M) Manual, 

and shall adhere to the PMS schedule provided by the Government. 

 

n. The Contractor shall plan and perform Planned Maintenance to optimize scheduling of related CM and PM 

on equipment to minimize the time the equipment is out of service for maintenance. 

3. PMS Tools, Parts and Materials:  

a. Common hand tools shall be procured/provided by the contractor (or subcontractor) without a direct charge 

to the government.  

b. Lists of tools, parts and materials required to perform PMS MRCs are contained within the MRCs provided 

as Attachment J-17.  Additionally, a list of parts, material and special tools drawn from J-17 is provided as 

Attachment J-21 Rev 2.  The contractor shall purchase sufficient quantities of tools, parts and material in 



N00024-15-C-4313 

 

Page 100 of 209 

 

 

order to execute PMS according to the approved PMS schedule for each ship the contractor supports, with 

the intent to minimize redundant or duplicate procurements.   

c. The contractor shall purchase material and parts sufficiently in advance to establish a 6-month supply of 

PMS material on hand in order to execute all PMS tasks on schedule. 

d. Special Tools, parts and materials required for PMS, as listed in Attachments J-17 and J-21 Rev 2, shall be 

procured under this CLIN.  All PMS material will be procured, stored, managed and distributed by the 

Contractor.  Advance procurement and storing of PMS materials is desired, particularly where situational 

requirements may drive an immediate need for materials with a long lead time.   

e. The Contractor shall control material and tools. The Contractor shall control Petroleum/Oil/Lubricants 

(POL), PMS material, and tools utilizing control procedures designed to prevent wastage and loss. The 

Contractor shall optimize common and special tool purchase and usage in order to minimize the total 

expenditure on tools. 

4. PMS Documentation 

a. Work Authorization Form (WAF) requirements:  Each PMS check, conducted by off-ship personnel, 

requires a WAF (see Attachment J-18).  The WAF provides the on-hull crew the notification of what PMS 

checks the contractor/subcontractor plans to execute, on which systems/equipment, and when the PMS is 

scheduled to be accomplished. Ship’s Force determines if and when the PMS checks can be performed, 

authorizes the WAF for the PMS to commence, and provides the final signature on the WAF indicating the 

work effort has been completed.  The WAF provides notification of schedule and authorization to perform 

within the availability. The actual time of performance will be indicated on the PMS production schedule 

and the work will be controlled by a tagout and schedule. Note: Closing a WAF does not indicate 

satisfactory completion of maintenance, nor is it required to report completion of individual checks. 

b. Equipment Tagout: Tagouts shall be performed in accordance with LCS Tag-Out Standard Operating 

Procedures, 4700.1E dtd 22 Mar 2013 found in Section J Attachment J-15.  

1) The Ship’s Tag Out Log shall be utilized as the only source to officially tag out circuits/systems. 

2) The Contractor shall perform only tagouts assigned to the contractor. 

3) The Contractor shall begin tagout preparation in a sufficient amount of time prior to the maintenance 

period in order to minimize ramp-up time at the start of the availability.  

4) The contractor shall submit tagouts to the Government prior to the availability for prescreening to 

check for technical/administrative accuracy by off-hull crew and/or designated LCSRON staff 

members.  Equipment and system references must be provided with each tagout unless authorization is 

granted to do otherwise.  

5) The contractor shall perform Hazardous Energy Control/Tag-Out (HEC/T-O) services in accordance 

with the LCS Tag-Out Standard Operating Procedures, 4700.1E dtd 22 Mar 2013.   

6) The Contractor shall provide a portable computer network to utilize in administering the WAF and 

Tagout programs. The network will include all necessary hardware and software to administer these 

programs, including printers, toner, ink, paper, labels, computers, switches, extension cords, etc. The 
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network will normally be setup onboard the ship, but may be setup in an adjacent trailer or building 

when work onboard the ship is not practical.   

7) The Contractor shall transfer the Enterprise Shift Operations Management System (eSOMS) database 

to and from the ship’s portable network to the Government’s database at the beginning and end of the 

maintenance period.  

 

c. Contractor shall record PMS Maintenance Requirements (MR) results as follows: 

1) Contractor will record PMS completion daily in accordance with Section J, Attachment J-19, “PMS 

Reporting Template” and CDRL A015. 

2) A PMS MR will only be reported as complete when the check is satisfied.  Incomplete and/or 

unsatisfied checks shall never be reported as complete. 

3) An MR that is primarily an inspection or assessment of a space, system or piece of equipment is 

intended to record results of the inspection or assessment.  When the inspection/assessment is properly 

completed by the maintenance technician, the contractor shall record the MR as complete provided that 

any deficiencies identified during the inspection/assessment are reported and documented IAW the MR 

and the PMS report. 

4) If the MR is performed to ensure that a system or piece of equipment is operating properly and that 

operation is not within tolerances, specifications or requirements, then the contractor shall not record 

the MR as completed.  The contractor shall then report discrepancies via CFR IAW CLIN 0300 para 

1.b  and include them on the PMS report.  

 

5) If materiel discrepancies are discovered during the performance of an MR that exceed the scope of the 

work item, the Contractor shall  record and report those discrepancies to the Government via the 

Condition Found Report (CFR) process IAW CLIN 0300 para 1.b and the CDRL in Exhibit A.   

 

6) The contractor shall report all discrepancies via verbal or written reports to the on-site Government 

Designated Representative at the end of each work day. 

 

5. QA Surveillance Requirements 

a. The contractor shall budget to the planned PMS accomplishment workload plus two-percent of the 

manhours required to accomplish PMS QA Surveillances IAW 

COMNAVSURFPAC/COMNAVSURFLANT INSTRUCTION 4790.1(series).  QA Surveillances shall be 

performed by a qualified government representative and may be required at any time during or after the 

accomplishment of the actual PMS item.  The Contractor shall complete QA Surveillances on 15-percent of 

the total PM Workload in every availability. 

b. The contractor is bound to and subject to inspection under COMNAVSURFPAC/COMNAVSURFLANT 

Instruction 4790.1 (series) Surface Force Maintenance and Material Management Assessment and 

Certification Program.   
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c. Contractor shall maintain the PMS Surveillance Log (PSL) in accordance with the 3M Manual, 

incorporating all PMS checks executed. The PSL shall include all Objective Quality Evidence (OQE) 

required to validate MR accomplishments.  

1) PMS Surveillance Log submitted by the Contractor to the Government no later than 7 days prior to the 

start date of every availability. 

2) The Contractor shall maintain PSL through completion. 

3) The PSL shall contain identification of the item to be inspected by name, number, and location (e.g., 

Number 3 Main Seawater Pump, 5-180-0-E). 

4) From the Contractor PMS Quality Assurance Plan, all PMS identified I, V and G checkpoints will be 

incorporated into the PSL.  

5) Data for surveillances requiring government notification (G), shall be available at the location of each 

surveillance.  

d. QA Notification requirements: 

1) The Contractor shall coordinate QA Surveillance requirements daily with the NSA/Government 

Designated Representative.    

2) Contractor shall proceed with the surveillance if the NSA/Government Designated Rep is not present, 

provided the required advance notice has been furnished to the NSA/Government Designated 

Representative. 

3) The Contractor shall submit Contractor QA Surveillance forms in accordance with the Quality 

Management System (QMS). The Contractor shall submit all QA reports to the NSA/Government 

Designated Representative upon completion of the report. 

4) Contractor QA Surveillance forms shall be maintained by the Contractor.. 

6. Technician Training Requirements:  

a. NAVEDTRA 43241-J, PERSONNEL QUALIFICATION STANDARD FOR 3M establishes requirements 

to achieve the minimum skill sets required to enforce maintenance execution standards.  The contractor 

shall establish a training and qualification program and be able to show proof that all contractor 

maintenance persons are fully trained and qualified IAW NAVEDTRA 43241-J to a minimum PQS level of 

301 or an equivalent level approved by the Government.   

b. The Contractor shall train and certify prime and subcontractor technicians to conduct PM actions correctly 

and efficiently while simultaneously minimizing the number of “shadow hours” and hours spend on 

duplication of effort during OJT.  Shadow hours are defined as time spent by government personnel or LCS 

crew members following, observing, monitoring, or training Contractor technicians, or otherwise 

performing PM actions assigned to the Contractor, as a result of the Contractor technician’s inability to 

conduct, lack of qualification or certification, lack of knowledge or familiarity with, any MRC that they are 

assigned to perform. 
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c. All Contractor personnel shall maintain written proof of said qualification and may at any time be required 

to provide said documentation at any time to the Government.   

d. No contractor personnel shall perform any PMS action prior to initial qualification, without proof of 

qualification, after disqualification or after lapse of qualification appropriate for the level of work he/she is 

performing. 

e. The Contractor shall ensure that only qualified and certified (prime and subcontractor) technicians perform 

PM actions at the level of qualification required by the MRC. 

7. Efforts to create Efficiencies and Reduce Total Ownership Cost: 

a. The Contractor shall reduce Total Ownership Cost (TOC) with integration of scheduled planned 

maintenance, availabilities, duration of WAF/Tag Out procedures, efforts of subcontractor OEMs, special 

tools, and integration of new versions of Force Revisions. 

b. The Contractor shall develop, learn, and incorporate new ways to conduct planned maintenance and create 

efficiencies to reduce man-hour expenditures.  

c. The Contractor shall seek reductions in Make Ready – Put Away (MRPA) time for PMS actions (reduces 

WAF, tag out, prep, tools, material, and close out times). 

d. The Contractor shall manage the workforce across multiple ships through the life of the contract to optimize 

total manpower and skills while providing some flexibility for ship schedule changes.   

e. The Contractor shall optimize the Fly Away Team composition to maximize the PM, FM and CM work 

performed at locations away from home port while minimizing travel expenses. 

f. The Contractor shall ensure all PM material, parts and tools are on station to support planned PM work 

package and eliminate deferred checks as a result of lack of required materials, parts and tools. 

g. The Contractor shall facilitate the formation, function and responsibilities of the project organization.  

Specifically, the Contractor shall facilitate the communication, coordination and information sharing 

between Alteration Installation Teams (AITs), OEMs, government agencies, Planning Yard (PY), Prime 

contractor, and its significant subcontractors.  The Contractor shall manage a workforce at each original 

building yard (MMC and Austal) in order to conduct PMAVs and complete CM before Ship Sail Away.   

0110, 0115 ACCOMPLISH PLA��ED MAI�TE�A�CE FOR LCS CLASS SHIPS I� FY16-17 (OPTIO�) 

 

110.1   SCOPE 
 

The Contractor shall plan and execute Planned Maintenance associated with CMAVs and PMAVs, and execute 

monthly, quarterly, and other longer-term scheduled maintenance in San Diego I� FY16-17 in accordance with 

the statement of work for Line Item 0100. 

 
0120, 0125 ACCOMPLISH PLA��ED MAI�TE�A�CE FOR LCS CLASS SHIPS I� FY17-18 (OPTIO�) 

 

120.1   SCOPE 
 

The Contractor shall plan and execute Planned Maintenance associated with CMAVs and PMAVs, and execute 

monthly, quarterly, and other longer-term scheduled maintenance in San Diego I� FY17-18 in accordance with 

the statement of work for Line Item 0100. 
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0200, 0205 ACCOMPLISH FACILITIES MAI�TE�A�CE/CORROSIO� CO�TROL O� LCS 
CLASS SHIPS I� FY15-16  

 

200.1 SCOPE  

 

1.  The Contractor shall provide Facilities Maintenance (FM) services as directed the Government. This item 

requires the accomplishment of known/planned Facilities Maintenance comprised of compartment cleaning and 

light corrosion control.  FM will be provided by the Contractor during CMAVs, PMAVs, or WOOs.  Work 

performed under this CLIN shall be executed inside and outside the port of San Diego.  Contractor shall submit 

non-deviation Standard Work Template (SWT) IAW Attachment J-13. 

 

The Government may require the Contractor to provide Unscheduled/unplanned FM to be accomplished during 

CMAVs, PMAVs, or WOOs to support inspection preparation.  Accomplishment of unscheduled/unplanned FM 

will be addressed IAW FAR 52.243-1 and will be billed to this CLIN via the Request for Contractual Change 

(RCC) process..  

 

2. The contractor may be required to provide on-site Facilities Maintenance to ships at remote locations.  This 

work shall be accomplished per the direction of the Government and the requirements of this contract.    

 

3.  Facilities Maintenance requirements shall be accomplished in accordance with NAVAL SHIPS’ 

TECHNICAL MANUAL CHAPTER 631, PRESERVATION OF SHIPS IN SERVICE – GENERAL S9086-

VD-STM-010 (series) and include:  

 

a.  Corrosion Control.  

 (1) Corrosion Control: 

(a)  Corrosion Control work items include minor preservation and painting of horizontal and 

vertical surface areas such as insulation, lagging and coating systems IAW Section J Attachment J-

20.  For the purpose of classifying work to be supported by this CLIN, Minor preservation is 

classified as light corrosion repair to include surface preparation, flashing (or other guard material) 

and lagging removal, repair, replacement in the vicinity of the preservation location, priming and 

painting of up to 10% of the surface area of any specific piece of equipment or any space or surface 

on a ship. Minor preservation can be accomplished by one worker, or a small team of workers, 

IAW NAVSEA Standard Item (NSSI) 009-32 using hand tools and shall not require wholesale 

cutting and replacement of metal, large area rust removal, large area painting, or any other 

preservation efforts that would generally require depot level support. Any scope above this 

classification will be considered corrective maintenance and will be accomplished under CLINs 

3010 – 3180.  

b.  Compartment Cleaning 

(1) The Contractor shall develop a compartment cleaning plan for each ship under CLINs 0300-0325 
utilizing Attachment J-5 to develop the plans.   The plans shall be accomplished under this CLIN. 

 

(2)  All FM tools, equipment and material shall be stored, managed and distributed by the Contractor. 

Only materials listed in NAVSEA S6480-A4-CAT-010: Authorized Chemical Cleaning Products and 

Dispensing Systems Catalog will be utilized. 

c.  QA Surveillance. 

(1)  Contractor shall maintain the FM Surveillance Log (FSL), incorporating all FM items executed. 

The FSL shall include all objective quality evidence required to validate FM accomplishments.  
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(2)  The FSL shall identify the item to be inspected by name, number, and location (e.g., number 3 

main feed pumps, 5-180-0-E).  

d.  QA Notification requirements, 

(1)  Contractor shall communicate the daily FM work plan and notify the NSA/Government Designated 

Rep of surveillance requirements and cleaning schedule close out. 

(2)  Contractor will proceed with the surveillance if the NSA/Government Designated Rep is not 

present, provided the required advance notice has been furnished to the NSA/Government Designated 

Rep. 

(3)  Submit Contractor QA Test Inspection Records (TIRs) in accordance with the Quality 

Management System (QMS).  This is a non-CDRL requirement. 

(4)  Contractor QA Surveillance forms shall be maintained by the contractor. 

e.  QA reports provided to the NSA/Government Designated Rep: 

 (1)  FM Surveillance Log (FSL) submitted no later than 7 days prior to start date. This is a non-CDRL 

requirement. 

 (2)  Maintain FSL through work completion. 

f.  The contractor shall perform Hazardous Energy Control/Tag-Out (HEC/T-O) services in accordance with 

the Tag-Out Users Manual for LCS Tag-Out Standard Operating Procedures, 4700.1E dtd 22 Mar 2013.  

The Contractor is designated as the Full Service Contractor (FSC). 

 

4.   If material discrepancies are discovered during the performance of Facilities Maintenance that exceed the 

scope of the work specification, the Contractor shall  record and report those discrepancies to the Government 

via the Condition Found Report (CFR) process IAW CLIN 0300 para 1.b and the CDRL in Exhibit A. 

 
 

0210 ACCOMPLISH FACILITIES MAI�TE�A�CE/CORROSIO� CO�TROL TO LCS CLASS SHIPS 
I� FY16-17  (OPTIO�) 

 

210.1  SCOPE  

 

The Contractor shall provide Facilities Maintenance (FM) planning and Facilities Maintenance services. This 

item provides for the accomplishment of known/planned Facilities (Seaframe) Maintenance comprising Littoral 

Combat Ship Compartment cleaning plan and Corrosion Control, on a continuous basis, or during CMAVs / 

Windows of Opportunity (WOOs), by the prime Contractor I� FY16-17 in accordance with the statement of 

work for Line Item 0200.   

 
0220 ACCOMPLISH FACILITIES MAI�TE�A�CE/CORROSIO� CO�TROL TO LCS CLASS SHIPS 
I� FY17-18  (OPTIO�) 

 

       220.1  SCOPE  

 

The Contractor shall provide Facilities Maintenance (FM) planning and Facilities Maintenance services. This 

item provides for the accomplishment of known/planned Facilities (Seaframe) Maintenance comprising Littoral 

Combat Ship Compartment cleaning plan and Corrosion Control, on a continuous basis, or during CMAVs / 

Windows of Opportunity (WOOs), by the prime Contractor I� FY17-18 in accordance with the statement of 

work for Line Item 0200.   

 

 

0300, 0305 PROVIDE ADMI�ISTRATIVE A�D E�GI�EERI�G SUPPORT SERVICES (AESS) FOR 

LCS CLASS SHIPS HOMEPORTED OR VISITI�G SA� DIEGO, CA I� FY 15-16 
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300.1 SCOPE 
 
1.  Administrative and Engineering Support Services (AESS) For LCS Class 

 

a. General 

 

(1) IAW with COMNAVSURFOR Maintenance Policy 4700.1 (Series), this item provides for the 

accomplishment of the Administrative and Engineering Support Services (AESS) on a continuous basis 

for an estimated 612 Work Specifications over a 12 month period for CMAVs, EMs, Windows of 

Opportunity (WOOs), PMAVs, and decommissioning in CONUS and OCONUS by the prime 

Contractor throughout the year as identified in non-deviation Standard Work Template (SWT) 0897-001 

(Attachment J-11).   

 

(2)This item includes the Inter-availability planning and administration functions necessary to support 

CMAV, EM, WOO, PMAVs and decommissioning work for homeported ships, visiting ships and when 

ships are available between deployments (in port), at sea, CONUS and OCONUS.  It does not include 

planning and administration functions for CNO scheduled availabilities.  However, a concurrent CMAV 

can occur during a CNO availability. The CNO Availability Execution CLINs start at CLIN 3010.  

 

(3) Continuous Maintenance Availabilities (CMAV) can be defined as an availability that will occur 

three times per year/every four months and two weeks in duration.  CMAV will include 

corrective/emergent maintenance but could contain Planned Maintenance as well as modernization. 

 

(4) The Contractor shall provide the management, technical, procurement, production, testing, training, 

MRC updates, and quality assurance necessary to prepare and accomplish the alteration/modernization 

of ships in each availability in accordance with the requirements stated in the Work Item Specifications, 

the Delivery Schedule, and all other terms and conditions set forth in the contract.  The list of Standard 

Work Items is listed in Section J. 

 

(5) These planning and administrative functions shall be accomplished per the direction of the ACO and 

the requirements of this contract.  

 

(6) NAVSEA Standard Items shall be invoked on each order issued under the contract. The Fiscal Year 

(FY) applicability of the NAVSEA Standard Items will be determined by the issue date of the order. 

Whereas Standard Items are applicable to vessels undergoing overhauls and repair, the Contractor shall 

review each Standard Item for applicability to the contract and propose changes/deviations to the 

Standard Items by letter to the ACO/COR. 

 

(7) The Contractor shall ensure material ordering is traceable back to the Job Control Number 

(JCN)/Job Sequence Number (JSN) or Automated Work Request (AWR) level and, if applicable, the 

Work Specification. 

 

(8)  The Contractor shall plan, track, and reschedule all PM, FM, and CM/EM work under this CLIN. 

 

 

b.  CONDITION FOUND REPORT (CFR) Process: 

 

(1)  The Contractor will identify needed repairs and recommend corrective action during contract 

performance for those deficiencies discovered which are not covered by the work specifications. As 

found conditions, needed repairs and corrective action reports will be submitted to the Government in 

the form of a Condition Found Report (CFR) IAW CDRLs in Exhibit A. 

 



N00024-15-C-4313 

 

Page 107 of 209 

 

 

(2) CFRs, cost estimates and supporting data will be submitted via Navy Maintenance Database 

(NMD) within five working days of identification of the requirement. 

 

NOTE: If the PY on-site representative (OSR) is tasked by the Government Representative to 

review and respond to a Condition Found Report (CFR), the PY OSR shall provide resultant, 

necessary guidance from the Government to the Sustainment Execution Contractor.  

 

As a minimum, the CFR will include: 

 

(a)  Contract number, ship and hull number 

(b)  CFR number 

(c)  Applicable Work Item number 

(d)  Date requirement was discovered 

(e)  Description of the work requirement 

(f)  Specific location of the work 

(g) Recommendation for corrective action 

(h) Recommendation for the appropriate/best time to accomplish the work (i.e. during current 

availability with or without schedule change, future CNO or Continuous Maintenance 

Availability). Provide supporting rational for the recommendation, such as cost efficiencies, 

availability of work force, availability of material, premium expenditures, etc.  

(i)  Identification of related changes, if any, to the internal milestones and production and contract 

completion dates. If none, so state. 

(j)  The Government MST reviews the CFR with the requirement (deficiency), recommendation 

for corrective action and estimate for correctness. The Government determines if the work is 

required, and potentially affordable. If the CFR is inadequate or incomplete, it is not automatically 

rejected back to the Contractor. In many cases, the Government and Contractor will need to meet, 

discuss the recommendation for corrective action, make ship checks to determine full scope of 

work and evaluate costs prior to final approval of the CFR. 

(k)  When determined that the contractor will write the RCC, the CFR is returned to the Contractor 

as “approved” in NMD with instructions to write the RCC for growth work, or other action as 

necessary.   

 

(3)  In concert with the “approved” CFR, an RCC is generated to accomplish the scope of work as 

designated by the Government. The RCC may be written by either the contractor or the government as 

directed by the government.  

 

Upon approval by the PM on a CFR for growth work, the Shipbuilding Specialists (SBS) at 

SWRMC or Contractor will develop a RCC. When tasked, the Contractor will develop and submit 

the RCC IAW CDRLs in Exhibit A and the estimate in NMD based upon the scope of work agreed 

to on the “approved” CFR. If required, for Contractor generated RCCs, the SBS will generate an 

estimate based on the agreed upon scope of work contained in the RCC.  In either case, the growth 

RCC will be generated under the parent item under which the work is being accomplished. Within 

five working days from receipt of direction on an approved CFR, the Government or the 

Contractor will develop definitive work specifications in NMD, sequentially numbered, and submit 

with the manhour and material estimate. RCC's will only be generated by the contractor when 

approved by a CFR as directed by the Government Maintenance Support Team.  

 

(4)  The contractor shall develop a time and cost estimate, and the time frame for which it is valid, 

including:  

 

(a) Class "C" (+ - 15%) cost estimate. If the work requirement cannot be estimated within five working 

days, provide a class "F" estimate (+ - 40%) identifying any potential impact which may affect the 

current schedule. The class "F" estimate will also contain the date on which a class "C" estimate will be 

provided. 
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(b) Estimated Premium/Acceleration Costs, including premium costs for; material, subcontractors, 

manhours, rework and any additional costs to ongoing work resulting from inclusion of the CFR work 

requirement.  

(c) The Contracting Officer interfaces with the SBS, PM and Contractor to determine the final agreed 

price on the manhours and material.  

 

(5)  Upon receipt of Government direction to develop a New Work Item specification or a New Work 

Item written by the Government, provide the work specification and a class "C" cost estimate within 

three working days. 

 

(6)  From discovery of the first discrepancy and until submission and completion of the last RCC, 

develop and maintain an electronic format data report of the overall CFR process. The report shall be 

submitted weekly. The report shall contain the following information: 

 

CFR and resultant RCC numbers 

Brief description 

Date work requirement was discovered 

Date CFR sent to Government for consideration 

Date of Government response, i.e. Government generated RCC, authorization to proceed with the 

work and to issue RCC or New Work specification, no action required, etc. 

Status of CFR's  

Receipt date of RCC or New Work specification submission date 

Status of RCC or New Work specification submission, in estimating, etc. 

Date of Government approval of RCC or New Work specification  

Date of COPA submission 

Date of Negotiation completion 

The above listed data shall be displayed in the contractor’s award fee submission 

 

(7)  From discovery of the first discrepancy and until submission and completion of the last RCC, 

develop and maintain an electronic format data report of the overall RCC and New Work process. The 

report shall be submitted weekly. The report shall contain the following information: 

 

RCC, New Work and assigned work item numbers 

Brief description 

NMD reason code for the change 

Date RCC was sent to Government for consideration 

Original COPA cost estimate and RCC actual cost  

Status of RCC or New Work specification submission, in estimating, etc. 

Date of Government approval of RCC or New Work specification  

Comments, example, scope change between CFR and RCC 

Date RCC/New Work spec was negotiated 

 

 

c.  Planning and Administration  

 

When tasked by the Government, the Contractor shall prepare and provide work specifications for 

CMs/EMs/WOOs and decommissioning for work functions provided in the Standard Work Template 

0897-001, to be approved by the appropriate RMC Codes 200/300/400.  These planning requirements 

include performance of Production Engineering Support, Production Planning, Procurement, Manning 

& Production Analysis, and Production Work Integration. This includes, but is not limited to:  

(1) Providing the necessary management, funding status, procurement, and resources per the 

requirements of this section. In conjunction with the Project/Maintenance Support Team, integrate 

work plans, set priorities, coordinate, and de-conflict all planned production work scheduled for the 
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performance period.  Procurement includes identification and procurement services in support of initial 

and sustainment spares for loadout and facilities maintenance and management of these items in Real-

time Outfitting Management Information System (ROMIS) or other approved management software.  

These include identification of potential sources, receiving and evaluating quotations, preparing, 

executing, and tracking purchase orders. 

 

(2) Develop and provide an integrated milestone plan and critical path analysis for a rational, integrated 

and timely production schedule to be used in each availability for its execution planning and 

procurement/production phases.  The plan’s milestones must include those key events necessary to 

meet contract delivery dates.  The Contractor shall submit and maintain a detailed Integrated Master 

Schedule (IMS) to monitor all maintenance/modernization to ensure maximum space utilization, 

critical path repairs, prevent maintenance work overlap/conflicts and identification of HAZMAT/ESOH 

maintenance tasking IAW CDRLs in Exhibit A.  The IMS shall include repairs being made, repair time, 

work overlap and workspace requirement.  The IMS shall provide Critical Path Analysis for work to be 

performed, weekly, monthly, quarterly and annual reports using histograms and descriptive statistics 

(mean, median, mode). 

 

(3) Develop and utilize a progress measurement system to determine the physical progress of the 

planning and procurement phases.  The progressing system shall permit a direct comparison of the 

physical progress of completed work to the integrated master plan and key milestones. 

 

(4) When tasked, conduct ship checks, prepare Automated Work Requests (AWRs), and develop 

specifications for Inter-availability repairs to be conducted outside CNO Availabilities. 

 

(a) Work specifications shall be prepared and submitted IAW CDRLs in Exhibit A, in accordance 

with the Appendix 4-E of the Joint Fleet Maintenance Manual Volume 7, Chapter 4 and using the 

NAVSEA Standard Items (NSI), Class Standard Work Templates (CSWT), Standard Work Items 

(SWI) and Local Standard Items (LSI) in effect on the date of specification submission. 

 

(b) Work specifications and detailed cost estimates to the paragraph and trade level shall be 

prepared and stored in Navy Management Database (NMD).  Planning products shall be in the 4-E 

spec format.   All Requests for Contract Changes (RCC) shall be entered in the NMD Execution 

module. All planning documents developed by the Contractor become the property of the U.S. 

Government for reuse by other activities.  When an existing Master Specification Catalog (MSC) 

template is available it must be used in developing the work specification.  If a MSC template is 

not available for use, and a new work specification is developed, it shall be submitted to the LCS 

MSCMO membership as a new template candidate.  If a MSC template is available, but the work 

specification must be significantly altered to suit authorized scope of work, or if changes to 

technical requirements must be made to the work specification, the Contractor shall submit the 

revised work specification (proposed change) to the LCS Master Specification Catalog 

Maintenance Office (LCS MSCMO) as either a new template candidate, or an update to an existing 

template candidate. All template candidates submitted to the LCS MSCMO for consideration shall 

include detailed cost estimates to the paragraph and trade level.  All comments and lessons learned 

must be provided to the Government for review and possible incorporation into the MSC. The LCS 

MSCMO is responsible for approving and maintaining Class Standard Work Templates (CSWTs) 

and Standard Work Templates (SWTs) (except for SWT 077-001, Hazardous Waste Produced on 

Naval Vessels; control, and 992-031, Cleaning and Pumping; accomplish, which are designated as 

Standard Specification for Ship Repair and Alteration Committee (SSRAC) responsible).  The 

LCS MSCMO will consist of Government Reps/RMC members Code 100/200/400. 

 

(c) Work Item Specifications and other work products shall be completely and thoroughly checked 

and reviewed by the contractor for technical accuracy and compliance with provisions of 

specifications and assignments. The Government is the ultimate approval authority for work item 
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specifications provided by the Contractor.   Any corrections found necessary due to error or 

omission by the contractor, shall be promptly corrected by the contractor. 

 

(5)  Plan and schedule for receipt, storage and installation of the Government Furnished Materials 

(GFM) identified in the work specifications or by the government. 

 

(6) As tasked, identify, procure, receive and store authorized Long Lead Time Material (LLTM).  

LLTM is defined as material that requires advance planning, ordering, deliveries, manufactures, etc. 

such that the material/parts is not readily available if needed.   

 
(7) The contractor shall submit a cost report monthly to the appropriate RMC listing each RCC/Work 
Item to be evaluated IAW the CDRLs Exhibit A.  This report shall be consistent with the cost elements 
used for the annual incurred cost submissions required by FAR 52.216-7 under this contract.  Cost to 
be returned at the Standard Item 009-99 and OPNAV 4700 2K levels. 

 
(8) The Contractor shall submit a fiscal year funding phasing plan for 30 days after award of this 
contract and 90 days prior to the start of the new fiscal year (October 1) IAW CDRL.  The plan shall 
identify by month and quarter the expected funding requirements to execute the scope of the contract. 

 

(9) The Contractor Sustainment Team shall maintain access to and use the Navy Data Environment 

(NDE). 

 
(10) The Contractor Sustainment Team shall participate in periodic meetings, as required, to facilitate 
execution planning and status reporting related to Contractor LCS Class availabilities for Fleet 
Maintenance activities. 

 
(11) Planned Maintenance Schedule Development and Planning 
 

(a) Planning must be coordinated with the LCSRON and reflect the periodicity requirements 
established in the current Force Revision. PMS work as planned in the current PMS Force 
Revision – see Section J Attachment J-17. 
 
(b) OCONUS planned maintenance tasks could be brokered by different activities such as 

SWRMC, Navy Supply Systems Command Global Logistics System (NAVSUP GLS) or Naval 
Sea Systems Command Headquarters (NAVSEA HQ) depending on the type of maintenance 

required. 

 

(c) The contractor’s PMS and manpower scheduling software shall interface with LCS SKED to 

provide all of the functionality and reports that LCS SKED provides. 

 

(d) Provide the Government with contract flexibility to schedule event driven situational 

maintenance requirements (R-checks). This work shall be accomplished per the direction of the 

Government and the requirements of this contract under CLINs 0100-0125. 

 

(e) Contractor shall function as the Government’s first line of support for Planning Maintenance 

issues.  The Contractor’s MST representative shall act as the primary interface with the Navy’s 

shore-based support activities and the LCS crews.  Key responsibilities of the Contractor’s MST 

representative are: 

 

- Function as the liaison between the Contractor LCS Team and the US Navy 

(primarily LCSRON, RMC, ISEA, PY, etc.) in PMS matters concerning the ship. 

 

-  Interface with the Contractor Team, MST, and Fleet Logistics Center (FLC) 

representative to resolve requests for parts.  
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- Participate in availability planning conferences, work definition conferences, and 

production meetings coordinated by the Government. 

 

- Outline the major activities and procedures for all Contractor work to be 

accomplished in an availability, and provide daily PMS updates to the MST TYCOM 

and LCSRON. 

 

- Assist in the timely resolution of interface, engineering and design, material, ILS, 

configuration management and work scheduling problems when planning for LCS 

maintenance availabilities. 

 

- The Contractor shall report back to the RMC/Government Designated Representative 

for all items involving Configuration Management (CM) changes and shall inform 

the PY.  The Contractor shall provide daily updates during PMAV/CMAV/WOO to 

the designated Government Representative.  If more than one ship is in an upkeep 

period, a single report for all ships shall be accomplished. 

 

(f) The Contractor shall participate in periodic meetings, as required, to facilitate execution planning 

and status reporting related to LCS Maintenance periods including: 

 

- Business planning meetings with the MST. 

 

- PMAV/CMAV/WOO package planning sessions. 

 

- Fly-away team planning meetings. 

 

- Daily production meetings during a maintenance availability.  

 

(g) The Contractor shall provide Planned Maintenance System (PMS) planning and administrative 

services.  All Program Management/Administrative Support for PMS services shall be charged to this 

CLIN.   

- Execute Naval Sea Logistics Center (NAVSEALOGCEN) Force Revision (FR) 

updates as directed by the LCSRON, at the same given effective date,  as 

promulgated and coordinated by the LCSRON, as per OPNAV 4790.1F and  the 

Navy PMS Force Revision CD.  The most current FR is the only approved baseline 

to establish maintenance requirements and PMS schedule is soled owned by 

LCSRON.    

 

- Additionally, the Navy promulgates changes to maintenance in Advance Change 

Notices (ACNs) to immediately correct equipment or personnel safety requirements.  

The contractor shall be flexible in PMS management and scheduling execution to 

implement ACNs. 

 

- Submit PMS Technical Feedback Reports (TFBR/FBR) to LCSRON, requesting 

incorporation of additional or changes to PMS coverage.  PMS FBRs shall be 

submitted, at a minimum, in the following circumstances and shall be accomplished 

within three days after discovery of the issue: 

 

o PMS MRC on Maintenance Index Page (MIP) does not apply to any ship of 

the class. 

o PMS MRC contains administrative error(s). 

o PMS MRC procedure, tools, parts or materials are in error. 
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o PMS periodicity change is recommended.  

o PMS coverage is inadequate or unavailable. 

o PMS coverage is excessive. 

o Procedures which require improvement to better align them to the LCS class 

equipment. 

- Submit PMS reports to the Government Designated Representative: 

 

o Weekly completion reports. 

o Report with previous week’s scheduled PMS and PMS forecast for the next 

month.  

o Weekly report of overdue PMS. 

o Weekly PMS FBR Log. 

o Weekly PMS Condition Found Report (CFR) /Inspection Discrepancy 

Report (IDR) log. 

o Arrival and Departure Reports 

o Provide the quarterly contractor PMS scheduled at the start of each quarter. 

o PMS completion status at the close of the quarter within 5 working days 

upon completion of the quarter. 

o If a maintenance requirement (MR) was deferred or not accomplished; 

contractor shall report the reason and impact to the system in not performing 

the MR IAW the schedule and when the next recommended performance of 

MR will be executed within 3 business days to designated Government 

Representatives. 

- The Government recognizes that the contractor has access to manpower and 

resources that are not normally available onboard a ship.  These resources provide an 

opportunity to develop new and innovative ways to accomplish MRs which may save 

time, money and manpower when compared to traditional maintenance procedures.  

The contractor is encouraged to innovate to find these efficiencies.  If a new 

approach to accomplish an MR is found, the contractor may submit a proposed 

change to a PMS procedure to LCSRON for approval via a PMS TFBR or other 

written format as necessary to adequately address the scope, impact and procedural 

changes of the proposed innovation.  These proposals will be adjudicated by both the 

Program Office and SURFMEPP. Until such time that the proposed change has been 

approved and incorporated by the Navy, verbatim compliance with the existing 

approved MR shall be followed. 

- PMS Quality Assurance Plan 

o Contractor shall generate a PMS Quality Assurance (QA) Plan to ensure 

proper performance of all PMS tasks assigned to the Contractor.   

o The Contractor’s PMS QA Plan must be first approved by the Government.  

This is a non-CDRL delivery. The QA Plan must be approved by the 

Government 30 days after contract award. 

(h) The Contractor shall prepare PM work packages to be approved by the LCSRON and 

authorized by the Government.  Work packages shall be developed from the ICMP database and 

the Preventive Maintenance System (PMS) data for all Maintenance Requirement Cards (MRCs) 
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and Situational Requirement (R) and Unscheduled (U) MRCs assigned for Contractor 

accomplishment as well as any Ships Force PMS that is deferred for Contractor accomplishment. 

(i) The Contractor shall utilize the TYCOM Master Job Catalog (MJC) to establish PMS schedule 

details.  The MJC will be delivered by SUBMEPP for individual LCS ships and maintained by 

SUBMEPP/SURFMEPP.  The MJC shall also be used to accomplish material requirements as well 

as personnel qualifications. 

 (j)Where Navy PMS Force Revision lacks sufficient maintenance requirements, the contractor 

shall utilize equipment technical manuals and industry best practices to supplement the Force 

Revision and establish maintenance requirements.  These undefined maintenance requirements 

shall be documented by the creation or update of the MRC that shall be submitted to the 

appropriate ISEA and LCSRON for review, approval and integration into the PMS deck.  The 

initial PMS submission shall be within three days after discovery of the issue.  

(k) The Contractor shall provide the management, technical, procurement, production, testing, 

training, MRC updates, and quality assurance necessary to prepare and accomplish the 

alteration/modernization of ships in each availability in accordance with the requirements stated in 

the Work Item Specifications, the Delivery Schedule, and all other terms and conditions set forth 

in the contract.  The list of Standard Work Items is listed in Section J. 

(l) Contractor Support of Immediate Superior in Command (ISIC), TYCOM, Training Group, In-

Service Engineering Agent (ISEA) and other agency materiel and training assessments and 

inspections:  The contractor shall provide technical, material and labor support to assist in the 

conduct and completion of government materiel and training assessments and inspections.  These 

events are defined in the Surface Force Readiness Manual and other government readiness 

doctrines.  The performance of specific MRCs and other PMS items may be required of the 

contractor in support of these inspections. 

(12) Facilities Maintenance Schedule Development and Planning 

(a)  Contractor shall utilize Annual Cleaning Schedule, LCS 1 & 2 Class Annual Cleaning 

Schedule, as applicable; to determine requirements for Housekeeping and Industrial Cleaning and 

to create Facilities Maintenance and Corrosion Control (FM_CC) work packages.  When tasked, 

the Contractor shall assist the Government in updating the LCS 1 and 2 Class Annual Cleaning 

Schedules. 

(b)  The FM_CC work packages shall be approved by the NSA/Government Designated Rep. 

(c)  Contractor’s FM_CC work packages shall include list of spaces, space description, square 

footage, flooring type, cleaning level (1-9) and periodicity found in Section J Attachment J-5. LCS 

Cleaning Levels outlines approved cleaning levels and can also be found in Section J Attachment 

J-5. 

(d)  Housekeeping and Industrial cleaning required for spaces not included in the Annual Cleaning 

Schedule, or in addition to work originally accomplished under this line item, will be tasked to the 

Contractor by the NSA/Government Designated Representative may be charged against this CLIN 

but using a different SLIN.   

(e) Corrosion Control efforts are tasked to the Contractor based on as found conditions on the 

vessel via the Current Ships Maintenance Project (CSMP) and as directed by the NSA/Government 

Designated Rep. 

(f)  Contractor shall continue the provision of Contractor MST Leads that will function as 

Contractor's first line of support for FM_CC issues.  The Contractor MST representative is 

currently located on the San Diego waterfront and shall continue to act as the primary interface 
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with the Navy’s shore-based support activities and the LCS crews.  Key responsibilities of the 

Contractor MST Maintenance Leads are: 

 

- Function as the liaison between the Contractor LCS Team and the US Navy 

(primarily LCSRON, RMC, ISEA, etc.) in FM_CC matters concerning the ship. 

 

- Interface with the Contractor Team, MST, and Fleet and Industrial Supply Center 

(FISC) representative to resolve requests for parts.  

 

- Resolve requests for maintenance support for Contractor responsible systems. 

 

- Resolve requests for information for Contractor responsible systems. 

 

- Participate in availability planning conferences, work definition conferences and 

production meetings. 

 

- Outline the major activities and procedures for all Contractor work to be 

accomplished in an availability, and provide daily maintenance status updates to the 

Port Engineer and the Government Representative. 

 

- Assist in the timely resolution of interface, engineering and design, material, ILS, 

configuration management and work scheduling problems in planning for Contractor 

LCS FM_CC availabilities. 

 

(g) The Contractor shall participate in periodic meetings, as required, to facilitate execution 

planning and status reporting related to Contractor LCS CMAVs, to include, but not limited to: 

 

- Business planning meetings with the MST 

- CMAV package planning sessions 

- Fly-away team planning meetings 

- Daily production meetings during a maintenance availability  

 

(h) The Contractor shall prepare FM_CC work packages to be approved by the MST and 

authorized by the Government.  Work packages shall be developed from the LCS Class Paint 

Schedules (J20A – 20H).  

 

 
 

0310, 0315 PROVIDE ADMI�ISTRATIVE A�D E�GI�EERI�G SUPPORT SERVICES (AESS) FOR 

LCS CLASS SHIPS HOMEPORTED OR VISITI�G SA� DIEGO, CA FOR FY 16-17 (OPTIO�) 

 

310.1  SCOPE 

 

The Contractor shall provide administrative and engineering support services (AESS) for LCS Class Ships 

homeported or visiting San Diego, CA FOR FY 16-17  in accordance with the statement of work for Line Item 

0300. 

 

0320, 0325 PROVIDE ADMI�ISTRATIVE A�D E�GI�EERI�G SUPPORT SERVICES (AESS) FOR 

LCS CLASS SHIPS HOMEPORTED OR VISITI�G SA� DIEGO, CA FOR FY 17-18 (OPTIO�) 

 

320.1  SCOPE 
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The Contractor shall provide administrative and engineering support services (AESS) for LCS Class Ships 

homeported or visiting San Diego, CA FOR FY 17-18 in accordance with the statement of work for Line Item 

0300.  

  

0400, 0405 SUPPORT I�-SERVICE E�GI�EERI�G AGE�T SERVICES FOR LCS CLASS U�IQUE 

SYSTEMS I� FY15-16 (OPTIO�) 
 

400. 1 SCOPE 
 

1. The Contractor shall coordinate with and support the efforts of the designated In Service Engineering Agent 

(ISEA) for LCS.  Because the LCS class contains several unique systems where there is no or limited systems 

expertise in the Government, the designated ISEA may be a Government activity or another contractor.  The 

Contractor Sustainment Team shall perform tasking within the following ISEA functions:   

 

Design:  In the performance of repair or maintenance actions the contractor notices a recurring repair or, 

based on experience, is aware of a more efficient or effective method of maintaining or repairing a piece of 

equipment the contractor shall make the Government and the ISEA (when other than the Government) 

aware of the potential for process improvement.  This process improvement should highlight possible 

design defects detracting from the equipment or system's capability to perform its intended operational 

requirements and to meet its maintainability and reliability requirements.  When tasked, the contractor shall 

develop a written recommendation  for corrections or improvements for further translation into detailed 

engineering changes and with PMS 505 concurrence, work with the ISEA to develop engineering changes 

and/or alterations to provide required improvements and to correct service deficiencies, improve logistic 

support and produce life cycle cost savings  

 

a. Safety:  For each assigned maintenance or repair task, conduct safety review of proposed engineering 

changes, new operating and maintenance procedures and changes, ensuring that the procedures warnings 

and cautions are adequate and inherent safety is not degraded.  

 

b. Technical Documentation, Specifications and Standards:  Review technical documentation and data 

(e.g. MRCs, technical manuals, ships drawing etc.) for accuracy and correctness.  Where errors are 

identified notify the Government of the discrepancy and when tasked provide inputs for the update of 

maintenance requirement cards. 

 

c. Maintenance Engineering: When tasked assist the ISEA in the maintenance  and update of 

maintenance concepts, tasks and criteria for all levels of maintenance during the equipment/system life 

cycle. 

 

d. Fleet Engineering Support:  When tasked, provide engineering assistance to the fleet as related to all 

of the above functions to include support of on-site engineering investigations to evaluate reliability, 

maintainability, performance availability and logistics support of the combat system/equipment.   

 

e. Data Management:   When technical data or documentation change as a result of a repair, inspection 

or modernization event, provide inputs to the government for all technical data that define operational 

equipment/systems baselines to reflect approved engineering changes, including implementing their effects 

on technical manuals and preventive and corrective maintenance documentation. 

 

f. Configuration Management:  Assist the Configuration Manager by providing inputs to the 

configuration management program to help ensure control of the hardware, technical documentation and 

computer program configuration baselines.  The Configuration Management program will be maintained 

and managed under Planning Yard/Class Design Services. 
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g. Test Equipment, Tools, Jigs, and Fixture: As a subset of the availability planning process review and 

recommend improvements to test procedures, test points, general and special purpose test equipment, tools, 

jigs, and fixtures; review adequacy of test equipment stowage; develop and propose alterations to improve 

stowage. 

 

h. Supply Support: Review all assigned maintenance procedures and tasks for appropriate provisioning 

technical data against the APL to insure a complete and effective APL and recommend improvements. 
 

0410, 0415 SUPPORT FOR I�-SERVICE E�GI�EERI�G AGE�T FOR LCS CLASS U�IQUE 

SYSTEMS I� FY16-17 

 

410.1  SCOPE 

 

The Contractor shall provide support for  in-service engineering agent services for LCS class unique systems I� 

FY16-17 in accordance with the statement of work for Line Item 0400. 

 

0420, 0425 SUPPORT I�-SERVICE E�GI�EERI�G AGE�T FOR LCS CLASS U�IQUE SYSTEMS I� 

FY17-18 

 

420.1  SCOPE 

 

The Contractor shall provide support for in-service engineering agent services for LCS class unique systems I� 

FY17-18 in accordance with the statement of work for Line Item 0400.  

 

 

0500  DATA REQUIREME�TS FOR ALL LCS CLASS SUPPORT FU�CTIO�S I� FY15-18 (CDRL(S)) 

 

500.1  SCOPE 

 
The data to be furnished hereunder shall be prepared in accordance with the Contract Data Requirements List, 
DD Form 1423.   
 
The Provisioning Technical Documentation (PTD) shall be in accordance with the Provisioning Requirements 

Introduction (Attachment J-8), the Provisioning Statement of Work (Attachment J-9), the Logistics Management 

Information (LMI) Worksheets (Attachment J-10), and the Contract Data Requirements List (CDRL), DD Form 

1423, and Exhibit A, B and C attached hereto. The contractor shall invoke these PTD requirements in all 

purchase orders to subcontractors/vendors for the procurement of contractor furnished equipment. 

 

0600  PROVISIO�ED ITEMS ORDER (PIO) (�AVSEA) (�OV 1996) FOR ITEM(S) 0100, 0105, 

0200, 0205 A�D 0300, 0305 A�D THE FOLLOWI�G OPTIO� ITEMS (IF EXERCISED); 0110 THROUGH 

0125, 0210 THROUGH 0220, 0310 THROUGH 0325, A�D 1020 THROUGH 3221. 

 
600.1 SCOPE 

 

(a) General.  The Contractor agrees that it will furnish the supplies or services ordered by the Government in 

accordance with the procedures specified herein.  Orders will be placed by the Contracting Officer, Provisioning 

Activity or Administrative Contracting Officer as unilateral or bilateral modifications to this contract on SF 30, 

Amendment of Solicitation/Modification of Contract.  Any amounts shown in Section B at time of award of the 

initial contract for each provisioned line item are estimated amounts only and are subject to upward or 

downward adjustment by the issuing activity.  If no amounts are shown, funding will be obligated before or at 

time of order issuance.  It is understood and agreed that the Government has no obligation under this contract to 

issue any orders hereunder. 
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(b) Priced Orders.  For each proposed order, the Contractor agrees that it will submit a signed SF 1411 (Contract 

Pricing Proposal) or such other cost or pricing data as the Contracting Officer may require.  Promptly thereafter, 

the Contractor and the Contracting Officer shall negotiate the price and delivery schedule for the proposed 

order.  Upon execution and receipt of the priced order, the Contractor shall promptly commence the work 

specified in the order. 

 

(c) Undefinitized Orders.  Whenever the Contracting Officer determines that urgent demands or requirements 

prevent the issuance of a priced order, he/she may issue an unpriced order.  Such order may be unilateral or 

bilateral and shall establish a limitation of Government liability, a maximum ceiling amount, and a schedule for 

definitization, as described in subparagraph (e)(2) below.  Upon request the Contractor shall submit a maximum 

ceiling amount proposal before the undefinitized order is issued.  The maximum ceiling amount is the maximum 

price at which the order may be definitized.  The Contractor shall begin performing the undefinitized order upon 

receipt, except as provided in paragraph (d) below.  The clause entitled "CONTRACT DEFINITIZATION" 

(DFARS 252.217-7027) shall be included in any undefinitized order. 

 

(d) Rejection of Unilateral Orders.  The Contractor may reject any unilateral order if the Contractor determines 

that it cannot feasibly perform the order, or if the Contractor does not concur with the maximum ceiling amount.  

However, each unilateral order shall be deemed to have been accepted by the Contractor unless within fifteen 

days of issuance of the order, the Contractor notifies the Contracting Officer in writing of its rejection of the 

order. 

 

(e) Definitization of Undefinitized Orders.   

(1) The Contractor agrees that following the issuance of an undefinitized order, it will promptly begin 

negotiating with the Contracting Officer the price and terms of a definitive order that will include: (A) all 

clauses required by regulation on the date of the order; (B) all clauses required by law on the date of execution 

of the definitive order; and, (C) any other mutually agreeable clauses, terms and conditions.  No later than sixty 

(60) days after the undefinitized order is issued, the Contractor agrees to submit a cost proposal with sufficient 

data to support the accuracy and derivation of its price; and, when required by FAR, cost or pricing data, 

including SF 1411.  If additional cost information is available prior to the conclusion of negotiations, the 

Contractor shall provide that information to the Contracting Officer.  The price agreed upon shall be set forth in 

a bilateral modification to the order.  In no event shall the price exceed the maximum ceiling amount specified in 

the undefinitized order.  

 

(2) Each undefinitized order shall contain a schedule for definitization which shall include a target date for 

definitization and dates for submission of a qualifying proposal, beginning of negotiations and, if appropriate, 

submission of make-or-buy and subcontracting plans and cost or pricing data.  Submission of a qualifying 

proposal in accordance with the definitization schedule is a material element of the order.  The schedule shall 

provide for definitization of the order by the earlier of: 

 

(i) a specified target date which is not more than 180 days after the issuance of the undefinitized order.  

However, that target date may be extended by the Contracting Officer for up to 180 days after the Contractor 

submits a qualifying proposal as defined in DFARS 217.7401; or 

 

(ii) the date on which the amount of funds expended by the Contractor under the undefinitized order exceed fifty 

percent (50%) of the order's maximum ceiling amount, except as provided in subparagraph (f)(3) below. 

 

(3) If agreement on a definitive order is not reached within the time provided pursuant to subparagraph (e)(2) 

above, the Contracting Officer may, with the approval of the Head of the Contracting Activity, determine a 

reasonable price in accordance with Subpart 15.4 and Part 31 of the FAR, and issue a unilateral order subject to 

Contractor appeal as provided in the "DISPUTES" clause (FAR 52.233-1).  In any event, the Contractor shall 

proceed with completion of the order, subject to the "LIMITATION OF GOVERNMENT LIABILITY" clause 

(FAR 52.216-24). 

 

(f) Limitation of Government Liability.   
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(1) Each undefinitized order shall set forth the limitation of Government liability, which shall be the maximum 

amount that the Government will be obligated to pay the Contractor for performance of the order until the order 

is definitized.  The Contractor is not authorized to make expenditures or incur obligations exceeding the 

limitation of Government liability set forth in the order.  If such expenditures are made, or if such obligations are 

incurred, they will be at the Contractor's sole risk and expense.  Further, the limitation of Government liability 

shall be the maximum Government liability if the order is terminated.  The "LIMITATION OF 

GOVERNMENT LIABILITY" clause shall be included in any undefinitized order. 

 

(2) Except for undefinitized orders for Foreign Military Sales; purchases of less than $25,000; special access 

programs; and Congressionally-mandated long-lead procurements; and except as otherwise provided in 

subparagraph (f)(3) below, the limitation of Government liability shall not exceed fifty percent (50%) of the 

ceiling amount of an undefinitized order.  In the case of orders within these excepted categories, however, the 

procedures set forth herein shall be followed to the maximum extent practical. 

 

(3) If the Contractor submits a qualifying proposal (as defined in DFARS 217.7401) to definitize an order 

before the Government has obligated fifty percent (50%) of the ceiling amount, the Contracting Officer may 

increase the limitation of Government liability to up to seventy-five percent (75%) of the maximum ceiling 

amount or up to seventy-five percent (75%) of the price proposed by the Contractor, whichever is less. 

 

(4) If at any time the Contractor believes that its expenditure under an undefinitized order will exceed the 

limitation of Government liability, the Contractor shall so notify the Contracting Officer, in writing, and propose 

an appropriate increase in the limitation of Government liability of such order.  Within thirty (30) days of such 

notice, the Contracting Officer will either (i) notify the Contractor in writing of such appropriate increase, or (ii) 

instruct the Contractor how and to what extent the work shall be continued; provided, however, that in no event 

shall the Contractor be obligated to proceed with work on an undefinitized order beyond the point where its 

costs incurred plus a reasonable profit thereon exceed the limitation of Government liability, and provided also 

that in no event shall the Government be obligated to pay the Contractor any amount in excess of the limitation 

of Government liability specified in any such order prior to establishment of firm prices. 

 

(g) Initial Spares.  The limitations set forth in paragraph (c) and subparagraphs (e)(2), (f)(2) and (f)(3) do not 

apply to undefinitized orders for the purchase of initial spares. 

 

(h) Terminal Date for Placement of Orders.  The Contractor shall not be obligated to accept any orders placed 

hereunder beyond 180 days after delivery of the last end item. 

 

(i) Segregation of Costs.  The Contractor shall segregate the costs of performance of each undefinitized order 

from the cost of any other work performed by the Contractor. 

 
 
0700  OTHER DIRECT COSTS/TRAVEL  

 

700.1 SCOPE 

 

The contactor shall provide Other Direct Costs (ODC).  Other Direct Costs in this instance consist of travel 

only: both CONUS and OCONUS for Fly-Away teams.  All travel cost shall be reported for the Contractor and 

all support sub-contractors (fixed fee or cost reimbursable.)   Labor hours associated with travel shall be billed 

to the applicable work CLIN to which the travel is supporting. 

 

1010  RESERVED 

 

 

1015  RESERVED 
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1020, 1021 ACCOMPLISH THE EXECUTIO� PLA��I�G FOR THE REPAIR A�D ALTERATIO� 
REQUIREME�TS FOR USS I�DEPE�DE�CE (LCS 2) FY16 DRY DOCKI�G C�O SCHEDULED 
AVAILABILITY (OPTIO�) SRA(d) 
 

1020.1 SCOPE 

 

1.  The contractor is required to accomplish the execution planning functions for the USS I�DEPE�DE�CE 

(LCS 2) FY16 C�O SCHEDULED AVAILABILITY per the contract specifications and the detailed data 

provided by the Government in the contract. All work shall be coordinated with the NSA/Government 

Designated Rep to ensure that Execution Planning efforts between Contractor and Government Designated 

Planning Activity/Planning Yard are not duplicated.  

 

2.  The Contractor is required to accomplish the execution planning functions described herein utilizing Table 

C-1 for reference purposes only to accomplish execution planning procedures and processes established by the 

Contractor using the work specifications, drawings, test procedures and other detailed data provided by the 

Government in the contract.  

 

NOTE: All LCS class CNO availabilities will include some drydocking requirements with the length of time in 

drydock determined by the type of CNO availability.  Selected restricted availabilities (SRA(d)) shall be planned 

as six weeks in length with three weeks of drydocking time.  Drydocking SRAs (DSRA) shall be planned as 

twelve week availabilities with six weeks of drydock time or as required by the work package.  Each LCS hull 

will alternate between SRA(d)and DSRA availabilities on a notional 32 month rotation. An LCS class CNO 

availability schedule as of December 2012 is provided in section F. 

 

NOTE: Notional execution planning schedule below is to be used as a guide for offerors - after award, the 

contractor shall use the most current milestones at start of planning as listed in the JFMM Volume VI Appendix 

G1. Optional milestones shall be used as directed by the government. 

 

Table C-1: Planning Milestones 

  

Event # 
Task/Milestone 

Responsible 

Activity 

C�O 

<$20M 

C�O 

>$20M 
 

1 Establish Availability 

in NMD 

MST A-360 A-360 Select the appropriate set of milestones 

based on the size of the MMBP: CNO 

<$20M, CNO >$20, Enter the selected set 

of milestones as “Revised” Milestones in 

NMD. 

2 50% of D-level 

maintenance work 

package 2K's locked 

based on $ 

MST A-240 A-240 Intent is that the planning activity 

continually develops specs in the most 

cost effective manner and not batch this 

work in front of the next pkg development 

milestone. 

3 80% of D-level 

maintenance work 

package 2K's locked 

based on $ 

MST A-151 A-155 Intent is that the planning activity 

continually develops specs in the most 

cost effective manner and not batch this 

work in front of the next pkg development 

milestone. 

4 * Contractor complete 

planning and 

estimating of work 

assigned as required 

by the above 80% 2K 

Lock  milestone 

Contractor A-126 A-130 Intent is to have a continuous flow of 

planning quality estimates to eliminate 

churn in the work package. 

*Contractor planning and estimating must 

be complete by A-95 for all 

Modernization work items defined in the 

A-120 LOA Lock. 
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5 I-level work package 

fully brokered 

MST /Ship's 

Force 

A-90 A-90 Intent is to fully broker all known work to 

I-level by this date. 

6 100% of D-level 

maintenance work 

package 2K's locked 

based on $ 

MST A-92 A-99  

7 Perform risk 

assessments and 

verify deliverables to 

KTR (O,I,D  work 

items and AIT sked 

reqmts) 

MST A-85 A-92 This is to confirm that the KTR has all 

input for his development of the integrated 

avail sked. Note that for FFP CMAV KTR 

will not be identified until A-15, 

verification with KTR will take place at 

WPER. 

8 Contractor "publish" 

pkg in NMD 

Contractor A-85 A-92   

9 Contractor submit 

final package cost 

proposal 

Contractor A-71 A-78   

10 Conduct Work 

Package Execution 

Review (WPER) - 

finalize funding 

MST A-30 A-30 KTR presents fully planned execution 

sked  (could be a Gantt chart)  to the full 

MT. 

 

  

11 Start of Availability MST A-0 A-0  

 

3.  Execution Planning requirements include performance of Production Engineering Support, Production 

Planning, Procurement, Manning & Production Analysis, Production Work Integration, and includes but is not 

limited to, the following:  

 

a.  Providing the necessary management, procurement, test, quality assurance, funding, technical capacity 

and resources per the requirements of this section. In conjunction with the Project/MST, integrate work 

plans, set priorities, coordinate, and de-conflict all production work performed during the performance 

period. Provide the following technical support for the accomplishment of NAVSEA authorized alterations 

and repairs: 

 

(1)  A Technical Library containing data and drawings necessary to support the planning effort. This 

should include general technical information (military standards, industry standards,  applicable Navy 

and DOD Directives) as well as Technical Manuals, Ship’s Information Books and Ship’s Drawings. 

 

(2) A capability to reproduce technical manuals, reference materials and drawings. 

 

(3) A word processing capability. 

 

(4) A capability of on-line access with Haystack Gold, ICAPS 5.0.1, ICAPS, and CDMD-OA for ILS 

requirements. 

 

(5)  Progress Measurement Systems to show progress to permit the determination of the physical 

progress of completed work for each of the elements in the scheduling plan, including material, 

manpower, engineering, production, tests and trials. The progress measurement system shall permit a 
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direct comparison of the physical progress of completed work to the planned performance measurement 

baseline for each of the elements in the scheduling system. 

 

b.  Provide and maintain an integrated milestone plan and critical path analysis of a rational, integrated and 

timely production schedule to be used in the availability for its execution planning and 

procurement/production phases. The plan’s milestones must include those key events necessary to meet 

contract delivery dates, and shall include the following as a minimum: 

 

Contractor provided drawing completion date 

Identification of Long Lead Time Material (LLTM) 

Identification of repair LLTM 

Completion of Contractor Ship Check 

Final Work Item completion date 

Program ALT Estimate completion date 

Final Package proposal date  

Submittal of integrated production schedule 

Availability Start Date 

Crew move ashore date 

Machinery Space Production Completion Date 

Habitability Completion date 

Ship Refueling 

Dock Trials 

Fast Cruise 

Sea Trials 

Contract Completion 

 

c.  Develop and utilize a measurement system to determine the progress of the execution planning and 

procurement/production phases. The system shall permit a direct comparison of the progress of completed 

work to the integrated milestone plan that is to be developed in subparagraph b. 

 

d.  Conduct ship checks, conduct assessments, prepare Automated Work Requests (AWRs), and develop 

specifications for CNO availability repair and new work items identified as specified herein. “New work” is 

defined as work identified after provision of the authorized work package for CNO scheduled availabilities.   

 

(1) Work specifications shall be prepared in accordance with Commander, US Fleet Forces Command 

Instruction (COMFLTFORCOMINST 4790.3 VII-4-E) and using the NAVSEA Standard Items, 

Standard Work Items (SWI) and Local Standard Items (LSI) in effect on the date of specification 

submission. 

 

(2) The use of Class "B" repairs will be minimized. Actual repairs shall be detailed in the Work Item in 

accordance with 4-E of the JFMM whenever possible. 

 

(3) Work specifications and detailed cost estimates to the paragraph and trade level shall be prepared 

and stored in Navy Management Database (NMD).  Planning products shall be in the 4-E spec format.   

All Requests for Contract Changes (RCC) shall be entered in the NMD Execution module. All planning 

documents developed by the Contractor become the property of the U.S. Government for reuse by 

other activities.  When an existing Master Specification Catalog (MSC) template is available it must be 

used in developing the work specification.  If a MSC template is not available for use, and a new work 

specification is developed, it shall be submitted to the LCS Master Specification Catalog Maintenance 

Office (MSCMO) membership as a new template candidate.  If a MSC template is available, but the 

work specification must be significantly altered to suit authorized scope of work, or if changes to 

technical requirements must be made to the work specification, the Contractor shall submit the revised 

work specification (proposed change) to the LCS MSCMO as either a new template candidate, or an 

update to an existing template candidate. All template candidates submitted to the LCS MSCMO for 
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consideration shall include detailed cost estimates to the paragraph and trade level.  All comments and 

lessons learned must be provided to the Government for review and possible incorporation into the 

MSC. The LCS MSCMO is responsible for approving and maintaining Class Standard Work 

Templates (CSWTs) and Standard Work Templates (SWTs) (except for SWT 077-001, Hazardous 

Waste Produced on Naval Vessels; control, and 992-031, Cleaning and Pumping; accomplish, which 

are designated as Standard Specification for Ship Repair and Alteration Committee (SSRAC) 

responsible).  The LCS MSCMO will consist of Government Reps/RMC members Code 100/200/400. 

 

(4) Work Items Specifications and other work products shall be completely and thoroughly checked 

and reviewed by the contractor for technical accuracy and compliance with provisions of specifications 

and assignments. The Government is the ultimate approval authority for work item specifications 

provided by the Contractor.  Any corrections found necessary due to error or omission by the 

contractor, shall be promptly accomplished by the contractor. 

 

e.  Plan and schedule for receipt, storage and installation of the Government Furnished Materials (GFM) 

identified in the work specifications or by the government  The Government Furnished Material will be 

delivered to the Contractor at least 30 days prior to start of an availability. 

 

f.  Identify LLTM.  When authorized/tasked by the Government, and where practical and economical, the 

Contractor shall procure, or arrange options for, multi-ship quantities of identical materials. 

 

g. The Contractor shall participate in periodic meetings, as designated, to facilitate execution planning and 

status reporting related to LCS Class availabilities, including:  

 

(1) Surface Team One and Commander Navy Regional Maintenance Center (CNRMC) chartered 

events (i.e. the Integrated Project Development Team (IPDT). 

(2) Discussions of action items resulting from lessons learned following the completion of each 

scheduled availability. 

(3) Progress assessments, 

(4) Planning Board for Maintenance (PB4M) meetings to assign priorities, develop work packages, 

integrate maintenance efforts and reschedule uncompleted tasks. (Forums will be conducted as agreed to 

by primary participants: LCS Squadron (LCSRON), SWRMC, Port Engineer, prime execution 

contractor, Planning Yard, etc.) 

(5) LCSRON Maintenance/Material Support Team (MST)/Project Team (PT). 

 

h. The Contractor shall provide/submit Ship Selected Record Drawings (SRDs), Selected Record Data 

Updates and Technical Manuals to the Planning Yard IAW CDRLs in Exhibit A and other designated 

Government Representative as directed by the Navy within five days of completion of the availability.  

 

i. The Contractor shall provide the management, technical, procurement, production, testing, training, MRC 

updates, and quality assurance necessary to prepare and accomplish the alteration/modernization of ships in 

each availability in accordance with the requirements stated in the Work Item Specifications, the Delivery 

Schedule, and all other terms and conditions set forth in the contract.  The list of Standard Work Items is 

listed in Section J. 

 

j. The Contractor will accomplish the maintenance/modernization per the work items.  The Contractor shall 

develop and submit all work items in accordance with COMFLTFORCOMINST 4790.3 VII-4-E-2 30 JUL 

2010/FY-12 titled COMUSFLTFORCOMINST 4790.3 (series) Joint Fleet Maintenance Manual 

(JFMM),Volume VII, Chapter 4, Contract Specification Development, Appendix 4-E Procedures for the 

Preparation and Use of Work Items for Ship Repair IAW CDRLs in Exhibit A.   

 

k. The Contractor shall submit and maintain a detailed Integrated Master Schedule (IMS) to monitor all 

maintenance/modernization to ensure maximum space utilization, critical path repairs, prevent maintenance 

work overlap/conflicts and identification of HAZMAT/ESOH maintenance tasking IAW CDRLs in Exhibit 
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A.  The IMS shall include repairs being made, repair time, work overlap and workspace requirement.  The 

IMS shall provide Critical Path Analysis for work to be performed, weekly, monthly, quarterly and annual 

reports using histograms and descriptive statistics (mean, median, mode). 

 

l. NAVSEA Standard Items shall be invoked on each order issued under the contract. The Fiscal Year (FY) 

applicability of the NAVSEA Standard Items will be determined by the issue date of the order. Whereas 

Standard Items are applicable to vessels undergoing overhauls and repair, the Contractor shall review each 

Standard Item for applicability to the contract and propose changes/deviations to the Standard Items by 

letter to the ACO/COR. 

 

m. The Contractor shall ensure material ordering is traceable back to the Job Control Number (JCN)/Job 

Sequence Number (JSN) or Automated Work Request (AWR) level and, if applicable, the Work 

Specification. 

 
n.  The Contractor shall submit a fiscal year funding phasing plan for 30 days after award of this contract 
and 90 days prior to the start of the new fiscal year (October 1) IAW CDRL.  The plan shall identify by 
month and quarter the expected funding requirements to execute the scope of the contract. 
 

 

 
1025 , 1026  ACCOMPLISH THE REPAIR A�D ALTERATIO� REQUIREME�TS FOR USS 
I�DEPE�DE�CE (LCS 2) FY16 DRY DOCKI�G C�O SCHEDULED AVAILABILITY (OPTIO�) SRA(d) 
 

 1025.1 SCOPE 

 
1.    The Contractor shall accomplish the Execution functions for USS I�DEPE�DE�CE (LCS 2) FY16 DRY 
DOCKI�G C�O SCHEDULED AVAILABILITY in accordance with the following statement of work. 

 

Requirements of this item include, but are not limited to, the following: 

 

a.  In conjunction with the Government Designated Planning Activity, provide the management, technical, 

procurement, production, testing and quality assurance necessary to prepare and accomplish the 

maintenance, repair and alteration of USS I�DEPE�DE�CE (LCS 2) FY16 DRY DOCKI�G C�O 

SCHEDULED AVAILABILITY in accordance with the requirements stated in this Section, the Work 

Item Specifications contained in Section J Attachment 1, the Delivery Schedule specified in Section F, and 

all other terms and conditions set forth in this contract. 

 

b.  In conjunction with the Government Designated Planning Activity, accomplish planning and scheduling 

to ensure a rational, integrated and timely plan for receipt, storage and installation of Government Furnished 

Material as identified in work item specifications, and for accomplishment of production work. Provide an 

integrated milestone plan for the availability. These milestones will include a schedule of key events 

necessary to meet the contract delivery dates.  A critical path analysis (if required) and a milestone schedule 

shall be used to measure schedule accomplishment of the functions and elements required to successfully 

complete the repair and alteration of USS I�DEPE�DE�CE (LCS 2) FY16 DRY DOCKI�G C�O 

SCHEDULED AVAILABILITY within the availability dates in Section F. 

 

c.  Utilize Progress Measurement Systems to permit the determination of the physical progress of completed 

work for each of the elements in the scheduling plan, including material, manpower, engineering, 

production, tests and trials. The progress measurement system shall permit a direct comparison of the 

physical progress of completed work to the planned performance measurement baseline for each of the 

elements in the scheduling system.  Contractor shall submit Cost/Schedule Status Reports IAW CDRLs in 

Exhibit A. 
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d.  Establish management procedures and systems to identify behind schedule conditions and unfavorable 

schedule variances, using the scheduling systems performance measurement baseline and the progress 

measurement systems. The applied systems and procedures shall provide timely identification of scheduling 

problem areas to permit prompt management action to correct unsatisfactory conditions. 

 

e.  Apply stringent change control procedures to ensure timely identification and incorporation of new work. 

“New work” is identified after provision of the authorized availability Package. Growth work will be related 

to a previously identified work specification item. New work will not be related to any previously 

authorized work specification item, and the work will be assigned a new specification item number. 

  

(1) GROWTH WORK 
When tasked, the contractor shall prepare and submit growth work specifications in the 4-E Format. 

Each work item shall include work operations, trade skills involved, material requirements, estimated 

man-hours by trades and schedule of which work is to be completed. The ACO will review each costed 

work item when submitted. Authorization to proceed with the work will be provided by the ACO and 

will be subject to the LIMITATION OF FUNDS CLAUSE or the LIMITATION OF COST CLAUSE 

as applicable. 

 

(2) NEW WORK  
All new work specifications written by the Contractor shall be authorized by the ACO, and approved 

by the NSA/Government Designated Rep. Upon receipt of a new work specification, the Contractor 

shall propose a change in the estimated cost and fee to be incorporated into Section B.  Each work item 

shall include work operations, trade skills involved, material requirements, estimated man-hours by 

trades and schedule of which work is to be completed.  The NSA/Government Designated Rep will 

review and approve each work package. Authorization to proceed with new work shall only be granted 

by the ACO, only after the work has been priced, and will be subject to the LIMITATION OF FUNDS 

CLAUSE or the LIMITATION OF COST CLAUSE as applicable. Once authorization is granted, the 

Contractor shall update his manning and production analysis.  

 

f.  The Navy intends that all basic and new work authorized for the repair and alteration of ships be 

compatible with the scheduled availability duration. The Contractor shall accomplish all new work within 

the scheduled availability duration or inform the ACO as soon as practicable of schedule impacts. Any 

schedule impacts must be approved by the ACO prior to proceeding with the work.  

 

g.  Drawings, data and other work products shall be completely and thoroughly checked and reviewed by 

the contractor for technical accuracy and compliance with provisions of specifications and assignments. The 

Government is the ultimate approval authority for specifications and drawings provided by the Contractor.  

Any corrections to drawings or other work products found necessary due to error or omission by the 

contractor shall be promptly accomplished by the contractor. The Contractor shall account for government 

approval in their scheduling time line. The contractor shall be responsible for ensuring that interference-

free, technically accurate drawings are received and for calling to the attention of the NSA/Government 

Designated Rep, orally and in writing, any interface and interference problems requiring revision to 

drawings.  

 

h. The Contractor shall submit the Liaison Action Record (LAR) IAW CDRLs in Exhibit A and will utilize 

the eLAR process as outlined in NSTS 9090-100A for communication with the Government when issues 

arise over data delivered via Technical Data Packages (TDP). 

 

(1) In the event of drawing error, modification to alteration package, changed ship conditions, etc., 
respond in a timely, supportive manner to LAR design clarification inquiries. 

 

(2) Utilize an automated class log, shared with the Government and Planning Yard, identifying each 

LAR, general nature of the request and coordinate future ships to which the Ship Change referenced in 

the LAR applies. 
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i. The Contractor shall include the Planning Yard in all correspondence due to the Planning Yard’s role to 

maintain Configuration Management (CM), Data Management (DM) and Reliability, Maintainability and 

Availability (RMA) for the LCS Class.  

 

j. The Contractor shall submit Job Close Out Data IAW CDRL Exhibit A. 

 

k. Apply approved quality assurance and anti-counterfeit procedures as required by this contract and the 

associated specifications to ensure that procured material and performed production work will achieve and 

maintain the required quality standards. 

 

l.  The Contractor is required to comply with the documents identified in the following table, or their 

subsequent revisions in effect at time of contract award or option exercise as well as applicable current 

instructions, general specifications, type plans, naval ship technical manuals and directives from the Naval 

Sea Systems Command, shall be used in the technical requirements of work under the contract.  
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m.  Fiber Optic cables and components possess unique handling and installation requirements. The 

components shall be qualified or approved in accordance with the Qualified Products List (QPL) or the 

Navy Recommended Fiber Optic Components Parts List. The design, testing, installation, stowage and 

handling of fiber optic cables and their associated components shall be in accordance with MIL-STD-2052 

and MIL-STD-2042 using MIL-HDBK-2051 as guidance. Current Navy reference guidance is available on 

the Navy Shipboard Fiber Optics website, https://fiberoptics.nswc.navy.mil. 

 

n.  If tasked The contractor shall perform IUID tasking to include but not limited to Item Unique 

Identification (IUID) tagging and update of NAVY IUID registry.  The Contractor shall provide IUID file 

to Planning Yard via the eLAR process to upload to Configuration Data Managers' Database Open 

Architecture (CDMD-OA). 

 

 

SPECIFICATIO�S/ STA�DARDS / TECH�ICAL REQUIREME�TS 

NAVSEA 

S9AA0-AB-GOS-010/GSO 
General Specifications for Overhaul of Surface Ships 

ASME-Y14.100M 

ASME-Y14.24  

ASME-Y14.34M 

ASME-Y14.35M 

Engineering Drawing Practices 

Types and Applications Of Engineering Drawings (Chapter 200 of MIL-STD-

100) 

Associated Lists (Chapter 700 of MIL-STD-100) 

Revision Of Engineering Drawings and Associated Lists (Chapter 600 of MIL-

STD-100) 

MIL-DTL-31000B Technical Data Packages, General Specification For  

EIA 649 dated 2/1/1999 National Consensus Standard For Configuration Management 

MIL-HDBK-61A Configuration Management Guidance 

MIL-PRF-49506 Performance Specification Logistics Management Information  

MIL-PRF-5480G Performance Specification Data, Engineering and Technical: Reproduction 

MIL-STD-38784 Notice (2)  
Standard Practice For Manuals, Technical: General Style and Format 

Requirements 

MIL-STD-2042 Fiber Optic Cable Topology Installation Standard Methods For Naval Ships 

�AVAL I�STRUCTIO�S 

Joint Fleet Forces Maintenance 

Manual Volume 7 
Ship Repair Contracting Manual 

SL720-AA-MAN-030 
Navy Modernization Process Management and Operational Manual 

(NMPMOM) 

NAVSEAINST 4790.1A 
Expanded Ship Work Breakdown Structure (ESWBS) for Ships, Ship Systems 

and Combat Systems 

S9040-AC-IDX-010 

Ships 3-M Reference Information CD (This CD contains the ESWBS 

information-- Expanded Ship Work Breakdown 5D VOL. 1 Structure for Ships, 

Ships Systems and Combat Systems VOL. 2  Users Guide for the Expanded 

Ship) 

OTHER DOCUME�TS 

OPNAV Memo Ser 

N4143/4U737251 dtd 22 Jul 

2004 

Navy Frequency Radio Identification (RFID) 

SECNAV Inst. 4440.34 dtd 22 

Dec 2009  

Implementation of Item Unique Identification within the Department Of the 

Navy 

OUSD Action Memo dated 22 

Jun 2009 

Department of Defense Reliability, Availability, Maintainability and Cost 

Rationale Report Manual 

USD DTM 11-003 dated 21 

Mar 2011 
Reliability Analysis Planning, Tracking and Reporting 



N00024-15-C-4313 

 

Page 127 of 209 

 

 

o.  CONDITION FOUND REPORT (CFR):  If materiel discrepancies are discovered during the 

performance of a work item that exceed the scope of the work specification, the Contractor shall  record and 

report those discrepancies to the Government via the Condition Found Report (CFR) process IAW CLIN 

0300 para 1.b and the CDRL in Exhibit A. 

 

p.  PREMIUM TIME 

 

As part of the contractor’s proposal for accomplishing an availability, the contractor will propose 

the necessary overtime hours. Overtime will not be proposed or negotiated as a percentage of the 

overall hours. Contractors will propose overtime hours for each work item that requires the use of 

overtime and must be approved by the Government Designated Rep prior to implementation of the 

overtime. 

 

(1) When establishing the proposed overtime amount for each work item, contractors will consider 

such things as: 

 

(a) Historical use of overtime hours for the work item in previous availabilities; 

(b) Length and time allotted to accomplish the availability; 

(c) Amount and nature of work to be accomplished; 

(d) Number of hours for each trade to accomplish the work;    

(e) Manpower resources available to the contractor to include the number of personnel required 

by trade;    

(f) Point in time on the critical path of the availability that the work needs to be accomplished;    

(g) Other pertinent facts pertaining to the need for proposed overtime. 

 

(2) The contractor’s proposal, when submitted, will contain all the supporting data and assumptions 

that were used in deriving the per work item overtime hour allotments. 

 

q.  If tasked, the Contractor shall prepare ship specific installation drawings IAW the CDRLs in Exhibit 

A, subject to Government Designated Planning Activity/Planning Yard approval, and ultimate approval 

by the Government for repeat SHIPALTs.  Drawings shall be prepared in accordance with NAVSEA 

Technical Specification 9090-600.    

 

r.  If tasked, the Contractor shall compile an Actual Weight and Moment Report and/or stability study, 

through liaison with the Government Designated Planning Activity/Planning Yard in accordance with 

General Specification for Overhaul of Surface Ships (S9AA0-AB-GOS-010) and the Navy 

Modernization Process Management and Operational Manual (NMPMOM) (SL720-AA-MAN-030). 

 

s.  The Contractor shall develop and provide red line/ “as built” drawings. The Contractor shall not modify 

the basic design features of the engineering data provided by the Government.  If the contractor deems 

modifications necessary, the Contractor shall follow the Liaison Action Request (LAR), Engineering 

Change Proposals and Request for Deviations & Waivers procedures of NAVSEA Technical Specification 

9090-100. 

 

t.  The Contractor shall accomplish maintenance/modernization on identified critical systems by creating 

and accomplishing Process Control Procedures (PCPs). Critical systems maintenance shall be required to 

utilize COMUSFLTFORCOMINST 4790.3 (series) Joint Fleet Maintenance Manual (JFMM), Volume VII, 

Chapter 4, CNRMC Ltr 4700 Ser C200/193 dtd 19 Sep 2014.  The Contractor shall utilize an Enterprise 

Asset Management (EAM) database or equivalent system for a standard template and a PCP repository. 

 

u.  The Contractor shall submit to the Government recommended changes to Technical Data and 

documentation to include but not limited to Publications, Manuals and procedures following contractor-

executed maintenance or modernization items which impact a ship's configuration IAW CDRLs in Exhibit 

C. 
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v.  The Contractor shall comply with the 40% small business-subcontracting requirement in accordance 

with the “Small Business Subcontracting Requirement” clause in Section H.  The Contractor’s adherence to 

this subcontracting plan will be evaluated by the Award Fee Evaluation Board (AFEB) as part of each 

Determination of Fee evaluation (See Section B – Determination of Fee).  The Contractor shall submit 

Small Business Subcontractor Reports IAW CDRLs in Exhibit A. 

 
w.  The Contractor shall submit a fiscal year funding phasing plan for 30 days after award of this contract 
and 90 days prior to the start of the new fiscal year (October 1) IAW CDRL.  The plan shall identify by 
month and quarter the expected funding requirements to execute the scope of the contract. 
 

 

1030, 1031      ACCOMPLISH THE EXECUTIO� PLA��I�G FOR THE REPAIR A�D ALTERATIO� 

REQUIREME�TS FOR USS FORT WORTH (LCS 3) FY16 DRY DOCKI�G C�O SCHEDULED 

AVAILABILITY (OPTIO�) SRA(d) 

 

1030.1  SCOPE  

 

The Contractor shall accomplish planning, document preparation, engineering, procurement, prefabrication, 

shipyard production work, and any other work necessary to prepare for and accomplish the Repair and 

Alteration of USS FORT WORTH (LCS 3) FY16 DRY DOCKI�G C�O SCHEDULED AVAILABILITY 

in accordance with the statement of work for Line Item 1020. 

 

1035, 1036 ACCOMPLISH THE REPAIR A�D ALTERATIO� REQUIREME�TS OF USS FORT 

WORTH (LCS 3) FY16 DRY DOCKI�G C�O SCHEDULED AVAILABILITY (OPTIO�) SRA(d) 

  

1035.1  SCOPE 

 

The Contractor shall accomplish the Execution functions for USS FORT WORTH (LCS 3) FY16 DRY 

DOCKI�G C�O SCHEDULED AVAILABILITY in accordance with the statement of work for Line Item 

1025.  
 

1040, 1041      ACCOMPLISH THE EXECUTIO� PLA��I�G FOR THE REPAIR A�D ALTERATIO� 

REQUIREME�TS FOR USS CORO�ADO (LCS 4) FY17 DRY DOCKI�G C�O SCHEDULED 

AVAILABILITY (OPTIO�) SRA(d) 

 

1040.1  SCOPE  

 

The Contractor shall accomplish planning, document preparation, engineering, procurement, prefabrication, 

shipyard production work, and any other work necessary to prepare for and accomplish the Repair and 

Alteration of USS CORO�ADO (LCS 4) FY17 DRY DOCKI�G C�O SCHEDULED AVAILABILITY in 

accordance with the statement of work for Line Item 1020. 

 

1045, 1046 ACCOMPLISH THE REPAIR A�D ALTERATIO� REQUIREME�TS OF USS CORO�ADO 

(LCS 4) FY17 DRY DOCKI�G C�O SCHEDULED AVAILABILITY (OPTIO�) SRA(d) 

  

1045.1  SCOPE 

 

The Contractor shall accomplish the Execution functions for USS CORO�ADO (LCS 4) FY17 DRY 

DOCKI�G C�O SCHEDULED AVAILABILITY in accordance with the statement of work for Line Item 

1025.  
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1050, 1051      ACCOMPLISH THE EXECUTIO� PLA��I�G FOR THE REPAIR A�D ALTERATIO� 

REQUIREME�TS FOR USS FREEDOM (LCS 1) FY18 DRY DOCKI�G C�O SCHEDULED 

AVAILABILITY (OPTIO�) DSRA 

 

1050.1  SCOPE  

 

The Contractor shall accomplish planning, document preparation, engineering, procurement, prefabrication, 

shipyard production work, and any other work necessary to prepare for and accomplish the Repair and 

Alteration of USS FREEDOM (LCS 1) FY18 DRY DOCKI�G C�O SCHEDULED AVAILABILITY in 

accordance with the statement of work for Line Item 1020. 

 

 

1055, 1056 ACCOMPLISH THE REPAIR A�D ALTERATIO� REQUIREME�TS OF USS FREEDOM 

(LCS 1) FY18 DRY DOCKI�G C�O SCHEDULED AVAILABILITY (OPTIO�) DSRA 

  

1055.1  SCOPE 

 
The Contractor shall accomplish the Execution functions for USS FREEDOM (LCS 1) FY18 DRY 
DOCKI�G C�O SCHEDULED AVAILABILITY in accordance with the statement of work for Line Item 
1025. 
 
 

1060, 1061      ACCOMPLISH THE EXECUTIO� PLA��I�G FOR THE REPAIR A�D ALTERATIO� 

REQUIREME�TS FOR USS I�DEPE�DE�CE (LCS 2) FY18 DRY DOCKI�G C�O SCHEDULED 

AVAILABILITY (OPTIO�) DSRA 

 

1060.1  SCOPE  

 

The Contractor shall accomplish planning, document preparation, engineering, procurement, prefabrication, 

shipyard production work, and any other work necessary to prepare for and accomplish the Repair and 

Alteration of USS I�DEPE�DE�CE (LCS 2) FY18 DRY DOCKI�G C�O SCHEDULED 

AVAILABILITY in accordance with the statement of work for Line Item 1020.   

 

These execution planning products shall be developed IAW JFFM milestones and the resulting products over 

the Government upon completion. 

 
 

1070, 1071     ACCOMPLISH THE EXECUTIO� PLA��I�G FOR THE REPAIR A�D ALTERATIO� 

REQUIREME�TS FOR USS MILWAUKEE (LCS 5) FY18 DRY DOCKI�G C�O SCHEDULED 

AVAILABILITY (OPTIO�) SRA(d) 

 

1070.1  SCOPE  

 

The Contractor shall accomplish planning, document preparation, engineering, procurement, prefabrication, 

shipyard production work, and any other work necessary to prepare for and accomplish the Repair and 

Alteration of USS MILWAUKEE (LCS 5) FY18 DRY DOCKI�G C�O SCHEDULED AVAILABILITY 

in accordance with the statement of work for Line Item 1020.  

 

These execution planning products shall be developed IAW JFFM milestones and the resulting products over 

the Government upon completion. 
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1080, 1081     ACCOMPLISH THE EXECUTIO� PLA��I�G FOR THE REPAIR A�D ALTERATIO� 

REQUIREME�TS FOR USS JACKSO� (LCS 6) FY18 DRY DOCKI�G C�O SCHEDULED 

AVAILABILITY OPTIO�) SRA(d) 

 

1080.1  SCOPE  

 

The Contractor shall accomplish planning, document preparation, engineering, procurement, prefabrication, 

shipyard production work, and any other work necessary to prepare for and accomplish the Repair and 

Alteration of USS JACKSO� (LCS 6) FY18 DRY DOCKI�G C�O SCHEDULED AVAILABILITY in 

accordance with the statement of work for Line Item 1020. 

 

These execution planning products shall be developed IAW JFFM milestones and the resulting products over 

the Government upon completion. 

 
 

1140, 1141     ACCOMPLISH THE EXECUTIO� PLA��I�G FOR THE REPAIR A�D ALTERATIO� 

REQUIREME�TS FOR USS TBD (LCS TBD) FY15-18 C�O SCHEDULED AVAILABILITY 

(OPTIO�) 

 

1140.1  SCOPE  

 

The Contractor shall accomplish planning, document preparation, engineering, procurement, prefabrication, 

shipyard production work, and any other work necessary to prepare for and accomplish the Repair and 

Alteration of USS TBD (LCS TBD) FY15-18 C�O SCHEDULED AVAILABILITY in accordance with the 

statement of work for Line Item 1020. 

 

 

1145, 1146  ACCOMPLISH THE REPAIR A�D ALTERATIO� REQUIREME�TS OF USS TBD 

(LCS TBD) FY15-18 C�O SCHEDULED AVAILABILITY (OPTIO�) 

  

1145.1  SCOPE 

 

The Contractor shall accomplish the Execution functions for USS TBD (LCS TBD) FY15-18 C�O 

SCHEDULED AVAILABILITY in accordance with the statement of work for Line Item 1025. 
 
 

1150, 1151     ACCOMPLISH THE EXECUTIO� PLA��I�G FOR THE REPAIR A�D ALTERATIO� 

REQUIREME�TS FOR USS TBD (LCS TBD) FY15-18 C�O SCHEDULED AVAILABILITY 

(OPTIO�) 

 

1150.1  SCOPE  

 

The Contractor shall accomplish planning, document preparation, engineering, procurement, prefabrication, 

shipyard production work, and any other work necessary to prepare for and accomplish the Repair and 

Alteration of USS TBD (LCS TBD) FY15-18 C�O SCHEDULED AVAILABILITY in accordance with the 

statement of work for Line Item 1020. 

 

 

1155, 1156  ACCOMPLISH THE REPAIR A�D ALTERATIO� REQUIREME�TS OF USS TBD 

(LCS TBD) FY15-18 C�O SCHEDULED AVAILABILITY (OPTIO�) 

  

1155.1  SCOPE 
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The Contractor shall accomplish the Execution functions for USS TBD (LCS TBD) FY15-18 C�O 

SCHEDULED AVAILABILITY in accordance with the statement of work for Line Item 1025. 
 
 

1160, 1161     ACCOMPLISH THE EXECUTIO� PLA��I�G FOR THE REPAIR A�D ALTERATIO� 

REQUIREME�TS FOR USS TBD (LCS TBD) FY15-18 C�O SCHEDULED AVAILABILITY 

(OPTIO�) 

 

1160.1  SCOPE  

 

The Contractor shall accomplish planning, document preparation, engineering, procurement, prefabrication, 

shipyard production work, and any other work necessary to prepare for and accomplish the Repair and 

Alteration of USS TBD (LCS TBD) FY15-18 C�O SCHEDULED AVAILABILITY in accordance with the 

statement of work for Line Item1020. 

 

 

1165, 1166  ACCOMPLISH THE REPAIR A�D ALTERATIO� REQUIREME�TS OF USS TBD 

(LCS TBD) FY15-18 C�O SCHEDULED AVAILABILITY (OPTIO�) 

  

1165.1  SCOPE 

 

The Contractor shall accomplish the Execution functions for USS TBD (LCS TBD) FY15-18 C�O 

SCHEDULED AVAILABILITY in accordance with the statement of work for Line Item 1025. 

 

 

2010, 2011  ACCOMPLISH SHIP ASSESSME�TS FOR USS FREEDOM (LCS 1) I� FY15-18 

 

2010.1 SCOPE 

 

1. General 

 

(1)  In keeping with COMNAVSURFOR Maintenance Policy, this CLIN provides for the accomplishment 

of ship assessments by the prime Contractor when the requirements are identified by the Maintenance Team 

using various Standard Work Templates (SWTs) within the following guidelines. 

 

2. Ship Assessments 

 

a. When tasked by the Government, the contractor shall plan and execute Standard Work Templates 

(SWTs) for ship assessments during periods that the ship is available. This may be accomplished during or 

outside of CNO Repair and Alterations, CMAVs, PMAVs, WOOs, EMs or WOOs for the purposes of 

inspecting, assessing and reporting deficient materiel conditions of the ship in support of TYCOM, ISIC, 

Afloat Training Group, ISEA, TSRA or similar assessments and inspections of a ship. All assessment 

results, whether satisfactory or unsatisfactory, shall be documented using the OPNAV 4700 2-Kilo or 

Automated Work Request (AWR). The results will be submitted to the Government Port Engineer, Project 

Manager, and Surface Maintenance, Engineering, Planning, and Program (SURFMEPP) Detachment 

representative for review and inclusion in upcoming CNO Repair and Alteration, CM, EM, or WOO 

specification packages. 

 

(1) The contractor shall provide qualified technical personnel and resources per the requirements of this 

section and the Standard Work Templates (SWTs) invoked for ship assessments. In conjunction with 

these inspections, the contractor will integrate work requirements, set priorities, coordinate with the 

ship, and de- conflict all ship assessments as agreeable by the Government Maintenance Team. 
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(2) Work products shall be completely and thoroughly checked and reviewed by the contractor for 

technical accuracy and compliance with provisions of standard work specifications (SWTs) and 

assignments. The Government is the ultimate approval authority for review for 2-Kilos and Automated 

Work Request (AWR) provided by the Contractor.  Any corrections found necessary due to error or 

omission by the contractor, shall be promptly corrected by the contractor. 

 

(a)  All materiel condition assessments shall be executed using tasks residing in the Class 

Maintenance Plan (CMP). Scheduled assessment tasks have been validated by an approved 

Reliability Centered Maintenance analysis to be applicable and effective. Scheduling of these tasks 

is based on the last accomplishment date and task periodicity. These tasks are included in the 

ship’s Baseline Availability Work Package (BAWP) provided by SUBMEPP/SURFMEPP and are 

placed on the Current Ships Maintenance Project (CSMP) 140 days after the conclusion of the 

ship’s CNO availability.    

Scheduled tasks include, but are not limited to, coating and structural assessment of tank/voids, 

interior compartments, superstructure, masts, accommodation ladder structural assessments, 

compressed air system flask assessments, electrical switchboard and distribution IR surveys, 

dumbwaiter operational and structural assessments, cargo elevator operational and structural 

assessments, Scheduled tasks can also be pulled if circumstances warrant, and the last 

accomplished date will be properly updated. Unscheduled assessments can be pulled from the 

CMP by the Government Maintenance Team if there is evidence of need (such as degraded 

performance, errors, or other indication of problems) or by the Regional Maintenance Center 

(RMC) in support of TYCOM endorsed assessment programs.   The Government Maintenance 

Team shall validate, screen, and broker all CMP task 2-Kilos to the appropriate assessing activity. 

 

(b) Only procedures specified in the CMP task shall be used to execute assessments. Information 

addressing assessment requirements found not to be included within the CMP task, such as local 

practices, In-Service Engineering Activity unique items, RMC practices, etc., shall be forwarded 

using the Feedback Report (FBR) process for review and approval as an acceptable addition to the 

CMP database. If not approved, these practices shall not be used by any activity. 

 

(c) The Government Maintenance Team will make the preliminary determination of the most 

appropriate source for all off-ship activity work for its assigned ships. Decisions made by the Port 

Engineer, with concurrence from the Maintenance Team, shall be in compliance with policies in 

this instruction, reference (a), and guidance provided by the cognizant RMC. 

 

b. This item includes the ship assessment functions necessary to support work for LCS class ships whether 

in homeport or at sea or deployed in remote locations. 

 

c. These ship assessment functions shall be accomplished per the direction of the ACO and the requirements 

of this contract.  No later than 60 days following the completion of each Award Fee evaluation period, 

submit a cost report to the appropriate RMC listing each Standard Work Item (SWT) assigned for ship 

assessments. This report shall be consistent with the cost elements used for the annual incurred cost 

submissions required by FAR 52.216-7 under this contract. Cost to be returned at the Standard Item 009-99 

and OPNAV 4700 2K levels. 

 

2020, 2021  ACCOMPLISH SHIP ASSESSME�TS FOR USS I�DEPE�DE�CE (LCS 2) I� FY15-18 

 

2020.1   SCOPE 

 

The Contractor shall accomplish ship assessments for the subject seaframe (hull) I� FY15-18 in accordance 

with the statement of work for Line Item 2010.  

 

2030, 2031  ACCOMPLISH SHIP ASSESSME�TS FOR USS FORT WORTH (LCS 3) I� FY15-18 
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2030.1   SCOPE 

 

The Contractor shall accomplish ship assessments for the subject seaframe (hull) I� FY15-18 in accordance 

with the statement of work for Line Item 2010.  

 

2040, 2041  ACCOMPLISH SHIP ASSESSME�TS FOR USS CORO�ADO (LCS 4) I� FY15-18 

 

2040.1   SCOPE 

 

The Contractor shall accomplish ship assessments for the subject seaframe (hull) I� FY15-18 in accordance 

with the statement of work for Line Item 2010.  

 

2050, 2051  ACCOMPLISH SHIP ASSESSME�TS FOR USS MILWAUKEE (LCS 5) I� FY15-18 

 

2050.1   SCOPE 

 

The Contractor shall accomplish ship assessments for the subject seaframe (hull) I� FY15-18 in accordance 

with the statement of work for Line Item 2010.  

 

2060, 2061  ACCOMPLISH SHIP ASSESSME�TS FOR USS JACKSO� (LCS 6) I� FY15-18 

 

2060.1   SCOPE 

 

The Contractor shall accomplish ship assessments for the subject seaframe (hull) I� FY15-18 in accordance 

with the statement of work for Line Item 2010.  

 

2070, 2071  ACCOMPLISH SHIP ASSESSME�TS FOR DETROIT (LCS 7) I� FY15-18 

 

2070.1   SCOPE 

 

The Contractor shall accomplish ship assessments for the subject seaframe (hull) I� FY15-18 in accordance 

with the statement of work for Line Item 2010.  

 

2080, 2081  ACCOMPLISH SHIP ASSESSME�TS FOR USS MO�TGOMERY (LCS 8) I� FY15-18 

 

2080.1   SCOPE 

 

The Contractor shall accomplish ship assessments for the subject seaframe (hull) I� FY15-18 in accordance 

with the statement of work for Line Item 2010.  

 

 

2100, 2101  ACCOMPLISH SHIP ASSESSME�TS FOR USS GABRIELLE GIFFORDS (LCS 10) I� FY15-

18 

 

2100.1   SCOPE 

 

The Contractor shall accomplish ship assessments for the subject seaframe (hull) I� FY15-18 in accordance 

with the statement of work for Line Item 2010.  

 

 

2120, 2121  ACCOMPLISH SHIP ASSESSME�TS FOR USS OMAHA (LCS 12) I� FY15-18 

 

2120.1   SCOPE 
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The Contractor shall accomplish ship assessments for the subject seaframe (hull) I� FY15-18 in accordance 

with the statement of work for Line Item 2010.  

 

 

2140, 2141  ACCOMPLISH SHIP ASSESSME�TS FOR USS MA�CHESTER (LCS 14) I� FY15-18 

   

2140.1   SCOPE 

 

The Contractor shall accomplish ship assessments for the subject seaframe (hull) I� FY15-18 in accordance 

with the statement of work for Line Item 2010.  

 

 

2160, 2161  ACCOMPLISH SHIP ASSESSME�TS FOR USS TULSA (LCS 16) I� FY15-18 

 

2160.1   SCOPE 

 

The Contractor shall accomplish ship assessments for the subject seaframe (hull) I� FY15-18 in accordance 

with the statement of work for Line Item 2010.  

 

 

2180, 2181  ACCOMPLISH SHIP ASSESSME�TS FOR USS TBD (LCS TBD) I� FY15-18 

 

2180.1   SCOPE 

 

The Contractor shall accomplish ship assessments for the subject seaframe (hull) I� FY15-18 in accordance 

with the statement of work for Line Item 2010.  

 

2200, 2201  ACCOMPLISH SHIP ASSESSME�TS FOR USS TBD (LCS TBD) I� FY15-18 

 

2200.1   SCOPE 

 

The Contractor shall accomplish ship assessments for the subject seaframe (hull) I� FY15-18 in accordance 

with the statement of work for Line Item 2010.  

 

 

2220, 2221  ACCOMPLISH SHIP ASSESSME�TS FOR USS TBD (LCS TBD) I� FY15-18 

 

2220.1   SCOPE 

 

The Contractor shall accomplish ship assessments for the subject seaframe (hull) I� FY15-18 in accordance 

with the statement of work for Line Item 2010.  
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3010, 3011 ACCOMPLISH �O�-SCHEDULED EMERGE�T A�D CO�TI�UOUS MAI�TE�A�CE 

REPAIRS A�D ALTERATIO� REQUIREME�TS FOR USS FREEDOM (LCS 1) I� FY15-18  

 

3010.1  SCOPE 
 

1.   Accomplish Non-Scheduled Repairs and Alteration Requirements between CNO Scheduled Availabilities 

For LCS Class Ships Homeported In And/or Visiting San Diego, CA (Option)   

 

Continuous Maintenance Availabilities (CMAV) can be defined as an availability that will occur three times per 

year/every four months and two weeks in duration.  CMAV will include corrective/emergent maintenance but 

could contain Planned Maintenance as well as modernization. 

 

The Contractor shall provide the management, technical, procurement, production, testing, training, MRC 

updates, and quality assurance necessary to prepare and accomplish the alteration/modernization of ships in each 

availability in accordance with the requirements stated in the Work Item Specifications, the Delivery Schedule, 

and all other terms and conditions set forth in the contract.  The list of Standard Work Items is listed in Section 

J. 

 

a. This item includes continuous maintenance and emergent-type work for USS FREEDOM (LCS 1). 

Such work shall be performed during the Continuous Maintenance Periods, PMAVS and WOOs when 

ships are available between deployments and other at-sea missions and exercises.   

 

b. The contractor may be required to provide on-site non-scheduled repair support to ships at remote 

locations and OCONUS.  This work shall be accomplished per the direction of the ACO and the 

requirements of this contract.   

 

c. The Contractor shall have the ability to respond to emergent type work as directed by the appropriate 

RMC, who will determine the appropriate level of response based upon the severity of the casualty and 

location of the vessel. The Contractor shall not begin work on these requirements prior to the 

placement of orders by the Administrative Contracting Officer (ACO).  The Government reserves the 

right to order these requirements elsewhere, at its discretion.  Nonscheduled work is normally 

comprised of emergency/emergent or continuous maintenance work. 

 

d. The Contractor shall submit cost/status reports based Progress Measurement Systems.  In addition, 

the Contractor shall submit Job Close Out Data IAW CDRLs in Exhibit A. 

 

e. The Contractor shall provide/submit Ship Selected Record Drawings (SRDs), Selected Record Data 

Updates and Technical Manuals to the Planning Yard IAW CDRLs in Exhibit A and other designated 

Government Representative as directed by the Navy within five days of completion of the availability. 

 

f. The Contractor shall utilize the Liaison Action Record (LAR) services/electronic LAR (eLAR) 

process as outlined in NSTS 9090-100A for communication with the Planning Yard and the 

Government.  The Contractor shall provide LARs/eLARs: 

 

(1) In the event of drawing error, modification to alteration package, changed ship conditions, etc., 

respond in a timely, supportive manner to LAR design clarification inquiries. 

 

(2) Utilize an automated class log, shared with the Government and Planning Yard, identifying 

each LAR, general nature of the request and coordinate future ships to which the Ship Change 

referenced in the LAR applies. 

 

g. The Contractor will accomplish the maintenance/modernization per the work items.  The Contractor 

shall develop and submit all work items in accordance with COMFLTFORCOMINST 4790.3 VII-4-E-
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2 30 JUL 2010/FY-12 titled COMUSFLTFORCOMINST 4790.3 (series) Joint Fleet Maintenance 

Manual (JFMM),Volume VII, Chapter 4, Contract Specification Development, Appendix 4-E 

Procedures for the Preparation and Use of Work Items for Ship Repair IAW CDRLs in Exhibit A.  

 

h. The Contractor shall include the Planning Yard in all correspondence due to the Planning Yard’s 

role to maintain Configuration Management (CM), Data Management (DM) and Reliability, 

Maintainability and Availability (RMA) for the LCS Class.  

 

i. The Contractor shall accomplish maintenance/modernization on identified critical systems by 

creating and accomplishing Process Control Procedures (PCPs). Critical systems maintenance shall be 

required to utilize COMUSFLTFORCOMINST 4790.3 (series) Joint Fleet Maintenance Manual 

(JFMM), Volume VII, Chapter 4, CNRMC Ltr 4700 Ser C200/193 dtd 19 Sep 2014.  The Contractor 

shall utilize an Enterprise Asset Management (EAM) database or equivalent system for a standard 

template and a PCP repository. 

 

j. The Contractor shall comply with the 40% small business-subcontracting requirement in accordance 

with the “Small Business Subcontracting Requirement” clause in Section H.  The Contractor’s 

adherence to this subcontracting plan will be evaluated by the Award Fee Evaluation Board (AFEB) as 

part of each Determination of Fee evaluation (See Section B – Determination of Fee).  The Contractor 

shall submit Small Business Subcontractor Reports IAW CDRLs in Exhibit A. 

 

k. The Contractor shall ensure material ordering is traceable back to the Job Control Number 

(JCN)/Job Sequence Number (JSN) or Automated Work Request (AWR) level and, if applicable, the 

Work Specification. 

 
l.  The Contractor shall submit a fiscal year funding phasing plan for 30 days after award of this 
contract and 90 days prior to the start of the new fiscal year (October 1) IAW CDRL.  The plan shall 
identify by month and quarter the expected funding requirements to execute the scope of the contract. 
 

2. CONDITION FOUND REPORT (CFR): If materiel discrepancies are discovered during the performance of 

a work item that exceed the scope of the work specification, the Contractor shall  record and report those 

discrepancies to the Government via the Condition Found Report (CFR) process IAW CLIN 0300 para 1.b and 

the CDRL in Exhibit A. 

 

 

3020, 3021 ACCOMPLISH �O�-SCHEDULED EMERGE�T A�D CO�TI�UOUS MAI�TE�A�CE 

REPAIRS A�D ALTERATIO� REQUIREME�TS FOR USS I�DEPE�DE�CE (LCS 2) I� FY15-18   

 

3020.1  SCOPE 

 

The Contractor shall accomplish non-scheduled emergent and continuous maintenance repairs and alteration 

requirements between CNO scheduled availabilities for the subject seaframe (hull) I� FY15-18 in accordance 

with the statement of work for Line Item 3010.  

 

3030, 3031 ACCOMPLISH �O�-SCHEDULED EMERGE�T A�D CO�TI�UOUS MAI�TE�A�CE 

REPAIRS A�D ALTERATIO� REQUIREME�TS FOR USS FORT WORTH (LCS 3) I� FY15-18   

 

3030.1  SCOPE 

 

The Contractor shall accomplish non-scheduled emergent and continuous maintenance repairs and alteration 

requirements between CNO scheduled availabilities for the subject seaframe (hull) I� FY15-18 in accordance 

with the statement of work for Line Item 3010.  
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3040, 3041 ACCOMPLISH �O�-SCHEDULED EMERGE�T A�D CO�TI�UOUS MAI�TE�A�CE 

REPAIRS A�D ALTERATIO� REQUIREME�TS FOR USS CORO�ADO (LCS 4) I� FY15-18   

 

3040.1  SCOPE 

 

The Contractor shall accomplish non-scheduled emergent and continuous maintenance repairs and alteration 

requirements between CNO scheduled availabilities for the subject seaframe (hull) I� FY15-18 in accordance 

with the statement of work for Line Item 3010.  

 

3050, 3051 ACCOMPLISH �O�-SCHEDULED EMERGE�T A�D CO�TI�UOUS MAI�TE�A�CE 

REPAIRS A�D ALTERATIO� REQUIREME�TS FOR USS MILWAUKEE (LCS 5) I� FY15-18   

 

3050.1  SCOPE 

 

The Contractor shall accomplish non-scheduled emergent and continuous maintenance repairs and alteration 

requirements between CNO scheduled availabilities for the subject seaframe (hull) I� FY15-18 in accordance 

with the statement of work for Line Item 3010.  

 

3060, 3061 ACCOMPLISH �O�-SCHEDULED EMERGE�T A�D CO�TI�UOUS MAI�TE�A�CE 

REPAIRS A�D ALTERATIO� REQUIREME�TS FOR USS JACKSO� (LCS 6) I� FY15-18   

 

3060.1  SCOPE 

 

The Contractor shall accomplish non-scheduled emergent and continuous maintenance repairs and alteration 

requirements between CNO scheduled availabilities for the subject seaframe (hull) I� FY15-18 in accordance 

with the statement of work for Line Item 3010.  

 

3070, 3071 ACCOMPLISH �O�-SCHEDULED EMERGE�T A�D CO�TI�UOUS MAI�TE�A�CE 

REPAIRS A�D ALTERATIO� REQUIREME�TS FOR USS DETROIT (LCS 7) I� FY15-18   

 

3070.1  SCOPE 

 

The Contractor shall accomplish non-scheduled emergent and continuous maintenance repairs and alteration 

requirements between CNO scheduled availabilities for the subject seaframe (hull) I� FY15-18 in accordance 

with the statement of work for Line Item 3010.  

 

 

3080, 3081 ACCOMPLISH �O�-SCHEDULED EMERGE�T A�D CO�TI�UOUS MAI�TE�A�CE 

REPAIRS A�D ALTERATIO� REQUIREME�TS FOR USS MO�TGOMERY (LCS 8) I� FY15-18   

 

3080.1  SCOPE 

 

The Contractor shall accomplish non-scheduled emergent and continuous maintenance repairs and alteration 

requirements between CNO scheduled availabilities for the subject seaframe (hull) I� FY15-18 in accordance 

with the statement of work for Line Item 3010.  

 

 

3100, 3101 ACCOMPLISH �O�-SCHEDULED EMERGE�T A�D CO�TI�UOUS MAI�TE�A�CE 

REPAIRS A�D ALTERATIO� REQUIREME�TS FOR USS GABRIELLE GIFFORDS (LCS 10) I� FY15-

18 (OPTIO�)   

 

3100.1  SCOPE 
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The Contractor shall accomplish non-scheduled emergent and continuous maintenance repairs and alteration 

requirements between CNO scheduled availabilities for the subject seaframe (hull) I� FY15-18 in accordance 

with the statement of work for Line Item 3010.  

 

  

 

3120, 3121 ACCOMPLISH �O�-SCHEDULED EMERGE�T A�D CO�TI�UOUS MAI�TE�A�CE 

REPAIRS A�D ALTERATIO� REQUIREME�TS FOR USS OMAHA (LCS 12) I� FY15-18 (OPTIO�)   

 

3120.1  SCOPE 

 

The Contractor shall accomplish non-scheduled emergent and continuous maintenance repairs and alteration 

requirements between CNO scheduled availabilities for the subject seaframe (hull) I� FY15-18 in accordance 

with the statement of work for Line Item 3010.  

 

 

3140, 3141 ACCOMPLISH �O�-SCHEDULED EMERGE�T A�D CO�TI�UOUS MAI�TE�A�CE 

REPAIRS A�D ALTERATIO� REQUIREME�TS FOR USS MA�CHESTER (LCS 14) I� FY15-18 

(OPTIO�)   

 

3140.1  SCOPE 

 

The Contractor shall accomplish non-scheduled emergent and continuous maintenance repairs and alteration 

requirements between CNO scheduled availabilities for the subject seaframe (hull) I� FY15-18 in accordance 

with the statement of work for Line Item 3010.  

 

 

3160, 3161 ACCOMPLISH �O�-SCHEDULED EMERGE�T A�D CO�TI�UOUS MAI�TE�A�CE 

REPAIRS A�D ALTERATIO� REQUIREME�TS FOR USS TULSA (LCS 16) I� FY15-18 (OPTIO�)   

 

3160.1  SCOPE 

 

The Contractor shall accomplish non-scheduled emergent and continuous maintenance repairs and alteration 

requirements between CNO scheduled availabilities for the subject seaframe (hull) I� FY15-18 in accordance 

with the statement of work for Line Item 3010.  

 

 

3180, 3181 ACCOMPLISH �O�-SCHEDULED EMERGE�T A�D CO�TI�UOUS MAI�TE�A�CE 

REPAIRS A�D ALTERATIO� REQUIREME�TS FOR USS TBD (LCS TBD) I� FY15-18 (OPTIO�)  

 

3180.1  SCOPE 

 

The Contractor shall accomplish non-scheduled emergent and continuous maintenance repairs and alteration 

requirements between CNO scheduled availabilities for the subject seaframe (hull) I� FY15-18 in accordance 

with the statement of work for Line Item 3010. 

 

 

3200, 3201 ACCOMPLISH �O�-SCHEDULED EMERGE�T A�D CO�TI�UOUS MAI�TE�A�CE 

REPAIRS A�D ALTERATIO� REQUIREME�TS FOR USS TBD (LCS TBD) I� FY15-18 (OPTIO�)  

 

3200.1  SCOPE 
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The Contractor shall accomplish non-scheduled emergent and continuous maintenance repairs and alteration 

requirements between CNO scheduled availabilities for the subject seaframe (hull) I� FY15-18 in accordance 

with the statement of work for Line Item 3010. 

 

 

4000 - 4031  RESREVED  

 

 

 

 
ASBESTOS, POLYCHLORINATED BIPHENYLS (PCB'S) AND OTHER REGULATED SUBSTANCES  

 

A.  For the purposes of this contract, regulated substances are those substances (excluding radioactive material) for 

which: 

 

 1.  Applicable federal, state or local regulations, or the safety and health standards cited in Section C - 

General Requirement "Department of Labor Occupational Safety and Health Standards for Ship Repair" may require 

special exposure control measures to protect worker health and safety, or 

 

 2.  In the absence of the specific regulations and standards, the Contractor shall utilize Occupational Safety 

and Health Act (OSHA) recognized standards for identifying and controlling substances, and requiring special 

exposure control measures to protect workers in accordance with Section 5(a)(1) of Public Law 91-596 OSHA. 

 

Such measures include, but are not limited to, respiratory protection, protective clothing, industrial hygiene surveys 

and workplace controls such as containment and ventilation. 

 

B.  The Government will remediate or reduce the amount of any identified substance determined to be in such 

concentrations as to require worker protection measures in the workplace environment as required by paragraph A to 

the extent such remediation or removal is feasible. 

 

C.  Despite the best efforts of the Contractor and Government personnel to anticipate and remediate any conditions 

where the workplace environment is affected by asbestos, PCB's or other regulated substances, the Contractor may 

nevertheless encounter unanticipated situations where worker protection measures are required.  In this case: 

 

 1.  The Contractor shall not be relieved of his duty to continue to perform the requirements of this contract, 

including taking any actions necessary to comply with Section C - General Requirement "Department of Labor 

Occupational Safety and Health Standards for Ship Repair." 

 

 2.  Any Contractor effort, except for that specified in paragraph C.3. below, resulting from the actions of 

paragraph C.1. above shall be an allowable cost under this contract but shall not be the subject of equitable 

adjustment under the "Changes" clause of this contract. 

 

3.  Cost and/or schedule impact resulting from remediation measures (i.e. clean up) required by paragraph 

A. above and worker protection measures in a level greater than the worker protection measures the Contractor must 

employ to comply with paragraph C.1. above, shall be the subject of equitable adjustment under the "Changes" 

clause of this contract. 

 

 

  

 

 

CLAUSES INCORPORATED BY FULL TEXT 
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ACCESS TO THE NAVY SUPPLY SYSTEM (NAVSEA) (MAR 2011) 

 

(a)  In compliance with the comparability requirement of 10 U.S.C. 7314, Public and Private Shipyards will be 

provided equal access to the Naval Supply System.  Use by private yards is permissive, not mandatory.   

 

(b)  Pursuant to the clause of this contract entitled "GOVERNMENT SUPPLY SOURCES" (FAR 52.251-1) the 

Contracting Officer hereby authorizes the Contractor to place orders with the Navy Supply System for materials and 

equipment or other supplies necessary to perform the required work.  The Naval Supply System shall process such 

orders in the same manner as it would for any other Navy supply user, and the Contractor shall make payment on 

account of materials and equipment and other supplies ordered and/or received in accordance with the normal 

requirements of the Naval Supply Systems Command, but in no event shall payment in full be any later than 30 days 

after receipt by the Contractor of each order.  The Contractor shall pay the Naval Supply System any costs for 

materials, equipments, or other supplies obtained including any surcharges normally charged to any other Naval 

Supply System user.   

 

(c)  This job order has been priced on the basis that, except as specifically provided elsewhere in this contract with 

regards to Government furnished property, the Contractor shall provide all necessary materials, equipments and 

supplies for performance of this contract.  If the Contractor uses the Naval Supply System, it has elected to use the 

system for its own convenience to meet its contractual obligations to perform the work under this contract.  The 

Naval Supply System is considered to be an alternate source or vendor of contractor furnished material; therefore 

materials, equipments, or other supplies ordered and/or obtained from the Naval Supply System are specifically not 

considered to be Government furnished material, but are considered to be contractor furnished material.  The 

Government makes no representation as to the availability of materials, equipments, or other supplies for the 

performance of the work required under this contract, nor shall unavailability, late delivery, delivery of non-

conforming supplies, higher costs of the Naval Supply System (if any), or any failure of the Naval Supply System to 

meet the expectations or requirements of the Contractor constitute excusable delay or grounds for equitable or any 

other adjustment to the contract or relief from the requirement to perform in accordance with the terms of the 

contract. 

 

 

  

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

HQ C-2-0002 ACCESS TO PROPRIETARY DATA OR COMPUTER SOFTWARE (NAVSEA) (JUN 1994)  

 

(a)  Performance under this contract may require that the Contractor have access to technical data, computer 

software, or other sensitive data of another party who asserts that such data or software is proprietary.  If access to 

such data or software is required or to be provided, the Contractor shall enter into a written agreement with such 

party prior to gaining access to such data or software.  The agreement shall address, at a minimum, (1) access to, and 

use of, the proprietary data or software exclusively for the purposes of performance of the work required by this 

contract, and (2) safeguards to protect such data or software from unauthorized use or disclosure for so long as the 

data or software remains proprietary.  In addition, the agreement shall not impose any limitation upon the 

Government or its employees with respect to such data or software.  A copy of the executed agreement shall be 

provided to the Contracting Officer.  The Government may unilaterally modify the contract to list those third parties 

with which the Contractor has agreement(s). 

 

(b)  The Contractor agrees to: (1) indoctrinate its personnel who will have access to the data or software as to the 

restrictions under which access is granted; (2) not disclose the data or software to another party or other Contractor 
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personnel except as authorized by the Contracting Officer; (3) not engage in any other action, venture, or 

employment wherein this information will be used, other than under this contract, in any manner inconsistent with 

the spirit and intent of this requirement; (4) not disclose the data or software to any other party, including, but not 

limited to, joint venturer, affiliate, successor, or assign of the Contractor; and (5) reproduce the restrictive stamp, 

marking, or legend on each use of the data or software whether in whole or in part.   

 

(c)  The restrictions on use and disclosure of the data and software described above also apply to such information 

received from the Government through any means to which the Contractor has access in the performance of this 

contract that contains proprietary or other restrictive markings.   

 

(d) The Contractor agrees that it will promptly notify the Contracting Officer of any attempt by an individual, 

company, or Government representative not directly involved in the effort to be performed under this contract to gain 

access to such proprietary information.  Such notification shall include the name and organization of the individual, 

company, or Government representative seeking access to such information. 

 

(e)  The Contractor shall include this requirement in subcontracts of any tier which involve access to information 

covered by paragraph (a), substituting "subcontractor" for "Contractor" where appropriate. 

 

(f)  Compliance with this requirement is a material requirement of this contract. 

 

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
ACCESS TO THE VESSEL(S) (AT) (NAVSEA) (JAN 1983) 

 

Officers, employees and associates of other prime Contractors with the Government and their subcontractors, shall, 

as authorized by the Supervisor, have, at all reasonable times, admission to the plant, access to the vessel(s) where 

and as required, and be permitted, within the plant and on the vessel(s) required, to perform and fulfill their 

respective obligations to the Government.  The Contractor shall make reasonable arrangements with the Government 

or Contractors of the Government, as shall have been identified and authorized by the Supervisor to be given 

admission to the plant and access to the vessel(s) for office space, work areas, storage or shop areas, or other 

facilities and services, necessary for the performance of the respective responsibilities involved, and reasonable to 

their performance. 

 

  

 

 

 

HQ C-2-0005 ACCESS TO VESSELS BY NON U.S. CITIZENS (NAVSEA) (DEC 2005) 

 

(a) No person not known to be a U.S. citizen shall be eligible for access to naval vessels, work sites and adjacent 

areas when said vessels are under construction, conversion, overhaul, or repair, except upon a finding by 

COMNAVSEA or his designated representative that such access should be permitted in the best interest of the 

United States.  The Contractor shall establish procedures to comply with this requirement and NAVSEAINST 

5500.3 (series) in effect on the date of this contract or agreement. 

 

(b) If the Contractor desires to employ non U.S. citizens in the performance of work under this contract or agreement 

that requires access as specified in paragraph (a) of this requirement, approval must be obtained prior to access for 

each contract or agreement where such access is required.  To request such approval for non U.S. citizens of friendly 

countries, the Contractor shall submit to the cognizant Contract Administration Office (CAO), an Access Control 

Plan (ACP) which shall contain as a minimum, the following information: 
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     (1) Badge or Pass oriented identification, access, and movement control system for non U.S. citizen employees 

with the badge or pass to be worn or displayed on outer garments at all times while on the Contractor's facilities and 

when performing work aboard ship. 

 

         (i) Badges must be of such design and appearance that permits easy recognition to facilitate quick and 

positive identification. 

 

           (ii) Access authorization and limitations for the bearer must be clearly established and in accordance with 

applicable security regulations and instructions. 

 

          (iii) A control system, which provides rigid accountability procedures for handling lost, damaged, forgotten or 

no longer required badges, must be established. 

 

       (iv) A badge or pass check must be performed at all points of entry to the Contractor's facilities or by a 

site supervisor for work performed on vessels outside the Contractor's plant. 

 

     (2) Contractor’s plan for ascertaining citizenship and for screening employees for security risk. 

 

     (3) Data reflecting the number, nationality, and positions held by non U.S. citizen employees, including 

procedures to update data as non U.S. citizen employee data changes, and pass to cognizant CAO. 

 

     (4) Contractor’s plan for ensuring subcontractor compliance with the provisions of the Contractor's ACP. 

 

     (5) These conditions and controls are intended to serve as guidelines representing the minimum requirements of 

an acceptable ACP.  They are not meant to restrict the Contractor in any way from imposing additional controls 

necessary to tailor these requirements to a specific facility. 

 

(c) To request approval for non U.S. citizens of hostile and/or communist controlled countries (listed in Department 

of Defense Industrial Security Manual, DOD 5220.22 M or available from cognizant CAO), Contractor shall include 

in the ACP the following employee data: name, place of birth, citizenship (if different from place of birth), date of 

entry to U.S., extenuating circumstances (if any) concerning immigration to U.S., number of years employed by 

Contractor, position, and stated intent concerning U.S. citizenship.  COMNAVSEA or his designated representative 

will make individual determinations for desirability of access for above group.  Approval of ACP's for access of non-

U.S. citizens of friendly countries will not be delayed for approval of non-U.S. citizens of hostile communist-

controlled countries.  Until approval is received, Contractor must deny access to vessels for employees who are non-

U.S. citizens of hostile and/or communist-controlled countries. 

 

(d) The Contractor shall fully comply with approved ACPs.  Noncompliance by the Contractor or subcontractor 

serves to cancel any authorization previously granted, in which case the Contractor shall be precluded from the 

continued use of non-U.S. citizens on this contract or agreement until such time as the compliance with an approved 

ACP is demonstrated and upon a determination by the CAO that the Government's interests are protected.  Further, 

the Government reserves the right to cancel previously granted authority when such cancellation is determined to be 

in the Government's best interest.  Use of non-U.S. citizens, without an approved ACP or when a previous 

authorization has been canceled, will be considered a violation of security regulations.  Upon confirmation by the 

CAO of such violation, this contract, agreement or any job order issued under this agreement may be terminated or 

default in accordance with the clause entitled "DEFAULT (FIXED-PRICE SUPPLY AND SERVICE)" (FAR 

52.249-8), "DEFAULT (FIXED-PRICE RESEARCH AND DEVELOPMENT)" (FAR 52.249-9) or 

"TERMINATION (COST REIMBURSEMENT)" (FAR 52.249-6), as applicable. 

 

(e) Prime Contractors have full responsibility for the proper administration of the approved ACP for all work 

performed under this contract or agreement, regardless of the location of the vessel, and must ensure compliance by 

all subcontractors, technical representatives and other persons granted access to U.S. Navy vessels, adjacent areas, 

and work sites. 
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(f) In the event the Contractor does not intend to employ non-U.S. citizens in the performance of the work under this 

contract, but has non-U.S. citizen employees, such employees must be precluded from access to the vessel and its 

work site and those shops where work on the vessel's equipment is being performed.  The ACP must spell out how 

non-U.S. citizens are excluded from access to contract work areas. 

 

(g) The same restriction as in paragraph (g) above applies to other non-U.S. citizens who have access to the 

Contractor's facilities (e.g., for accomplishing facility improvements, from foreign crewed vessels within its facility, 

etc.).   

 

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
ADDITIONAL PROVISIONS RELATING TO GOVERNMENT PROPERTY (NAVSEA) (SEP 2009) 

 

(a)  For purposes of paragraph (h) of the clause entitled "GOVERNMENT PROPERTY" (FAR 52.245-1) in addition 

to those items of property defined in that clause as Government Property, the following shall also be included within 

the definition of Government Property: 

 

 (1)  the vessel; 

 (2)  the equipment on the vessel;  

 (3)  movable stores; 

 (4)  cargo; and 

 (5)  other material on the vessel 

 

(b)  For purposes of paragraph (b) of the clause entitled "GOVERNMENT PROPERTY", notwithstanding any other 

requirement of this contract, the following shall not be considered Government Property: 

 

 (1)  the vessel; 

 (2)  the equipment on the vessel; 

 (3)  movable stores; and 

 (4)  other material on the vessel 

 

 

  

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
HQ C-2-0007 APPROVAL BY THE GOVERNMENT (AT) (NAVSEA) (JAN 1983) 

 

Approval by the Government as required under this contract and applicable specifications shall not relieve the 

Contractor of its obligation to comply with the specifications and with all other requirements of the contract, nor 

shall it impose upon the Government any liability it would not have had in the absence of such approval.  
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HQ C-2-0008 ASSIGNMENT AND USE OF NATIONAL STOCK NUMBERS (NAVSEA) (MAY 1993) 

 

To the extent that National Stock Numbers (NSNs) or preliminary NSNs are assigned by the Government for the 

identification of parts, pieces, items, subassemblies or assemblies to be furnished under this contract, the Contractor 

shall use such NSNs or preliminary NSNs in the preparation of provisioning lists, package labels, packing lists, 

shipping containers and shipping documents as required by applicable specifications, standards or Data item 

Descriptions of the contract or as required by orders for spare and repair parts.  The cognizant Government Contract 

Administration Office shall be responsible for providing the Contractor such NSNs or preliminary NSNs which may 

be assigned and which are not already in possession of the Contractor.  

 

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
COMMAND INSPECTION OF BERTHING FACILITIES (NAVSEA) (OCT 1990) 

 

(a)  Once the ship's force takes occupancy of a berthing facility, it is recognized that the premises will be under the 

control of the Department of the Navy and subject to inspections by the Commanding Officer or his duly authorized 

representative(s). In recognition of (1) the Navy's  need to ensure security, military fitness, and good order and 

discipline and (2) the Navy's policy to conduct regularly scheduled periodic inspections, the Contractor hereby 

agrees that while its berthing facilities are occupied by ship's force, the Commanding Officer or his duly authorized 

representative(s) has (have) the right to conduct command inspections of the berthing facilities occupied by ship's 

force. 

 

 (b)  In instances where the Contractor is using commercial facilities to satisfy the berthing requirement, the 

Contractor hereby agrees to insert the following requirement in any Subcontract for berthing facilities to be provided 

under this Contract: 

 

 (c)  In recognition of (1) the Navy's need to ensure security, military fitness, and good order and discipline, and 

(2) the Navy's policy to conduct regularly scheduled periodic inspections, TBD
1 (insert names of Subcontractor) 

hereby agrees that while its facilities are occupied by ship's force, the Commanding Officer or his duly authorized 

representative(s) has (have) the right to conduct Command inspections of the facilities occupied by ship's force. 

 
1 To be completed by the ACO. 

  

 

 

 

HQ C-2-0011 COMPUTER SOFTWARE AND/OR COMPUTER DATABASE(S) DELIVERED TO AND/OR 

RECEIVED FROM THE GOVERNMENT (NAVSEA) (APR 2004) 

 

(a)  The Contractor agrees to test for viruses all computer software and/or computer databases, as defined in the 

clause entitled "RIGHTS IN NONCOMMERCIAL COMPUTER SOFTWARE AND NONCOMMERCIAL 

COMPUTER SOFTWARE DOCUMENTATION" (DFARS 252.227-7014), before delivery of that computer 

software or computer database in whatever media and on whatever system the software is delivered.  The Contractor 

warrants that any such computer software and/or computer database will be free of viruses when delivered. 

 

(b)  The Contractor agrees to test any computer software and/or computer database(s) received from the Government 

for viruses prior to use under this contract.  

  

(c)  Unless otherwise agreed in writing, any license agreement governing the use of any computer software to be 

delivered as a result of this contract must be paid-up and perpetual, or so nearly perpetual as to allow the use of the 
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computer software or computer data base with the equipment for which it is obtained, or any replacement equipment, 

for so long as such equipment is used.  Otherwise the computer software or computer database does not meet the 

minimum functional requirements of this contract. In the event that there is any routine to disable the computer 

software or computer database after the software is developed for or delivered to the Government, that routine shall 

not disable the computer software or computer database until at least twenty-five calendar years after the delivery 

date of the affected computer software or computer database to the Government. 

 

(d)  No copy protection devices or systems shall be used in any computer software or computer database delivered 

under this contract to restrict or limit the Government from making copies.  This does not prohibit license 

agreements from specifying the maximum amount of copies that can be made. 

 

(e)  Delivery by the Contractor to the Government of certain technical data and other data is now frequently required 

in digital form rather than as hard copy.  Such delivery may cause confusion between data rights and computer 

software rights.  It is agreed that, to the extent that any such data is computer software by virtue of its delivery in 

digital form, the Government will be licensed to use that digital-form with exactly the same rights and limitations as 

if the data had been delivered as hard copy. 

 

(f)  Any limited rights legends or other allowed legends placed by a Contractor on technical data or other data 

delivered in digital form shall be digitally included on the same media as the digital-form data and must be 

associated with the corresponding digital-form technical data to which the legends apply to the extent possible.  Such 

legends shall also be placed in human readable form on a visible surface of the media carrying the digital-form data 

as delivered, to the extent possible. 

 

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
CONTRACTOR'S PROPOSAL (NAVSEA) (MAR 2001) 

 

(a)  Performance of this contract by the Contractor shall be conducted and performed in accordance with detailed 

obligations to which the Contractor committed itself in Proposal TBD
1 dated TBD

1 in response to NAVSEA 

Solicitation No. N00024-13-R-4305.    

 

(b)  The technical volume(s) of the Contractor's proposal is incorporated by reference and hereby made subject to the 

provisions of the "ORDER OF PRECEDENCE" (FAR 52.215-8) clause of this contract.  Under the "ORDER OF 

PRECEDENCE" clause, the technical volume of the Contractor's proposal referenced herein is hereby designated as 

item (f) of the clause, following "the specification" in the order of precedence. 

 
1To be completed by the Offeror. 

  

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
DEPARTMENT OF LABOR OCCUPATIONAL SAFETY AND HEALTH STANDARDS FOR SHIP REPAIR 

(NAVSEA) (SEP 1990) 

 

Attention of the Contractor is directed to the Occupational Safety and Health Act of 1970 (29 USC 651-678), and to 

the Safety and Health Regulations for Ship Repairing (29 CFR 1915), promulgated under Public Law 85-742, 

amending Section 41 of the Longshoremen's and Harbor Workers' Compensation Act (33 USC 941), and adopted by 
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the Department of Labor as occupational safety or health standards under Section 6(a) of the Occupational Safety 

and Health Act of 1970 (See 29 CFR 1910.13).  These regulations apply to all ship repair and related work, as 

defined in the regulations performed under this contract on the navigable waters of the United States including any 

dry dock and marine railway.  Nothing contained in this contract shall be construed as relieving the Contractor from 

any obligations which it may have for compliance with the aforesaid regulations. 

  

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
DISPOSAL OF SCRAP (NAVSEA) (JAN 2008) 

 

(a)  All Government scrap resulting from accomplishment of any job order is the property of the Contractor to be 

disposed as it sees fit. Scrap is defined as property that has no reasonable prospect of being sold except for the 

recovery value of its basic material content.  The determination as to which materials are scrap and which materials 

are salvage, will be made, or concurred in, by the duly appointed Property Administrator for the cognizant SUPSHIP 

or RMC Office. 

 

(b)  As consideration for retaining the Government's scrap, the Contractor's price for the performance of the work 

required herein shall be a net price reflecting the value of the Government scrap. 

 

(c)  This requirement is not intended to conflict in any way with the clauses of this contract entitled 

"PERFORMANCE" (DFARS 252.217-7010) or "GOVERNMENT PROPERTY" (FAR 52.245-1) under the Master 

Contract in effect at the time of job order award, nor does it relieve the Contractor of any other requirement under 

such clauses. 

 

 

  

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
DOCK TRIALS AND FAST CRUISE (NAVSEA) (MAY 1993)  

 

 (a)  Dock Trials.  The purpose of this trial is to conduct preliminary tests necessary to ensure that the ship is ready 

for operating at sea.  Ship's personnel will conduct all tests and perform all operational functions; however, 

Contractor personnel will observe tests, record data, and make minor repairs and adjustments as necessary.  The 

dock trial shall be scheduled in accordance with Work Item 982-11.  Contractor personnel are not to interfere with 

functions of ship's personnel. 

 

 (b)  Fast Cruise.  The "fast cruise" is a simulated underway period.  The purpose of fast cruise is to test to the 

maximum extent possible, the ship's material and operational readiness condition.  This includes normal watch 

stations and engineering casualty control procedures.  Contractor personnel will not be allowed onboard during this 

period unless specifically requested by the Supervisor.  Fast cruise shall be scheduled after dock trials and prior to 

sea trials as cited in Specification Item 982-11. 
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CLAUSES INCORPORATED BY FULL TEXT 

 

 
DRYDOCK CERTIFICATION (NAVSEA) (MAY 1993)  

 

The drydocking of all vessels on or after 1 January 1980 shall be accomplished in dry docks certified in accordance 

with MIL-STD-1625C(SH) dated 25 August 1987. 

 

  

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
EXCLUSION OF MERCURY (NAVSEA) (MAY 1998) 

 

Mercury or mercury containing compounds shall not be intentionally added or come in direct contact with hardware 

or supplies furnished under this contract.  

  

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
EXTENSION OF COMMERCIAL WARRANTY (NAVSEA) (NOV 1996) 

 

The Contractor shall extend to the Government the full coverage of any standard commercial warranty normally 

offered in a similar commercial sale, provided that such warranty is available at no additional cost to the 

Government.  The Contractor shall provide a copy of the standard commercial warranty with the item.  The standard 

commercial warranty period shall begin upon the final acceptance of the applicable material or software.  

Acceptance of the standard commercial warranty does not waive the Government’s rights under the “Inspection” 

clause, nor does it limit the Government’s rights with regard to other terms and conditions of the contract.  In the 

event of a conflict, the terms and conditions of the contract shall take precedence over the standard commercial 

warranty. 

 

  

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
GOVERNMENT SURPLUS PROPERTY (NAVSEA) (SEP 1990) 

 

No former Government surplus property or residual inventory resulting from terminated Government contracts shall 

be furnished under this contract unless (i) such property is identified in the Special Contract Requirements or (ii) is 

approved in writing by the Contracting Officer.  Notwithstanding any such identification in the Special Contract 

Requirements or approval by the Contracting Officer, the Contractor agrees all items or components described in this 

requirement shall comply in all respects with the specifications contained herein. 

 

  



N00024-15-C-4313 

 

Page 148 of 209 

 

 

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
HEAVY WEATHER PLAN (NAVSEA) (JUN 1999) 

 

In order to ensure that Naval vessels and material are protected during gales, storms, hurricanes and destructive 

weather, the Contractor is required to have a written Heavy Weather Plan (HWP) which assigns responsibilities and 

prescribes actions to be taken on the approach of and during heavy weather conditions as delineated in NAVSEA 

Standard Item (SI) 009-69.  In accordance with SI 009-69, the Contractor shall furnish to the cognizant Shipbuilding, 

Conversion and Repair, U.S. Navy, a copy of such HWP, and shall make such changes in the plan as the Supervisor 

considers necessary and reasonable to protect and care for vessels and machinery and equipment to be installed 

therein. 

 

In the event the Supervisor directs the Contractor to implement the HWP pursuant to SI 009-69 the Contractor may 

submit to the Contracting Officer a request for reimbursement for costs resulting from such actions together with any 

documentation that the Contracting Officer may reasonably require.  The Government shall reimburse the Contractor 

for all reasonable, allowable and allocable costs resulting from the Contractor's implementation of the HWP based 

on such Government direction. 

 

 

  

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

HQ C-2-0030 INFORMATION AND DATA FURNISHED BY THE GOVERNMENT (FIXED-PRICE) (NAVSEA) 

(SEP 2009) 

 

(a)  Contract Specifications.  The Government will furnish, if not included as an attachment to the contract, any 

unique contract specifications set forth in Section C. 

 

(b)  Contract Drawings and Data.  The Government will furnish contract drawings, design agent drawings, ship 

construction drawings, and/or other design or alteration data cited or referenced in Section C or in the contract 

specification as mandatory for use or for contract performance. 

 

(c)  Government Furnished Information (GFI).  GFI is defined as that information essential for the installation, test, 

operation, and interface support of all Government Furnished Material enumerated on NAVSEA Form 4205/19 or 

Schedule A, as applicable, attached to the contract.  The Government shall furnish only the GFI identified on the 

NAVSEA Form 4340/2 or Schedule C, as applicable, attached to the contract.  The GFI furnished to the contractor 

need not be in any particular format.  Further, the Government reserves the right to revise the listing of GFI on the 

NAVSEA Form 4340/2 or Schedule C, as applicable, as follows: 

 

 (1)  The Contracting Officer may at any time by written order: 

 

        (i)  delete, supersede, or revise, in whole or in part, data listed or specifically referenced in NAVSEA 

Form 4340/2 or Schedule C, as applicable; or 

 

       (ii)  add items of data or information to NAVSEA Form 4340/2 or Schedule C, as applicable; or 
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      (iii)  establish or revise due dates for items of data or information in NAVSEA Form 4340/2 or Schedule 

C, as applicable. 

 

 (2)  If any action taken by the Contracting Officer pursuant to subparagraph (1) immediately above causes 

an increase or decrease in the costs of, or the time required for, performance of any part of the work under this 

contract, the contractor may be entitled to an equitable adjustment in the contract price and delivery schedule in 

accordance with the procedures provided for in the clause of this contract entitled "CHANGES--FIXED-PRICE" 

(FAR 52.243-1). 

 

(d)  Except for the Government information and data specified by paragraphs (a), (b), and (c) above, the Government 

will not be obligated to furnish the Contractor any specification, standard, drawing, technical documentation, or 

other publication, notwithstanding anything to the contrary in the contract specifications, the GFI listed on the 

NAVSEA Form 4340/2 or Schedule C, as applicable, the clause of this contract entitled "GOVERNMENT 

PROPERTY" (FAR 52.245-1) or "GOVERNMENT PROPERTY INSTALLATION OPERATION  SERVICES " 

(FAR 52.245-2), as applicable, or any other term or condition of this contract. 

 

(e)  Referenced Documentation.  The Government will not be obligated to furnish Government specifications and 

standards, including Navy standard and type drawings and other technical documentation, which are referenced 

directly or indirectly in the contract specifications set forth in Section C and which are applicable to this contract as 

specifications.  Such referenced documentation may be obtained: 

 

(1)  From the ASSIST database via the internet at http://assist.daps.dla.mil/; or 

(2)  By submitting a request to the  

 Department of Defense Single Stock Point (DoDSSP) 

 Building 4, Section D 

 700 Robbins Avenue 

 Philadelphia, Pennsylvania 19111-5094 

 Telephone (215) 697-6396 

 Facsimile  (215) 697-9398. 

 

Commercial specifications and standards, which may be referenced in the contract specification or any sub-tier 

specification or standard, are not available from Government sources and should be obtained from the publishers. 

 

 

 

 

HQ C-2-0031 INFORMATION AND DATA FURNISHED BY THE GOVERNMENT (COST TYPE) – 

ALTERNATE I (NAVSEA) (SEP 2009) 

 

(a)  Contract Specifications.  The Government will furnish, if not included as an attachment to the contract, any 

unique contract specifications set forth in Section C. 

 

(b)  Contract Drawings and Data.  The Government will furnish contract drawings, design agent drawings, ship 

construction drawings, and/or other design or alteration data cited or referenced in Section C or in the contract 

specification as mandatory for use or for contract guidance. 

 

(c)  Government Furnished Information (GFI).  GFI is defined as that information essential for the installation, test, 

operation, and interface support of all Government Furnished Material enumerated on NAVSEA Form 4205/19 or 

Schedule A, as applicable, attached to the contract.  The Government shall furnish only the GFI identified on the 

NAVSEA Form 4340/2 or Schedule C, as applicable, attached to the contract.  The GFI furnished to the contractor 

need not be in any particular format.  Further, the Government reserves the right to revise the listing of GFI on the 

NAVSEA Form 4340/2 or Schedule C, as applicable, as follows: 

 

 (1)  The Contracting Officer may at any time by written order: 



N00024-15-C-4313 

 

Page 150 of 209 

 

 

 

        (i)  delete, supersede, or revise, in whole or in part, data listed or specifically referenced in NAVSEA 

Form 4340/2 or Schedule C, as applicable; or 

 

       (ii)  add items of data or information to NAVSEA Form 4340/2 or Schedule C, as applicable; or 

 

       (iii)  establish or revise due dates for items of data or information in NAVSEA Form 4340/2 or 

Schedule C, as applicable. 

 

 (2)  If any action taken by the Contracting Officer pursuant to subparagraph (1) immediately above causes 

an increase or decrease in the costs of, or the time required for, performance of any part of the work under this 

contract, the contractor may be entitled to an equitable adjustment in the contract amount and delivery schedule in 

accordance with the procedures provided for in the clause of this contract entitled "CHANGES--COST-

REIMBURSEMENT" (FAR 52.243-2) or "CHANGES--TIME-AND-MATERIALS OR LABOR-HOURS" (FAR 

52.243-3). 

 

(d)  Except for the Government information and data specified by paragraphs (a), (b), and (c) above, the Government 

will not be obligated to furnish the Contractor any specification, standard, drawing, technical documentation, or 

other publication, notwithstanding anything to the contrary in the contract specifications, the GFI listed on the 

NAVSEA Form 4340/2 or Schedule C, as applicable, the clause of this contract entitled "GOVERNMENT 

PROPERTY" (FAR 52.245-1) or "GOVERNMENT PROPERTY INSTALLATION OPERATION  SERVICES " 

(FAR 52.245-2), as applicable, or any other term or condition of this contract. 

 

(e)  Referenced Documentation.  The Government will not be obligated to furnish Government specifications and 

standards, including Navy standard and type drawings and other technical documentation, which are referenced 

directly or indirectly in the contract specifications set forth in Section C and which are applicable to this contract as 

specifications.  Such referenced documentation may be obtained: 

 

(1)  From the ASSIST database via the internet at http://assist.daps.dla.mil/; or 

(2)  By submitting a request to the  

 Department of Defense Single Stock Point (DoDSSP) 

 Building 4, Section D 

 700 Robbins Avenue 

 Philadelphia, Pennsylvania 19111-5094 

 Telephone (215) 697-6396 

 Facsimile  (215) 697-9398. 

 

Commercial specifications and standards, which may be referenced in the contract specification or any sub-tier 

specification or standard, are not available from Government sources and should be obtained from the publishers. 

 

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
PERMITS AND RESPONSIBILITIES (NAVSEA) (SEP 1990) 

 

The Contractor shall, without additional expense to the Government, be responsible for obtaining any necessary 

licenses and permits, and for complying with any applicable Federal, State, and Municipal laws, codes, and 

regulations, in connection with any movement over the public highways of overweight/overdimensional materials. 
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CLAUSES INCORPORATED BY FULL TEXT 

 

 
PRINTING OF TECHNICAL MANUALS, PUBLICATIONS, CHANGES, REVISIONS AND AMENDMENTS 

(NAVSEA) (JAN 2008) 

 

(a)  The printing, duplication, and binding of all technical manuals, books, and other publications, and changes, 

amendments, and revisions thereto, including all copies and portions of such documents which are required to be 

prepared and furnished under this contract for review, approval or otherwise, shall be accomplished in accordance 

with the following: 

 

 (1) DOD Instruction 5330.03, Document Automation & Production Service (DAPS) of February 8, 2006 

(2) Federal Acquisition Regulation (FAR) Subparts 8.8 and 17.5, as in effect on the date of this contract 

and; 

(3) "Government Printing and Binding Regulations", published by the Joint Committee on Printing, 

Congress of the United States, as in effect on the date of this contract. 

 

(b)  Publications and other printed or duplicated material which (1) are prepared and carried by equipment 

manufacturers for regular commercial sale or use, and (2) require no significant modification for military use or to 

meet the requirements of this contract, or (3) are normally supplied for commercial equipment, shall be provided by 

the Contractor.  Except for material falling within (1) through (3) of this paragraph, the printing of technical manuals, 

publications, changes, revisions, or amendments by the Contractor or subcontractor is prohibited. 

 

(c)  The Contractor shall have the printing and binding of final approved technical manuals, publications, changes, 

revisions and amendments thereto, as required under this contract (whether prepared by the Contractor or a 

subcontractor), printed at Government expense by or through the Defense Automation and Production Service 

(DAPS)in the Naval District in which the Contractor is located, in accordance with the following general procedures: 

 

 (1)  Prior to preparation of materials for printing (photolithographic negatives or camera-ready copies) by 

the Contractor or a subcontractor, the Contractor shall make arrangements with the DAPS and with the designated 

Contract Administration Office for printing and binding which shall include: 

 

     (i)  Citation of contract number; 

 

     (ii)  Security classification of materials to be printed; 

 

     (iii)  Establishment of a schedule for printing, including estimated delivery date to DAPS; 

 

     (iv)  Provisions for furnishing photolithographic negatives or camera-ready copies and art work in the 

proper sequence for printing; 

 

     (v)  A check-off list to verify the printing sequence of text pages and foldouts in the form prescribed by 

DAPS; 

 

     (vi)  Complete printing instructions, which shall specify colors, if required for specific pages, the trim 

size, including apron, if required, for each foldout/in or chart, or other unique requirements; 

 

     (vii)  Type of binding (side stitch, perfect bound, saddle stitch, glue bound, tape bound plastic comb/wire 

bound, loose leaf, screw posts, etc.); and 
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     (viii)  Other instructions, as applicable, such as packing instructions, banded, shrink pack, strap, binders, 

fill and seal cartons/boxes, inset padding of any type type of envelope, water type packaging or other container 

quantity for each addressee, required delivery schedule, or delivery instructions.  (The Contractor shall provide an 

address list and addressed mailing labels for each addressee). 

 

     (ix)  Special handling of classified materials from Confidential up to Top Secret requiring printing 

through DAPS or the GPO are managed in accordance with DODD 5200.32.  Contact the appropriate DAPS 

location before delivering classified originals to ensure proper handling and disposition. 

 

 

      (2)  The Contractor shall ship the complete set of photolithographic negatives, camera-ready copies or digital 

media (CD/DVD) required to be printed in accordance with the detailed procedures specified by DAPS.  All 

transportation charges are paid to DAPS or a contract printer designated by DAPS.  The DAPS shall sign the 

acceptance block of the DD Form 250 for reproducible quality only. 

 

      (3)  For steam and electrical plant composite diagrams, the Contractor shall provide an original Mylar print of the 

diagram to the DAPS with a guide indicating the color of each line.  DAPS, or via the GPO, will prepare the color 

separation negatives for the composite diagram and return those to the Contractor for editorial review.  DAPS will 

correct any errors and print the corrected composite diagram. 

 

      (4)  DAPS will furnish or provide for all supplies and services (including binders) which are necessary to 

accomplish the printing and binding. 

 

      (5)  DAPS will pack and ship or provide for packing and shipping of the printed material to the Contractor and 

the distribution list furnished by the Contractor in accordance with the printing order, unless distribution by the 

Contractor is otherwise required by the terms of the contract, the specifications, or otherwise, in which case the 

printed and bound publications will be returned to the Contractor for distribution. 

 

      (6)   DAPS will pack and ship the material used for printing to the DAPS, 4th Naval District (Philadelphia, PA), 

for storage. 

 

(d)(1)  In establishing the schedule for printing, the Contractor shall provide for furnishing the photolithographic 

negatives, camera-ready copies or digital media (CD/DVD) to DAPS in time to allow at least the minimum number 

of working days specified in the schedule below (eight-hour day, five days per week exclusive of Saturdays, 

Sundays, and holidays) from date of acceptance of material for printing at DAPS to date of shipment of printed 

material from DAPS. 

 

 

Printing 

 Minimum number of working 

Days required by DAPS 

   

Up to 200 copies per original  30 

201 through 400 copies per original  40 

401 through 600 copies per original  50 

601 copies per original and over  60 

 

  (2)  If DAPS exceeds the delivery requirements established in accordance with paragraph (c)(1)(iii), for the 

item(s) specified, the time shall be extended by an equivalent number of working days, provided that the Contractor 

requests such extension(s), in writing, to the Contracting Officer and submits with its request sufficient evidence to 

enable the Contracting Officer to determine the validity of the Contractor's request. 

 

(e)  The Contractor shall not be responsible for the quality, or quality control, of printing performed by DAPS or a 

printer under contract to DAPS; and, the Government shall reimburse the Contractor for any costs incurred for 

replacement of material lost or damaged by DAPS or a printer under contract to DAPS. 
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(f)  The costs of printing, binding, packing and shipping by DAPS of the publications and changes described herein 

(but not the costs of preparing photolithographic negatives, camera-ready copies and other materials for printing or 

the costs of transporting or shipping such materials to DAPS or a contract printer designated by DAPS) shall be 

borne by the Government. 

 

 

  

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

HQ C-2-0044 PROTECTION OF THE VESSEL (NAVSEA) (SEP 1990) 

 

(a)  The Contractor shall exercise reasonable care, as agreed upon with the Supervisor, to protect the vessel from 

fire, and shall maintain a system of inspection over the activities of its welders, burners, riveters, painters, pipe 

fitters, and similar workers, and of its subcontractors, particularly where such activities are undertaken in the vicinity 

of the vessel's magazines, fuel oil tanks, or store rooms containing inflammable materials.  All ammunition, fuel oil, 

motor fuels, and cleaning fluids shall have been off-loaded and the tanks cleaned, except as may be mutually agreed 

upon between the Contractor and the Supervisor prior to work on the vessel by the Contractor.  Fire hose lines shall 

be maintained by the Contractor ready for immediate use on the vessel at all times while the vessel is berthed 

alongside the Contractor's pier or in dry dock.  All tanks under alteration or repair shall be cleaned, washed, and 

steamed out or otherwise made safe to the extent necessary, and the Contractor shall furnish the vessel's Gas Free 

Officer and the Supervisor with a "Gas Chemists' Certificate" before any hot work is done. The Contractor shall 

maintain a fire watch aboard the vessel in areas where the Contractor is working.  All other fire watches aboard the 

vessel shall be the responsibility of the Government. 

 

(b)  Except as otherwise provided in contractually invoked technical specifications or NAVSEA furnished directives, 

while the vessel is at the Contractor's plant and when the temperature becomes as low as thirty-five degrees 

Fahrenheit, the Contractor shall assist the Government when requested in keeping all pipe-lines, fixtures, traps, tanks, 

and other receptacles on the vessel drained to avoid damage from freezing, or if this is not practicable, the vessel 

shall be kept heated to prevent such damage.  The vessel's stern tube and propeller hubs shall be protected by the 

Contractor from frost damage by applied heat through the use of a salamander or other proper means. 

 

(c)  The work shall, whenever practicable, be performed in such manner as not to interfere with the work performed 

by military personnel attached to the vessel, and provisions shall be made so that personnel assigned shall have 

access to the vessel at all times, it being understood that such personnel will not unduly interfere with the work of the 

Contractor's workmen. 

 

(d)  The Contractor shall at all times keep the site of the work on the vessel free from accumulation of waste material 

or rubbish caused by its employees, or the work performed by the Contractor in accordance with this contract, and at 

the completion of such work shall remove all rubbish from and about the site of the work, and shall leave the work in 

its immediate vicinity "broom clean", unless more exactly specified by the Supervisor. 

 

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
QUALIFICATION OF CONTRACTOR NONDESTRUCTIVE TESTING (NDT) PERSONNEL (NAVSEA) (APR 

2004) 
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(a) The Contractor and any Nondestructive Testing (NDT) subcontractor shall utilize for the performance of required 

NDT, only Level I, II and III personnel currently certified in accordance with NAVSEA Technical Publication 

T9074-AS-GIB-010/271, ACN Notice 1 of 16 Feb 99.  Documentation pertaining to the qualification and 

certification of NDT personnel shall be made available to the Contracting Officer for review upon request. 

 

(b) These requirements do not apply with respect to nuclear propulsion plant systems and other matters under the 

technical cognizance of SEA 08. Because of health and safety considerations, such matters will continue to be 

handled as directed by SEA 08. 

 

 

  

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
REMOVALS (NAVSEA) (SEP 1990) 

 

The Contracting Officer may, by written notice to the Contractor, direct removal of any or all of the property from 

storage.  Within the shortest practicable time after receipt of such notice, but in no event more than thirty (30) days 

thereafter, unless a longer period is agreed to by the parties hereto, the Contractor will dismantle, prepare for 

shipment and load the item of property affected, on a common carrier at the place of storage in accordance with 

sound industrial practice and such instructions as the Contracting Officer may issue.  The Contracting Officer may, 

by written notice to the Contractor direct the return of any item of the property removed, and the Contractor shall 

store the property at the Plant as provided for in Section F.  In the event such items are removed and forwarded to a 

Government depot or to a party other than the Contractor, removal and return to storage of said items shall be at the 

expense of the Government. 

 

  

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
REQUISITIONS FROM THE FEDERAL SUPPLY SYSTEM (NAVSEA) (JUL 1992) 

 

Requisitions for Government Furnished Material from the Federal Supply System which are requisitioned by a 

contractor, or are to be shipped directly to a contractor, must be submitted to the following Management Control 

Activity (MCA)1: 

 

MCA (Name):  

Telephone:  

Address:  

 

For purposes of requisitions of Government Furnished Material from the Federal Supply System, the Contractor: 

 

 [ ]  has been assigned Defense Activity Address Code (DODAAC)     ; 

 

 [ ] the Naval Sea Systems Command has requested assignment of a DODAAC by the Navy Accounting and 

Finance Center (NAFC). 
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1 To be completed by the ACO. 

  

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
SPECIFICATIONS AND STANDARDS (NAVSEA) (AUG 1994)  

 

(a)  Definitions. 

 

  (i)  A "zero-tier reference" is a specification, standard, or drawing that is cited in the contract (including its 

attachments). 

 

 (ii)  A "first-tier reference" is either: (1) a specification, standard, or drawing cited in a zero-tier reference, 

or (2) a specification cited in a first-tier drawing. 

 

(b)  Requirements. 

 

 All zero-tier and first-tier references, as defined above, are mandatory for use.  All lower tier references 

shall be used for guidance only.   

  

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
STANDARDIZATION - ALTERNATE I (NAVSEA) (MAR 2011) 

 

(a) In order to support commonality and or standardization, variation within systems, sub-systems and components 

across the fleet must be reduced.  When it is necessary for the Contractor to replace equipment (e.g., changes have 

been made to requirements, systems, sub-systems or components) or where such sub-systems, equipments or 

components are not available, the Contractor shall select Hull Mechanical and Electrical (HM&E) 

equipment/components in the following order:   

 

(b) The Virtual Shelf items are to be applied if they meet the contract requirements.  The Virtual Shelf is a repository 

of Total Ownership Cost (TOC) preferred Common designs. NAVSEA Commonality Program identified HM&E 

equipment/components for the Virtual Shelf that meet cross platform requirements and specifications and provide 

superior TOC.  Information to gain access to the Virtual Shelf is located on the following web site: 

http://acc.dau.mil/commonality. 

 

Some equipment listed on the Virtual Shelf may have supporting commodity contracts. For the Virtual Shelf Items 

supported by commodity contracts, a supporting commodity contract will appear in the HM&E corridor of the DoD 

EMall (https://dod-emall.dla.mil/acct/welcome.action).  These contracts include provisions for direct contractor 

orders against the contracts. The Contractor will contact the Procuring Contracting Officer (PCO) listed in Section G 

of this contract and request instructions to register to place orders through the DoD EMall. When Shelf items are 

available that meet all contract requirements, the Contractor shall design, plan, procure and install according to Shelf 

guidance.  If Shelf items are available and the Contractor intends to use a design other than that on the Shelf, the 

Contractor shall request a deviation from the Shelf in accordance with CDRL and configuration management 

procedures specified elsewhere in the contract.    
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(c) For Contractor Furnished HM&E equipment that meet the contract requirements, have an APL assigned and meet 

at least one of the following requirements, only a Statement of Prior Submission (SPS) is required. The SPS will be 

prepared in accordance with NAVSEA Standard Items 009-19.   

 

(1) Are in use on current ships of the LCS Variants 1 and 2 Ship class and are listed in HM&E 
Equipment Data Research System (HEDRS) with an Engineering Support Code (ESC) of 

either A, *, G, S, X, Z, P.   

 

(2) Are listed in HM&E Equipment Data Research System (HEDRS) with an Engineering Support 

Code (ESC) of either A, *, G, S, X, Z, P.   

 

(3) Have the same form, fit, function of the equipments and components on 

current ships of the LCS Variants 1 and 2 Ship class.   
 

(d) For HM&E equipment that meet the contract requirements and have no assigned APL (non-standard equipment), 

or for non-standard HM&E equipment, Provisioning Technical Documentation (PTD) shall be submitted in 

accordance NAVSEA Standard Item 009-19, Provisioning Technical Documentation, and the requirements of the 

CDRL, Exhibit(s) B.   
 

 (e) For non-standard HM&E equipment that does not meet the requirements of paragraph (b) above, new/revised 

technical manuals shall be developed in accordance with NAVSEA Standard Items 009-39, Technical Manual 

Contract Requirement (TMCR) for New Technical Manuals for Commercial Equipment/Component, 009-41, 

Technical Manual Contract Requirement (TMCR) for a Topically Structured Technical Manual, and 009-42, 

Technical Manual Contract Requirement (TMCR) for Updating Technical Manuals. Technical manual management 

data shall include those deliverable data items required for Government monitoring/tracking/approval of Contractor's 

technical manual efforts and the requirements of CDRL Exhibit(s) C. 
 

  

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
TESTS AND TRIALS (NAVSEA) (OCT 1990) 

 

During the conduct of required tests and trials, the vessel shall be under the control of the vessel's Commander and 

crew with representatives of the Contractor and the Government on board to determine whether or not the work done 

by the Contractor has been satisfactorily performed.  The Contractor shall provide and install all fittings and 

appliances which may be necessary for dock and sea trials to enable the representatives of the Government to 

determine whether the requirements of the contract have been met, and the Contractor shall install and remove 

instruments and apparatus furnished by the Government for such trials, as required by the specifications. 

 

  

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
UPDATING SPECIFICATIONS AND STANDARDS (NAVSEA) (AUG 1994) 
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If, during the performance of this or any other contract, the contractor believes that any contract contains outdated or 

different versions of any specifications or standards, the contractor may request that all of its contracts be updated to 

include the current version of the applicable specification or standard.  Updating shall not affect the form, fit or 

function of any deliverable item or increase the cost/price of the item to the Government.  The contractor should 

submit update requests to the Procuring Contracting Officer with copies to the Administrative Contracting Officer 

and cognizant program office representative for approval.  The contractor shall perform the contract in accordance 

with the existing specifications and standards until notified of approval/disapproval by the Procuring Contracting 

Officer.  Any approved alternate specifications or standards will be incorporated into the contract. 

 

  

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
USE OF NAVY SUPPORT CONTRACTORS FOR OFFICIAL CONTRACT FILES (NAVSEA) (APR 2004) 

 

 (a) NAVSEA may use a file room management support contractor, hereinafter referred to as "the support 

contractor", to manage its file room, in which all official contract files, including the official file supporting this 

procurement, are retained.  These official files may contain information that is considered a trade secret, proprietary, 

business sensitive or otherwise protected pursuant to law or regulation, hereinafter referred to as “protected 

information”.  File room management services consist of any of the following: secretarial or clerical support; data 

entry; document reproduction, scanning, imaging, or destruction; operation, management, or maintenance of paper-

based or electronic mail rooms, file rooms, or libraries; and supervision in connection with functions listed herein.   

 

(b) The cognizant Contracting Officer will ensure that any NAVSEA contract under which these file room 

management services are acquired will contain a requirement that: 

 

(1) The support contractor not disclose any information; 

 

(2) Individual employees are to be instructed by the support contractor regarding the sensitivity of 

the official contract files; 

 

(3) The support contractor performing these services be barred from providing any other supplies and/or 

services, or competing to do so, to NAVSEA for the period of performance of its contract and for an additional three 

years thereafter unless otherwise provided by law or regulation; and, 

 

(4) In addition to any other rights the contractor may have, it is a third party beneficiary who has the right of 

direct action against the support contractor, or any person to whom the support contractor has released or disclosed 

protected information, for the unauthorized duplication, release, or disclosure of such protected information. 

 

(c) Execution of this contract by the contractor is considered consent to NAVSEA's permitting access to any 

information, irrespective of restrictive markings or the nature of the information submitted, by its file room 

management support contractor for the limited purpose of executing its file room support contract responsibilities.  

 

(d) NAVSEA may, without further notice, enter into contracts with other contractors for these services.  Contractors 

are free to enter into separate non-disclosure agreements with the file room contractor.  (Please contact Director, E 

Business Division for contractor specifics.)  However, any such agreement will not be considered a prerequisite 

before information submitted is stored in the file room or otherwise encumber the government.    
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CLAUSES INCORPORATED BY FULL TEXT 

 

 
RMC C-2-0010 NON SMOKING POLICY 

 

For bidding purposes, contractors are advised that in light of the Navy's policy regarding smoke-free facilities, the 

entire vessel, topside and below decks, is to be considered a "No Smoking Area" unless otherwise indicated by 

shipboard policy.  

 

  

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
RMC C-2-0016 USE OF BLACK OXIDE COATED THREADED FASTENERS 

  (BOCTFs)  

 

Due to safety concerns, use of BOCTFs is not authorized when installing or replacing threaded fasteners in the 

accomplishment of any work required by any Work Item in this contract 

  

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
RMC C-2-0018 COSAL CONFIGURATION CHANGE DOCUMENTATION (NAVSEA) (JUN 1992) 

 

The contractor shall document all changes to the ship's configuration and prepare all documentation required to bring 

the ship's COSAL and SPCC Weapons Systems Files (WSF) into agreement with the actual end of availability 

configuration.  Perform COSAL/WSF maintenance action on all planned and actual 

equipments/components/equipage, whether furnished by the Government or the Contractor.  

 

  

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
RMC C-2-0023 POST-AWARD SUBMISSION 

 

After receipt of award and prior to starting work aboard the vessel, the contractor must submit a list of employees 

who will work aboard ship to the Commanding Officer of the ship VIA the Project Manager.  The list should be on 

company letterhead, include each employee's name, social security number, and security clearance when required, 

and bear the signature of a company official. 
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CLAUSES INCORPORATED BY FULL TEXT 

 

 
RMC C-2-0025 ADDITIONAL DEFINITIONS 

 

Wherever the term "Job Order" is used in this solicitation/award, it also means "Contract". 

  

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

RMC C-2-0027 USE/POSSESSION OF PERSONAL ELECTRONIC DEVICES (PEDS) 

 

The possession and use of portable electronic devices (PEDs) within the confines of any naval vessel, or in the 

contractor's facility where equipment removed from the vessel is being worked, is strictly controlled.  

PEDs include:    

 

• mobile computing devices such as personal digital assistants (PDAs);  

• hand-held or laptop computers;  

• mobile telephone devices such as data-enabled cellular telephones;  

• two-way pagers, including those with e-mail capability;  

• analog and digital sound recorders; and  

• digital cameras, including cellular phones with digital imaging capabilities.   

 

Cellular phones with digital imaging capabilities are strictly prohibited.  PEDs may not be connected to any Navy-

owned or controlled network.  PEDs may not be used to store or process any digital information associated with the 

conduct of the contract without written authorization from the Naval Supervising Activity (NSA). 
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Section D - Packaging and Marking 
 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
Data to be delivered by Integrated Digital Environment (IDE) or other electronic media shall be as specified in the 

contract. 

 

All unclassified data to be shipped shall be prepared for shipment in accordance with best commercial practice. 

 

Classified reports, data, and documentation shall be prepared for shipment in accordance with National Industrial 

Security Program Operating Manual (NISPOM), DOD 5220.22-M dated 28 February 2006. 

 

 

  

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
Item(s) 0600 - The supplies furnished hereunder shall be cleaned, preserved, packaged, packed and marked in 

accordance with the instructions provided by the Contracting Officer, Provisioning Activity, or ACO.  When not 

otherwise specified, spare and repair parts shall be packaged to ensure protection against corrosion, deterioration, 

physical, and electrical damage during shipment from the Contractor to the point of delivery. 

 

  

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
IDENTIFICATION MARKING OF PARTS - ALTERNATE I (NAVSEA) (SEP 2009) 

 

(a) Identification marking of individual parts within the systems, equipments, assemblies, subassemblies, components, 

groups, sets or kits, and of spare and repair parts shall be done in accordance with applicable specifications and 

drawings.  To the extent identification marking of such parts is not specified in applicable specifications or drawings, 

such marking shall be accomplished in accordance with the following: 

 

 (1) Parts not manufactured to Government specifications shall be marked in accordance with generally 

accepted commercial practice. 

 

 (2) Parts manufactured to Government specifications shall be marked as follows: 

 

        (i) Electrical Parts - that is, all parts in electrical equipments and electrical parts when used in equipments 

which are not electrical in nature (e.g., electric controls and motors in a hydraulic system) - shall be identified and 

marked in accordance with MIL-STD-1285D dated 7 September 2004, or, where MIL-STD-1285D does not cover such 

a part, in accordance with MIL-STD-130N dated 17 December 2007.  Requirements of MIL-STD-1686C dated 25 

October 1995 for Electrostatic Discharge Control shall be addressed. 

 

       (ii) Electronic Parts - that is, all parts in electronic equipments and electronic parts when used in 

equipments which are not electronic in nature (e.g., electronic fuel controls in some engines) - shall be identified and 
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marked in accordance with Requirement 67 of MIL-HDBK-454A dated 3 November 2000.  Requirements of MIL-

STD-1686C for Electrostatic Discharge Control shall be addressed. 

 

      (iii) Parts other than electrical or electronic parts (as described above) shall be identified and marked in 

accordance with MIL-STD-130N. 

 

(b) In cases where parts are so small as not to permit identification marking as provided above, such parts shall be 

appropriately coded so as to permit ready identification. 

 

 

  

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
HQ D-2-0007 MARKING AND PACKING LIST(S) - ALTERNATE I (NAVSEA) (DEC 2005) 
 

(a)  Marking.  Shipments, shipping containers and palletized unit loads shall be marked in accordance with MIL-STD-

129P with change 3 dated 29 October 2004. 

 

(b)  Packing List(s).  A packing list (DD Form 250 Material Inspection and Receiving Report may be used) identifying 

the contents of each shipment, shipping container or palletized unit load shall be provided by the Contractor with each 

shipment in accordance with the above cited MIL-STD.  When a contract line item identified under a single stock 

number includes an assortment of related items such as kit or set components, detached parts or accessories, installation 

hardware or material, the packing list(s) shall identify the assorted items. 

 

      Where DD Form 1348-1 or DD Form 1348-1A is applicable and an assortment of related items is included in the 

shipping container, a packing list identifying the contents shall be furnished. 

 

(c)  Master Packing List.  In addition to the requirements in paragraph (b) above, a master packing list shall be prepared 

where more than one shipment, shipping container or palletized unit load comprise the contract line item being shipped.  

The master packing list shall be attached to the number one container and so identified. 

 

(d)  Part Identification.  All items within the kit, set, installation hardware or material shall be suitably segregated and 

identified within the unit pack(s) or shipping container by part number and/or national stock number.  Refer to the above 

cited MIL-STD for marking of assorted (related-unrelated) items. 

 

 

 

 

 

HQ D-2-0008 MARKING OF REPORTS (NAVSEA) (SEP 1990) 

 

All reports delivered by the Contractor to the Government under this contract shall prominently show on the cover of 

the report: 

 

 (1) name and business address of the Contractor 

 (2)  contract number 

 (3)  contract dollar amount 

 (4)  whether the contract was competitively or non-competitively awarded 

(5) sponsor:  

 (Name of Individual Sponsor) 
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 (Name of Requiring Activity) 

  

 (City and State) 
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Section E - Inspection and Acceptance 
 

E-1 
The Contractor’s performance and the quality of the completed work shall be subject to inspection, review 

and final acceptance by the cognizant RMC or a duly authorized representative thereof. 

  

 

 

E-2 
Failure of any contractually required document to conform to any of the applicable requirements of this 

contract will result in the rejection of the non-conforming document. Non-conforming engineering drawing 

documents shall be re-examined after correction of all discrepancies. The contractor shall identify the deficiencies 

corrected and the action taken to prevent recurrence. 

  

 

 

E-3 
The Inspection System which the Contractor is required to maintain, as provided in paragraph (b) of the 

clause entitled “Inspection of Supplies-Cost Reimbursement” (FAR 52.246-3), shall be in accordance with ISO 9001 

in effect on the date of this contract and NAVSEA Standard Item 009-04 in effect on the date of this contract unless 

otherwise specified. 

  

 

 

E-4 
In accordance with paragraph (b) of the clause entitled “Inspection of Supplies--Cost Reimbursement” 

(FAR 52.246-3), the Contractor shall make his records of all inspection work available to the Government for a 

period of 180 days after completion of all work called for in this contract. 

  

 

 

CLAUSES INCORPORATED BY REFERENCE 

 

 
52.246-2  Inspection Of Supplies--Fixed Price  AUG 1996    

52.246-3  Inspection Of Supplies Cost-Reimbursement  MAY 2001    

252.246-7000  Material Inspection And Receiving Report  MAR 2008    

 

  

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
HQ E-1-0001 INSPECTION AND ACCEPTANCE OF DATA (NAVSEA) (SEP 1990) 

 

Inspection and acceptance of all data shall be as specified on the attached Contract Data Requirements List(s), DD 

Form 1423. 
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CLAUSES INCORPORATED BY FULL TEXT 

 

 
Item(s) 0500 - The Government may accept, conditionally accept, or reject the Provisioning Technical Documentation 

(PTD) within sixty days after its delivery, or as specified on the applicable CDRL(s).  A notice of conditional acceptance 

shall state any corrective action required by the Contractor.  If PTD is rejected, the Contractor may be required, at the 

option of the Government, to correct any or all of the PTD.  The Contractor shall at no additional cost to the 

Government make any necessary changes, modifications or corrections to the PTD.  The Government shall take action 

on the corrected PTD within the time limit specified above.  Government action under this requirement shall not affect 

or limit any other rights it may have under this contract. 

 

  

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

HQ E-2-0002 ADDITIONAL PROVISIONS RELATING TO CORRECTION OF DEFECTS (NAVSEA) (OCT 

1990) 

 

In case any work done or materials or supplies furnished by the Contractor under this contract for any vessel, or the 

equipment thereof, shall within sixty (60) days of delivery of the vessel to the Government, or the date of final 

acceptance, whichever occurs first, prove defective or deficient, such defects or deficiencies shall, as required by the 

Government, be corrected or repaired by the Contractor to the satisfaction of the Contracting Officer; provided, 

however, that with respect to any individual work item which is incomplete or deficient at the time of delivery or 

acceptance, the Contractor's obligation under this requirement to correct or repair such deficiency shall extend sixty 

(60) days from the date of such correction or repair, whichever occurs first. The Contractor shall be entitled to 

allowable costs for corrections or repairs performed in accordance with this requirement but shall not be entitled to 

any additional fee for such work.  
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Section F - Deliveries or Performance 
 

F-1 PLACE OF PERFORMANCE 
Work on all vessels under this contract shall be performed in the ships’ homeport, visiting San Diego, CA, at the 

facility identified below, to include CONUS and OCONUS, or as the ACO shall direct: 

 

General Dynamics – National Steel and Shipbuilding Company (NASSCO) 

(Name of Facility) 

 

2798 Harbor Dr.        

(Street Address) 

 

San Diego, CA 92113-3650      

(City, State, Zip Code) 

  

 

  

 

 

F-2 PERIOD OF PERFORMANCE 

ITEM  PERIOD OF PERFORMA�CE 

FY 14 

0100, 0105  12 months from effective date of contract award 

0200, 0205  12 months from effective date of contract award 

0300, 0305  12 months from effective date of contract award 

0400, 0405  12 months from effective date of contract award 

OPTIO�S   

0110, 0115  
12 months from effective date of option exercise 

0120, 0125  
12 months from effective date of option exercise 

0210  
12 months from effective date of option exercise 

0220  
12 months from effective date of option exercise 

0310, 0315  
12 months from effective date of option exercise 

0320, 0325  
12 months from effective date of option exercise 
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ITEM  PERIOD OF PERFORMA�CE 

0410, 0415  
12 months from effective date of option exercise 

0420, 0425  
12 months from effective date of option exercise 

0600  
N/A See Section C 

0700  
12 months from effective date of option exercise 

1020, 1021 (Option) 
Effective date of option exercise until start of execution efforts for planned Dry-

Docking CNO Availability (SRA(d)) 

1025, 1026 (Option) 
Effective date of option exercise through completion of Dry-Docking CNO 

Scheduled Availability requirements (SRA(d)) 

1030, 1031 (Option) 
Effective date of option exercise until start of execution efforts for planned Dry-

Docking CNO Availability (SRA(d)) 

1035, 1036 (Option) 
Effective date of option exercise through completion of Dry-Docking CNO 

Scheduled Availability requirements (SRA(d)) 

1040, 1041 (Option) 
Effective date of option exercise until start of execution efforts for planned Dry-

Docking CNO Availability (SRA(d)) 

1045, 1046 (Option) 
Effective date of option exercise through completion of Dry-Docking CNO 

Scheduled Availability requirements (SRA(d)) 

1050, 1051 (Option) 
Effective date of option exercise until start of execution efforts for planned Dry-

Docking CNO Availability (DSRA) 

1055, 1056 (Option) 
Effective date of option exercise through completion of Dry-Docking CNO 

Scheduled Availability requirements (DSRA) 

1060, 1061 (Option) 
Effective date of option exercise until start of execution efforts for planned Dry-

Docking CNO Availability (DSRA) 

1070, 1071 (Option) 
Effective date of option exercise until start of execution efforts for planned CNO 

Availability (SRA(d)) 

1080, 1081 (Option) 
Effective date of option exercise until start of execution efforts for planned CNO 

Availability (SRA(d)) 

1140, 1141 (Option) 
Effective date of option exercise until start of execution efforts for planned CNO 

Availability 

1145, 1146 (Option) 
Effective date of option exercise through completion of CNO Scheduled 

Availability requirements 

1150, 1151 (Option) 
Effective date of option exercise until start of execution efforts for planned CNO 

Availability 

1155, 1156 (Option) 
Effective date of option exercise through completion of CNO Scheduled 

Availability requirements 

1160, 1161 (Option) 
Effective date of option exercise until start of execution efforts for planned CNO 

Availability 
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ITEM  PERIOD OF PERFORMA�CE 

1165, 1166 (Option) 
Effective date of option exercise through completion of CNO Scheduled 

Availability requirements 

2010, 2011 (Option) Effective date of option exercise through completion of requirements 

2020, 2021 (Option) Effective date of option exercise through completion of requirements 

2030, 2031 (Option) Effective date of option exercise through completion of requirements 

2040, 2041 (Option) Effective date of option exercise through completion of requirements 

2050, 2051 (Option) Effective date of option exercise through completion of requirements 

2060 ,2061 (Option) Effective date of option exercise through completion of requirements 

2070, 2071 (Option) Effective date of option exercise through completion of requirements 

2080, 2081 (Option) Effective date of option exercise through completion of requirements 

2100, 2101 (Option) Effective date of option exercise through completion of requirements 

2120, 2121 (Option) Effective date of option exercise through completion of requirements 

2140, 2141 (Option) Effective date of option exercise through completion of requirements 

2160, 2161 (Option) Effective date of option exercise through completion of requirements 

2180, 2181 (Option) Effective date of option exercise through completion of requirements 

2200, 2201 (Option) Effective date of option exercise through completion of requirements 

2220, 2221 (Option) Effective date of option exercise through completion of requirements 

3010, 3011 (Option) Effective date of option exercise through completion of requirements 

3020, 3021 (Option) Effective date of option exercise through completion of requirements 

3030, 3031 (Option) Effective date of option exercise through completion of requirements 

3040, 3040 (Option) Effective date of option exercise through completion of requirements 
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ITEM  PERIOD OF PERFORMA�CE 

3050, 3051 (Option) Effective date of option exercise through completion of requirements 

3060, 3061 (Option) Effective date of option exercise through completion of requirements 

3070, 3071 (Option) Effective date of option exercise through completion of requirements 

3080, 3081 (Option) Effective date of option exercise through completion of requirements 

3100, 3101 (Option) Effective date of option exercise through completion of requirements 

3120, 3121 (Option) Effective date of option exercise through completion of requirements 

3140, 3141 (Option) Effective date of option exercise through completion of requirements 

3160, 3161 (Option) Effective date of option exercise through completion of requirements 

3180, 3181 (Option) Effective date of option exercise through completion of requirements 

3200, 3201 (Option) Effective date of option exercise through completion of requirements 

3220, 3221 (Option) Effective date of option exercise through completion of requirements 

FY 14-19   

0500 Data Effective date of contract award through completion 

0700 Travel Effective date of contract award through completion 

 

Note:  For pricing purposes ONLY, the anticipated date of award is 30 March 2015.  The period of performance will 

begin at date of award and end 60 months after date of award if all options are exercised. This doesn’t impact the 

Terminal Date for Placement of Orders found in Paragraph (h) of Item 0600 Provisioned Items Order (PIO) 

(NAVSEA)(NOV 1996) for Item 0100, 0105, 0200, 0205, 0300, 0305 and (IF EXERCISED) OPTION ITEM(S) 0110-

0125, 0210-0220, 0310-0325, 0400-425, 0700, and 1020-3221 under Section C.   

 

 

 

F-3 DELIVERY SCHEDULE 

The Government agrees to deliver the vessels to the Contractor at the Contractor's plant on or about the dates listed 

under the Start Date column of the table below. The Contractor agrees to redeliver the vessels no later than the 

corresponding dates in the Completion Date column. These dates are subject to change. The on or about Start Dates 

for option items will be provided if/when the option is exercised. 

 

SHIP HULL CNO SCHEDULED AVAILABILITY DATES GFY CLIN 
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AVAIL TYPE 

 

START COMPLETION 
 

USS INDEPENDENCE LCS 2 Dry-Docking/SRA(d) * * 16 1025 

USS FORT WORTH LCS 3 Dry-Docking/SRA(d) * * 16 1035 

USS CORONADO LCS 4 Dry-Docking/SRA(d) * * 17 1045 

USS FREEDOM LCS 1 Dry-Docking/DSRA * * 18 1055 

USS TBD LCS TBD TBD TBD TBD 15-18 1145 

USS TBD LCS TBD TBD TBD TBD 15-18 1155 

USS TBD LCS TBD TBD TBD TBD 15-18 1165 

 

 

 

*To receive a copy of the most current scheduled availability dates the Contractor shall submit a request via 

email to the ACO. 

 

 

 

F-4 DELIVERY SCHEDULE FOR NON-SCHEDULED REPAIRS AND ALTERATION REQUIREMENTS 

OF LCS CLASS SHIPS HOMEPORTED IN AND/OR VISITING THE SAN DIEGO, CA AREA, REMOTE 

LOCATIONS, AND OCONUS BETWEEN CNO SCHEDULED AVAILABILITIES 

 

In cases where orders are placed by bilateral modification, delivery shall be effected in accordance with the delivery 

schedule established in the bilateral modification.  For continuous maintenance periods including emergent type 

work and interim availabilities, work may be performed at either the Contractor’s or Government facility as 

determined by the ACO. From time to time the contractor may be required to provide non-scheduled repair support 

to ships at remote locations.  This work shall be accomplished per the direction of the ACO and the requirements of 

this contract.            

 

In cases where orders are placed by unilateral modification, deliveries shall be effected in accordance with the 

delivery schedule proposed by the Administrative Contracting Officer (ACO) in each unilateral modification, unless 

the Contractor, within thirty (30) days of the receipt of the unilateral modification, notifies the ACO that the 

proposed delivery schedule is not acceptable.  In the latter case, the Contractor shall propose an alternate delivery 

schedule, which shall be the subject of negotiation prior to its inclusion in the bilateral modification expressing the 

order for the supplies. 

 

Ships of the LCS Class included in this item that will be homeported in San Diego, CA during all or part of this 

contract are: 

 

 

LCS Class 
USS FREEDOM (LCS 1) 

USS INDEPENDENCE (LCS 2) 

USS FORT WORTH (LCS 3) 

USS CORONADO (LCS 4) 

USS MILWAUKEE (LCS 5) 

USS JACKSON (LCS 6) 

USS DETROIT (LCS 7) 

USS MONTGOMERY (LCS 8) 

USS GABRIELLE GIFFORDS (LCS 10) 

USS OMAHA (LCS 12) 

USS MANCHESTER (LCS 14) 

USS TULSA (LCS 16) 
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USS TBD (LCS TBD) 

USS TBD (LCS TBD) 

USS TBD (LCS TBD) 

 

 

 

*The Government reserves the right to add/delete homeported ships within the LCS class as the schedule changes. 

 

 

 

 
F-5  DELIVERY SCHEDULE FOR DATA (ITEM 0029) 

 

The data provided by the Contractor under Item 0500 shall be delivered as specified on the Contract Data 

Requirements List, DD Form 1423, Exhibits A, B, & C to this contract. 

  

 

CLAUSES INCORPORATED BY REFERENCE 

 

 
52.242-15  Stop-Work Order  AUG 1989    

52.242-15 Alt I  Stop-Work Order (Aug 1989) -  Alternate I  APR 1984    

52.242-17  Government Delay Of Work  APR 1984    

52.247-29  F.O.B. Origin  FEB 2006    

52.247-65  F.O.B. Origin, Prepaid Freight--Small Package Shipments  JAN 1991    
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Section G - Contract Administration Data 
 

 

 

 

ACCOUNTING AND APPROPRIATION DATA 

 

  

 

 

CLAUSES INCORPORATED BY REFERENCE 

 

 
252.204-0004  Line Item Specific: by Fiscal Year  SEP 2009    

252.204-7006  Billing Instructions  OCT 2005    

252.232-7003  Electronic Submission of Payment Requests and Receiving 

Reports  

JUN 2012    

252.246-7000  Material Inspection And Receiving Report  MAR 2008    

 

  

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
CONTRACT ADMINISTRATION DATA 

 

Enter below the address (street and number, city, county, state and zip code) of the Contractor's facility which will 

administer the contract if such address is different from the address shown on the SF 26 or SF 33, as applicable. 

 

 

 

 

 

*Offeror to complete if applicable. 

(b)(4)
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CLAUSES INCORPORATED BY FULL TEXT 

 

 

CONTRACTING OFFICER’S 

COMMANDER 

REPRESENTATIVE: ATTN: TBD 

 NAVAL SEA SYSTEMS COMMAND       

 1333 ISAAC HULL AVENUE SE STOP       

 WASHINGTON NAVY YARD DC 20376       

 Telephone No. 202/781-TBD 

 Fax No. TBD 

 Email Address: TBD 

  

The Contractor shall forward a copy of all invoices to the Contracting Officer's Representative. 

 

 

  

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

PURCHASING OFFICE 

COMMANDER 

REPRESENTATIVE: ATTN:

 NAVAL SEA SYSTEMS COMMAND SEA 02 

 1333 ISAAC HULL AVENUE SE STOP 2030 

 WASHINGTON NAVY YARD DC 20376 -2030 

 Telephone No.  

 Fax No.: 202-781-4637 

 Email Address  

  

  

  

ADMINISTRATIVE OFFICE  

REPRESENTATIVE: COMMANDER 

 ATTN: 

 SOUTHWEST REGIONAL MAINTENANCE CENTER 

3755 BRINSER STREET, SUITE 1 

SAN DIEGO, CA 92136 
 

 Telephone No

Fax No.: (619) 556-3397 

 Email Address

 

 

 

 

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) (Applicable to all CLI�s 

except 0210 through 0220, 0500, and 0600) 

(b)(6)

(b)(6)

(b)(6)

(b)(6)

(b)(6)

(b)(6)
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(a) Definitions. As used in this clause-- 

 

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 

activity, or organization. 

     

Document type means the type of payment request or receiving report available for creation in Wide Area WorkFlow 

(WAWF). 

     

Local processing office (LPO) is the office responsible for payment certification when payment certification is done 

external to the entitlement system. 

     

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 

receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 

of Payment Requests and Receiving Reports. 

     

(c) WAWF access. To access WAWF, the Contractor shall-- 

     

(1) Have a designated electronic business point of contact in the System for Award Management at 

https://www.acquisition.gov; and 

     

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration 

available at this Web site. 

     

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 

Course and use the Practice Training Site before submitting payment requests through 

WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 

https://wawf.eb.mil/. 

     

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 

Interchange, or File Transfer Protocol. 

     

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 

requests and receiving reports in WAWF for this contract/order: 

     

(1) Document type. The Contractor shall use the following document type(s). 

 

Cost Voucher 

 

    

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 

WAWF, as specified by the contracting officer. 

 

�/A 

                                               

    

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 

applicable fields in WAWF when creating payment requests and receiving reports in the 

system. 

  

Routing Data Table* 

-------------------------------------------------------------------------------------------- 

Field Name in WAWF   Data to be entered in WAWF 

-------------------------------------------------------------------------------------------- 



N00024-15-C-4313 

 

Page 174 of 209 

 

 

Pay Official DoDAAC   HQ0339 

Issue By DoDAAC   �00024 

Admin DoDAAC    �55236 

Inspect By DoDAAC   �/A 

Ship To Code    �/A 

Ship From Code    �/A 

Mark For Code    �/A 

Service Approver (DoDAAC)  �55236 

Service Acceptor (DoDAAC)  �55236 

Accept at Other DoDAAC   �/A 

LPO DoDAAC    �/A 

DCAA Auditor DoDAAC   HAA062 

Other DoDAAC(s)   �/A 

-------------------------------------------------------------------------------------------- 

 

     

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 

appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 

price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 

(e.g. timesheets) in support of each payment request. 

     

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send Additional 

Email Notifications” field of WAWF once a document is submitted in the system. 

 

TBD 
 

     

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 

following contracting activity's WAWF point of contact: 

 

�AVSEA HQ WAWF Helpdesk:  WAWFHQ@navy.mil; or  

Your local contracting office WAWF POC/Group Administrator (GAM) 

     

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 

  

(End of clause) 

 

 

 

 

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) (Applicable to CLI�s 

0210 through 0220, and 0600) 

  

(a) Definitions. As used in this clause-- 

 

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 

activity, or organization. 

     

Document type means the type of payment request or receiving report available for creation in Wide Area WorkFlow 

(WAWF). 

     

Local processing office (LPO) is the office responsible for payment certification when payment certification is done 

external to the entitlement system. 
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(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 

receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 

of Payment Requests and Receiving Reports. 

     

(c) WAWF access. To access WAWF, the Contractor shall-- 

     

(1) Have a designated electronic business point of contact in the System for Award Management at 

https://www.acquisition.gov; and 

     

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration 

available at this Web site. 

     

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 

Course and use the Practice Training Site before submitting payment requests through 

WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 

https://wawf.eb.mil/. 

     

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 

Interchange, or File Transfer Protocol. 

     

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 

requests and receiving reports in WAWF for this contract/order: 

     

(1) Document type. The Contractor shall use the following document type(s). 

 

Invoice and Receiving Report (Combo) 

 

     

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 

WAWF, as specified by the contracting officer. 

 

Inspection Location: TBD 

Acceptance Location: TBD 

                                               

   

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 

applicable fields in WAWF when creating payment requests and receiving reports in the 

system. 

  

Routing Data Table* 

-------------------------------------------------------------------------------------------- 

Field Name in WAWF   Data to be entered in WAWF 

-------------------------------------------------------------------------------------------- 

Pay Official DoDAAC   HQ0339 

Issue By DoDAAC   �00024 

Admin DoDAAC    �55236 

Inspect By DoDAAC   �55236 

Ship To Code    �/A 

Ship From Code    �/A 

Mark For Code    �/A 

Service Approver (DoDAAC)  �55236 

Service Acceptor (DoDAAC)  �55236 

Accept at Other DoDAAC   �/A 

LPO DoDAAC    �/A 
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DCAA Auditor DoDAAC   HAA062 

Other DoDAAC(s)   �/A 

-------------------------------------------------------------------------------------------- 

 

     

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 

appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 

price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 

(e.g. timesheets) in support of each payment request. 

     

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send Additional 

Email Notifications” field of WAWF once a document is submitted in the system. 

 

TBD 
 

     

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 

following contracting activity's WAWF point of contact. 

 

�AVSEA HQ WAWF Helpdesk:  WAWFHQ@navy.mil; or  

Your local contracting office WAWF POC/Group Administrator (GAM) 

  

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 

  

(End of clause) 

 

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
SUPPLEMENTAL INSTRUCTIONS REGARDING ELECTRONIC INVOICING (NAVSEA) (SEP 2012) 

 

(a)  The Contractor agrees to segregate costs incurred under this contract/task order (TO), as applicable,  at the 

lowest level of performance, either at the technical instruction (TI), sub line item number (SLIN), or contract line 

item number (CLIN) level, rather than on a total contract/TO basis, and to submit invoices reflecting costs incurred 

at that level.  Supporting documentation in Wide Area Workflow (WAWF) for invoices shall include summaries of 

work charged during the period covered as well as overall cumulative summaries by individual labor categories, 

rates, and hours (both straight time and overtime) invoiced; as well as, a cost breakdown of other direct costs 

(ODCs), materials, and travel, by TI, SLIN, or CLIN level.  For other than firm fixed price subcontractors, 

subcontractors are also required to provide labor categories, rates, and hours (both straight time and overtime) 

invoiced; as well as, a cost breakdown of ODCs, materials, and travel invoiced.  Supporting documentation may be 

encrypted before submission to the prime contractor for WAWF invoice submittal.  Subcontractors may email 

encryption code information directly to the Contracting Officer (CO) and Contracting Officer Representative (COR).  

Should the subcontractor lack encryption capability, the subcontractor may also email detailed supporting cost 

information directly to the CO and COR; or other method as agreed to by the CO. 

 

(b)  Contractors submitting payment requests and receiving reports to WAWF using either Electronic Data 

Interchange (EDI) or Secure File Transfer Protocol (SFTP) shall separately send an email notification to the COR 

and CO on the same date they submit the invoice in WAWF.  No payments shall be due if the contractor does not 

provide the COR and CO email notification as required herein. 
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PAYMENT INSTRUCTIONS FOR MULTIPLE ACCOUNTING CITATIONS (NAVSEA) (JAN 2008) 

 

Applicable to all Contract Line Items unless otherwise specified. 

 

For contracts or orders that 1) include contract line items that are funded by multiple accounting classification 

citations for which a contract line item or items are not broken out into separately identifiable subline items 

(informational subline items are not separately identifiable subline items); 2) contain cost-reimbursement or time-

and-material or labor-hour line items; or 3) authorize financing payments, the payment office will make payment 

from each ACRN within the contract or order in the same proportion as the amount of funding currently unliquidated 

for each ACRN (contract-wide: proration). 

  



N00024-15-C-4313 

 

Page 178 of 209 

 

 

Section H - Special Contract Requirements 
 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
5252.202-9101 ADDITIONAL DEFINITIONS (MAY 1993)  

 

As used throughout this contract, the following terms shall have the meanings set forth below: 

 

(a) DEPARTMENT   means the Department of the Navy. 

 

(b) REFERENCES TO THE FEDERAL ACQUISITION REGULATION (FAR)   All references to the FAR in this 

contract shall be deemed to also reference the appropriate sections of the Defense FAR Supplement (DFARS), unless 

clearly indicated otherwise. 

 

(c) REFERENCES TO ARMED SERVICES PROCUREMENT REGULATION OR DEFENSE ACQUISITION 

REGULATION   All references in this document to either the Armed Services Procurement Regulation (ASPR) or 

the Defense Acquisition Regulation (DAR) shall be deemed to be references to the appropriate sections of the 

FAR/DFARS. 

 

(d) NATIONAL STOCK NUMBERS   Whenever the term Federal Item Identification Number and its acronym FIIN 

or the term Federal Stock Number and its acronym FSN appear in the contract, order or their cited specifications and 

standards, the terms and acronyms shall be interpreted as National Item Identification Number (NIIN) and National 

Stock Number (NSN) respectively which shall be defined as follows: 

 

 (1)  National Item Identification Number (NIIN).  The number assigned to each approved Item 

Identification under the Federal Cataloging Program.  It consists of nine numeric characters, the first two of which 

are the National Codification Bureau (NCB) Code.  The remaining positions consist of a seven digit non significant 

number. 

 

 (2)  National Stock Number (NSN).  The National Stock Number (NSN) for an item of supply consists of 

the applicable four position Federal Supply Class (FSC) plus the applicable nine position NIIN assigned to the item 

of supply. 

 

  

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
5252.217-9107  GROWTH AND NEW WORK (SEP 1990)  

 

(a)  It is the Government's intention to ensure that, where it is determined that the work will be performed by the 

private sector, any growth or new work identified during the overhaul will be awarded to the initial prime Contractor 

only if a fair and reasonable price can be negotiated for such work.  If a fair and reasonable price cannot be 

negotiated for the above actions, the Government may, at its election, pursue any or all of the following courses of 

action:  (1) defer the work to a repair period after completion of the instant contract; (2) accomplish the work using 

Government employees during the original overhaul period.  (Government employees may engage in and complete 

the assigned work while the ship is undergoing overhaul in the initial prime Contractor's facility pursuant to the 

"ACCESS TO VESSEL" clause (DFARS 252.217 7011)); and/or (3) conduct a separate, competitive procurement 

for growth or new work.  Performance will be during the original overhaul period.  The initial prime Contractor and 

other Master Ship Repair Agreement (MSRA) holders may enter this competition.  If other than the initial prime 
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Contractor is successful, the successful Contractor may engage in and complete the work while the ship is 

undergoing overhaul in the initial prime Contractor's facility pursuant to the "ACCESS TO VESSEL" clause. 

 

(b)  The offeror shall include in its proposed price the cost of supporting one or more third parties (including 

Government employees and/or other Contractors' workers) at the overhaul site in performance of growth and/or new 

work, should the Government elect to pursue such a course.  Increased costs that may result from third party 

presence as described above, may include, but are not limited to:  insurance; physical plant security; reasonable 

access for third party workers who must transit the Contractor's facility or any other work site provided by the 

Contractor at which the ship may be berthed; utilities used aboard the ship or in proximity of the ship in support of 

the overhaul; and similar requirements.  Third party presence will occur only if the prime ship repair Contractor 

proposes other than a fair and reasonable price.  The Contractor shall price anticipated added expenses associated 

with third party presence as a contingency into the fixed price offered for performance of the specified work 

package.  The Contractor shall be guided in arriving at this contingency price based on a risk assessment relative to 

the probability of proposing fair and reasonable prices versus reaching a potential impasse with the Government 

which would precipitate third party presence. 

 

(c)  This requirement does not preclude the Government from using Government employees to perform new or 

growth work at any time during the availability provided the use of Government employees is in the best interests of 

the Government. 

 

  

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

NAVSEA 5252.217-9121  INDEMNIFICATION FOR ACCESS TO VESSEL (MAY 1989)  

 

Notwithstanding any provision in the "ACCESS TO VESSEL" clause (DFARS 252.217-7011), or any other clause 

of the contract, the Contractor agrees to allow officers, employees, and associates of the Government, or other prime 

contractors with the Government and their subcontractors, and officers, employees, and associates of offerors on 

other contemplated work, admission to the Contractor's facilities and access to the vessel without any further request 

for indemnification from any party, which has not been previously included in the contract price. 

 

 

 

 

5252.223-9114   MANAGEMENT AND DISPOSAL OF HAZARDOUS WASTE (NOV 1996) 

 

(a)  GENERAL  

 

      (1)  The Contractor shall comply with the Resource Conservation and Recovery Act (RCRA), the 

Comprehensive Environmental Response, Compensation, and Liability Act of 1980 (CERCLA), 10 U.S.C. 7311 and 

all other applicable Federal, State and local laws, codes, ordinances and regulations for the management and disposal 

of hazardous waste. 

 

     (2)  Nothing contained in this special contract requirement shall relieve the Contractor from complying with 

applicable Federal, State, and local Laws, codes, ordinances, and regulations, including obtaining licenses and 

permits, giving notices and submitting reports, in connection with hazardous waste management and disposal in the 

performance of this contract.  Nothing contained herein shall serve to alter either party's liability or responsibility 

under CERCLA. 

 

     (3)  Materials contained in ship systems are not waste until after removal from the system. 
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(b)  IDENTIFICATION OF HAZARDOUS WASTES 

 

Standard Work Template 077-11-001 of this contract identifies the types and amounts of hazardous wastes 

that are required to be removed by the Contractor, or that are expected to be generated, during the performance 

of work under this contract. 

 

(c)  GENERATOR IDENTIFICATION NUMBERS   

 

      (1)  Documentation related to hazardous waste generated solely by the physical actions of ship's force or Navy 

employees on board the vessel shall only bear a generator identification number issued to the Navy pursuant to 

applicable law. 

 

      (2)  Documentation related to hazardous waste generated solely by the physical actions of Contractor personnel 

shall only bear a generator identification number issued to the Contractor pursuant to applicable law.  Regardless of 

the presence of other materials in or on the shipboard systems or structures which may have qualified a waste stream 

as hazardous, where the Contractor performs work on a system or structure using materials (whether or not the use of 

such materials was specified by the Navy) which by themselves would cause the waste from such work to be a 

hazardous waste, documentation related to such waste shall only bear a generator identification number issued to the 

Contractor.  

 

      (3)  Documentation related to hazardous waste generated by the combined physical actions of Navy and 

Contractor personnel shall bear a generator identification number issued to the Contractor pursuant to applicable law 

and shall also cite in the remarks block a generator identification number issued to the Navy pursuant to applicable 

law.   

 

      (4)  Notwithstanding paragraphs (c)(1) - (c)(3) above, hazardous wastes are considered to be co-generated in 

cases where: (a) the Contractor merely drains a system and such drainage creates hazardous waste or (b) the 

Contractor performs work on a system or structure using materials which by themselves would not cause the waste 

from such work to be hazardous waste but such work nonetheless creates a hazardous waste.  Documentation related 

to such co-generated waste shall bear a generator identification number in accordance with the provisions of 

paragraph (c)(3) above. 

 

      (5)  In the event of a failure by the parties to agree to the assignment of a generator identification number to any 

hazardous waste as set forth in paragraphs (c)(1) through (c)(4) above, the Government may direct which party or 

parties shall provide generator identification numbers for the waste and such number(s) shall be used on all required 

documentation.  Any disagreement with this direction shall be a dispute within the meaning of clause of this contract 

entitled "DISPUTES" (FAR 52.233-1).  However, the Contractor shall not stop any work but shall continue with 

performance of all work under this contract as specified in the "DISPUTES" clause. 

 

      (6)  Hazardous Waste Manifests   For wastes described in (c)(2), (c)(3), and (c)(4) above (and (c)(5) as 

applicable), the Contractor shall sign the generator certification on the Uniform Hazardous Waste Manifest whenever 

use of the Manifest is required for disposal.  The Contractor shall obtain concurrence with the categorization of 

wastes under paragraphs (c)(3) and (c)(4) above before completion of the manifest.  Manifests prepared pursuant to 

paragraph (c)(1) above shall be presented to the Southwest Regional Maintenance Center (SWRMC) for 

completion after the hazardous waste has been identified.   

 

      (7)  For purposes of paragraphs (c)(2) and (3) herein, if the Contractor, while performing work at a Government 

facility, cannot obtain a separate generator identification number from the State in which the availability will be 

performed, the Contractor shall notify SWRMC  within 3 business days of receipt of written notification by the 

State.  After obtaining SWRMC approval, the Contractor shall use the Navy site generator identification number and 

insert in the remarks block the contractor generator identification number issued for the site where his main facilities 

are located.  For purposes of paragraph (c)(1) herein, if the work is being performed at a contractor facility and the 

Government cannot obtain a separate generator identification number for the State, the Government shall use the 

Contractor site generator identification number and shall cite in the remarks block a Navy generator identification 
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number.  In both instances described above, the Contractor shall prepare the Uniform Hazardous Waste Manifest 

described in paragraph (c)(6) above and present it to SWRMC for completion. 

 

 

 

 

5252.227-9113  GOVERNMENT-INDUSTRY DATA EXCHANGE PROGRAM (OCT 2006)  

 

(a) The Contractor shall participate in the appropriate interchange of the Government-Industry Data Exchange 

Program (GIDEP) in accordance with NAVSEA S0300-BU-GYD-010 dated November 1994.  Data entered is 

retained by the program and provided to qualified participants.  Compliance with this requirement shall not relieve 

the Contractor from complying with any other requirement of the contract. 

 

(b) The Contractor agrees to insert paragraph (a) of this requirement in any subcontract hereunder exceeding 

$500,000.00.  When so inserted, the word "Contractor" shall be changed to "Subcontractor". 

 

(c) GIDEP materials, software and information are available without charge from: 

 

GIDEP 

P.O. Box 8000 

Corona, CA 92878-8000 

 

Phone:      (951) 898-3207 

FAX:    (951) 898-3250 

Internet:    http://www.gidep.org 

 

 

 

 

5252.232-9104  ALLOTMENT OF FUNDS (JAN 2008) 

 

(a)  This contract is incrementally funded with respect to both cost and fee.  The amount(s) presently available and 

allotted to this contract for payment of fee for incrementally funded contract line item number/contract subline item 

number (CLIN/SLIN), subject to the clause entitled "FIXED FEE" (FAR 52.216-8) or "INCENTIVE FEE" (FAR 

52.216-10), as appropriate, is specified below.  The amount(s) presently available and allotted to this contract for 

payment of cost for incrementally funded CLINs/SLINs is set forth below.  As provided in the clause of this contract 

entitled "LIMITATION OF FUNDS" (FAR 52.232-22), the CLINs/SLINs covered thereby, and the period of 

performance for which it is estimated the allotted amount(s) will cover are as follows: 

 

ESTIMATED 

ITEM(S) ALLOTED TO COST ALLOTTED TO FEE PERIOD OF PERFORMANCE 

 $ $  

 

 

(b)  The parties contemplate that the Government will allot additional amounts to this contract from time to time for 

the incrementally funded CLINs/SLINs by unilateral contract modification, and any such modification shall state 

separately the amount(s) allotted for cost, the amount(s) allotted for fee, the CLINs/SLINs covered thereby, and the 

period of performance which the amount(s) are expected to cover. 

 

(c)  CLINs/SLINs TBD are fully funded and performance under these CLINs/SLINs is subject to the clause of this 

contract entitled "LIMITATION OF COST" (FAR 52.232-20). 

 

(d)  The Contractor shall segregate costs for the performance of incrementally funded CLINs/SLINs from the costs of 

performance of fully funded CLINs/SLINs. 
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5252.233 9107  EQUITABLE ADJUSTMENTS: WAIVER AND RELEASE OF CLAIMS (AT) (JAN 1983) 

  

(a)  Whenever the Contractor, after receipt of a change made pursuant to the clause of this contract entitled 

"CHANGES" or after affirmation of a constructive change under the "NOTIFICATION OF CHANGES" (FAR 

52.243-7) requirement, submits any claim for equitable adjustment under the foregoing, such claim shall include all 

types of adjustments in the total amounts to which the foregoing entitle the Contractor, including but not limited to 

adjustments arising out of delays or disruptions or both caused by such change. 

 

(b)  Further, the Contractor agrees (except as the parties may otherwise agree) that, if required by the Contracting 

Officer, it will execute a release, in form and substance satisfactory to the Contracting Officer, as part of the 

supplemental agreement setting forth the aforesaid equitable adjustment, and that such release shall discharge the 

Government, its officers, agents and employees, from any further claims including but not limited to further claims 

arising out of delays or disruptions or both, caused by the aforesaid change. 

 

 

 

 

5252.243-9105  NOTIFICATION OF CHANGES (CT) (JAN 1983)  (Applicable to all CLI�s, except CLI�s 

0210 through 0220, and 0600) 

 

(a)  Definitions.  As used in this requirement, the term "Contracting Officer" does not include any representative of 

the Contracting Officer whether or not such representative is acting within the scope of his authority nor does it 

include any other individuals or activities that in any way communicate with the Contractor.  As used in this 

requirement, the term "conduct" includes both actions and failures to act, and includes the furnishing of, or the 

failure to furnish, any item under any requirement of this contract. 

 

(b)  Notice.  The primary purpose of this requirement is to obtain prompt reporting of any conduct which the 

Contractor considers would constitute or would require a change to this contract.  The parties acknowledge that 

proper administration of this contract requires that potential changes be identified and resolved as they arise.  

Therefore, except for changes identified as such in writing and signed by the Contracting Officer, the Contractor 

shall notify the Contracting Officer of any conduct which the Contractor considers would constitute or would require 

a change to this contract.  Such notice shall be provided promptly, and in any event within thirty (30) calendar days 

from the date the Contractor identifies any such conduct.  The Notice shall be written and shall state, on the basis of 

the most accurate information available to the Contractor: 

 

 (i)  The date, nature, and circumstances of the conduct regarded as a change; 

 

 (ii)  The name, function, and activity of the individuals directly involved in or knowledgeable about such 

conduct; 

 

 (iii)  The identification of any documents and the substance of any oral communication involved in such 

conduct; 

 

  (iv)  The particular elements of contract performance for which the Contractor might seek an equitable 

adjustment under this requirement, including: 

 

         (1)  What ship(s) have been or might be affected by the potential change; 

 

         (2)  To the extent practicable, labor or materials or both which have been or might be  

 added, deleted, or wasted by the potential change; 
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         (3)  To the extent practicable, the Contractor's preliminary order of magnitude estimate  

 of cost and schedule effect of the potential change; and 

 

         (4)  What and in what manner are the particular technical requirements or contract  

 requirements regarded as changed. 

 

(c)  Continued Performance.  Except as provided in paragraph (f) below, following submission of notice, the 

Contractor shall take no action to implement a potential change until advised by the Contracting Officer in writing as 

provided in (d) below, unless the potential change was previously directed by the Contracting Officer, in which case 

the Contractor shall conform therewith.  Nothing in this paragraph (c) shall excuse the Contractor from proceeding 

with contract work other than implementation of the potential change or from proceeding in accordance with 

directions issued by the Contracting Officer. 

 

(d)  Government Response.  The Contracting Officer shall promptly, and in any event within twenty one (21) 

calendar days after receipt of Notice, respond thereto in writing.  In such response, the Contracting Officer shall 

either: 

 

        (i) Confirm that the conduct of which the Contractor gave notice would constitute a  

change, and when necessary, direct the mode of further performance, or; 

 

        (ii) Countermand any conduct regarded by the Contractor as a change, or; 

 

        (iii) Deny that the conduct of which the Contractor gave notice would constitute a  

change and, when necessary, direct the mode of further performance, or; 

 

         (iv)   In the event the Contractor's notice information is inadequate to make a decision  

under (i), (ii) or (iii) above, advise the Contractor what additional information is required.  Failure of 

the Government to respond within the time required above shall be deemed a countermand under  

(d)(ii). 

 

(e)  Equitable Adjustments.  Equitable adjustments for changes confirmed or countermanded by the Contracting 

Officer shall be made in accordance with the clause of this contract entitled "CHANGES", or any other requirement 

of this contract which provides for an equitable adjustment. 

 

(f)  Special Procedures.  Paragraph (c) provides that the Contractor is to take no action to implement a potential 

change pending the Contracting Officer's response to the Contractor's notice of the potential change, except where 

specifically directed by the Contracting Officer.  In special situations, however, where 

 

       (1)  The circumstances do not allow sufficient time to notify the Contracting Officer of the facts prior to the need 

to proceed with the work, and; 

 

       (2)  The work must proceed to avoid hazards to personnel or property or to avoid additional cost to the 

Government, the Contractor may proceed with work in accordance with the potential change.  In such special 

situations, the Contractor shall advise the Contracting Officer in writing within ten (10) days of the conduct giving 

rise to the potential change that the Contractor has proceeded and shall describe the nature of the special situation 

which required proceeding prior to notification.  Within thirty (30) calendar days of the conduct giving rise to the 

potential change, the Contractor shall provide notice as required in (b) above.  The Contracting Officer shall respond 

as set forth in (d) above.   If the Contracting Officer determines that the conduct constitutes a change and 

countermands it, the Contractor shall be entitled to an equitable adjustment for performance in accordance with that 

change prior to the countermand including performance resulting from the countermand. 

 

(g)  When the Contractor identifies any conduct which may result in delay to delivery of the ship(s), the Contractor 

shall promptly so inform the Contracting Officer thereof prior to providing the notice required by paragraph (b) 

above. 
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(h)  Despite good faith best efforts, occasions may arise in which the Contractor does not provide notice within the 

time periods specified in paragraphs (b) and (f) above.  Accordingly, prior to the end of the first and third quarters of 

each calendar year through the period of performance of this contract, beginning with the TBD1 quarter of TBD1, the 

Contractor shall deliver to the Government an executed bilateral contract modification, in the format set forth in 

Exhibit "A" to this requirement, covering the six month period of time ending with the second and fourth quarters, 

respectively, of the preceding year, with such specific exceptions, if any, as are identified by the Contractor.  If the 

Contractor cites specific exceptions to the release, the Contractor shall concurrently provide the Contracting Officer 

with notice, containing the information set forth in paragraph (b) of this requirement, for each item excepted from the 

release.  However, the release required by this requirement shall not make unallowable any costs which are otherwise 

allowable under any other requirement of this contract. 

 

       Within sixty (60) days of receipt of the release, the Contracting Officer shall sign and return a copy of the 

release to the Contractor.  If the Contracting Officer fails to execute and return the release within the required time, 

then the release shall be deemed to be void and of no effect for the period involved. 

 

(i)  If the release in accordance with paragraph (h) above is not provided to the Government by the Contractor in the 

time required, the Contracting Officer may execute the release as set forth in Exhibit "A" and send it to the 

Contractor.  If the Contractor fails to execute the release and return it to the Government (with any specific 

exceptions) within sixty (60) days of receipt thereof, the required release shall then be deemed effective as if signed 

by the Contractor. 

 

Exhibit A to the Requirement entitled "NOTIFICATION OF CHANGES" 

 

This modification reflects the agreement of the parties to the mutual full and final releases for the consequences of 

that conduct (as conduct is defined in the requirement entitled "NOTIFICATION OF CHANGES"), described 

below, except the conduct identified in Attachment A hereto is excluded and not covered by the terms of this release. 

 

1.  Except for the conduct listed in Attachment A by either party, neither the Contractor nor the Government shall be 

entitled to any equitable adjustment or to money damages and/or other relief for any conduct, as specified below. 

 

2.  In consideration of the foregoing the parties hereby agree to the following release: 

 

     a.  The Government, for itself, its assigns, vendors, suppliers, and contractors, hereby remises, releases, and 

forever discharges the Contractor, its officers, agents and employees from any and all entitlement of the Government 

to equitable adjustment of the contract cost and fee and delivery schedule due to conduct under this contract, which 

occurred on or before      . 

 

     b.  The Contractor, for itself, its successors, assigns, vendors, suppliers, and subcontractors, hereby remises, 

releases and forever discharges the Government, its officers, agents and employees from (i) any and all entitlement 

of the Contractor to equitable adjustment of the contract cost and fee and/or delivery schedule of this contract or of 

any other Government contract (with this or any other Contractor) or any contract between the Contractor and any 

third party by reason of any conduct which increases the Contractor's cost or time of performance of work under this 

contract and meets the following conditions (1) known to the Contractor, (2) occurred on or before       and (3) the 

Contractor failed to give notice prior to date of this release, and (ii) any and all liabilities to the Contractor for money 

damages and/or other relief for the impact of any such conduct, upon this contract or any other Government contract 

(with this or any other Contractor) or any contract between the Contractor and any third party. 

 
1To be completed at the time of proposal submission. 

 

 

 

5252.243-9105  NOTIFICATION OF CHANGES (FT) - ALTERNATE I (JAN 1983)   (Applicable to CLI�s 0210 

through 0220, and 0600) 
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(a)  Definitions.  As used in this requirement, the term "Contracting Officer" does not include any representative of 

the Contracting Officer whether or not such representative is acting within the scope of his authority nor does it 

include any other individuals or activities that in any way communicate with the Contractor.  As used in this 

requirement, the term "conduct" includes both actions and failures to act, and includes the furnishing of, or the 

failure to furnish, any item under any provision of this contract. 

 

(b)  Notice.  The primary purpose of this requirement is to obtain prompt reporting of any conduct which the 

Contractor considers would constitute or would require a change to this contract.  The parties acknowledge that 

proper administration of this contract requires that potential changes be identified and resolved as they arise.  

Therefore, except for changes identified as such in writing and signed by the Contracting Officer, the Contractor 

shall notify the Contracting Officer of any conduct which the Contractor considers would constitute or would require 

a change to this contract.  Such notice shall be provided promptly, and in any event within thirty (30) calendar days 

from the date the Contractor identifies any such conduct.  The Notice shall be written and shall state, on the basis of 

the most accurate information available to the Contractor: 

 

      (i)  The date, nature, and circumstances of the conduct regarded as a change; 

 

      (ii)  The name, function, and activity of the individuals directly involved in or knowledgeable about such 

conduct; 

 

      (iii)  The identification of any documents and the substance of any oral communication involved in such conduct; 

 

      (iv)  The particular elements of contract performance for which the Contractor might seek an equitable 

adjustment under this requirement, including: 

 

             (1)  What ship(s) have been or might be affected by the potential change; 

 

  (2)  To the extent practicable, labor or materials or both which have been or might be  

 added, deleted, or wasted by the potential change; 

 

  (3)  To the extent practicable, the Contractor's preliminary order of magnitude  

 estimate of cost and schedule effect of the potential change; and 

 

  (4)  What and in what manner are the particular technical requirements or contract  

 requirements regarded as changed. 

 

(c)  Continued Performance.  Except as provided in paragraph (f) below, following submission of notice, the 

Contractor shall take no action to implement a potential change until advised by the Contracting Officer in writing as 

provided in (d) below, unless the potential change was previously directed by the Contracting Officer, in which case 

the Contractor shall conform therewith.  Nothing in this paragraph (c) shall excuse the Contractor from proceeding 

with contract work other than implementation of the potential change or from proceeding in accordance with 

directions issued by the Contracting Officer. 

 

(d)  Government Response.  The Contracting Officer shall promptly, and in any event within twenty one (21) 

calendar days after receipt of Notice, respond thereto in writing.  In such response, the Contracting Officer shall 

either: 

 

      (i)  Confirm that the conduct of which the Contractor gave notice would constitute a change, and when necessary, 

direct the mode of further performance, or; 

 

      (ii)  Countermand any conduct regarded by the Contractor as a change, or; 
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      (iii)  Deny that the conduct of which the Contractor gave notice would constitute a change and, when necessary, 

direct the mode of further performance, or; 

 

      (iv)  In the event the Contractor's notice information is inadequate to make a decision under (i), (ii) or (iii) above, 

advise the Contractor what additional information is required.  Failure of the Government to respond within the time 

required above shall be deemed a countermand under (d)(ii). 

 

(e)  Equitable Adjustments.  Equitable adjustments for changes confirmed or countermanded by the Contracting 

Officer shall be made in accordance with the clause of this contract entitled "CHANGES", or any other requirement 

of this contract which provides for an equitable adjustment. 

 

(f)  Special Procedures.  Paragraph (c) provides that the Contractor is to take no action to implement a potential 

change pending the Contracting Officer's response to the Contractor's notice of the potential change, except where 

specifically directed by the Contracting Officer.  In special situations, however, where  

 

      (1)  The circumstances do not allow sufficient time to notify the Contracting Officer of the facts prior to the need 

to proceed with the work, and; 

 

      (2)  The work must proceed to avoid hazards to personnel or property or to avoid additional cost to the 

Government, the Contractor may proceed with work in accordance with the potential change.  In such special 

situations, the Contractor shall advise the Contracting Officer in writing within ten (10) days of the conduct giving 

rise to the potential change that the Contractor has proceeded and shall describe the nature of the special situation 

which required proceeding prior to notification.  Within thirty (30) calendar days of the conduct giving rise to the 

potential change, the Contractor shall provide notice as required in (b) above.  The Contracting Officer shall respond 

as set forth in (d) above.  If the Contracting Officer determines that the conduct constitutes a change and 

countermands it, the Contractor shall be entitled to an equitable adjustment for performance in accordance with that 

change prior to the countermand including performance resulting from the countermand. 

 

(g)  When the Contractor identifies any conduct which may result in delay to delivery of the ship(s), the Contractor 

shall promptly so inform the Contracting Officer thereof prior to providing the notice required by paragraph (b) 

above. 

 

(h)  Despite good faith best efforts, occasions may arise in which the Contractor does not provide notice within the 

time periods specified in paragraphs (b) and (f) above.  Accordingly, prior to the end of the first and third quarters of 

each calendar year through the period of performance of this contract, beginning with the TBD1 quarter of TBD1, the 

Contractor shall deliver to the Government an executed bilateral contract modification, in the format set forth in 

Exhibit "A" to this requirement, covering the six month period of time ending with the second and fourth quarters, 

respectively, of the preceding year, with such specific exceptions, if any, as are identified by the Contractor.  If the 

Contractor cites specific exceptions to the release, the Contractor shall concurrently provide the Contracting Officer 

with notice, containing the information set forth in paragraph (b) of this requirement, for each item excepted from the 

release.  However, the release required by this requirement shall not make unallowable any costs which are otherwise 

allowable under any other requirement of this contract. 

 

     Within sixty (60) days of receipt of the release, the Contracting Officer shall sign and return a copy of the release 

to the Contractor.  If the Contracting Officer fails to execute and return the release within the required time, then the 

release shall be deemed to be void and of no effect for the period involved. 

 

(I)  If the release in accordance with paragraph (h) above is not provided to the Government by the Contractor in the 

time required, the Contracting Officer may execute the release as set forth in Exhibit "A" and send it to the 

Contractor.  If the Contractor fails to execute the release and return it to the Government (with any specific 

exceptions) within sixty (60) days of receipt thereof, the required release shall then be deemed effective as if signed 

by the Contractor. 

 

Exhibit A to the Requirement entitled "NOTIFICATION OF CHANGES" 
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This modification reflects the agreement of the parties to the mutual full and final releases for the consequences of 

that conduct (as conduct is defined in the requirement entitled "NOTIFICATION OF CHANGES"), described 

below, except the conduct identified in Attachment A hereto is excluded and not covered by the terms of this release. 

 

1.  Except for the conduct listed in Attachment A by either party, neither the Contractor nor the Government shall be 

entitled to any equitable adjustment or to money damages and/or other relief for any conduct, as specified below. 

 

2.  In consideration of the foregoing the parties hereby agree to the following release: 

 

     a.  The Government, for itself, its assigns, vendors, suppliers, and contractors, hereby remises, releases, and 

forever discharges the Contractor, its officers, agents and employees from any and all entitlement of the Government 

to equitable adjustment of the contract price and delivery schedule due to conduct under this contract, which 

occurred on or before    . 

 

     b.  The Contractor, for itself, its successors, assigns, vendors, suppliers, and subcontractors, hereby remises, 

releases and forever discharges the Government, its officers, agents and employees from (i) any and all entitlement 

of the Contractor to equitable adjustment of the contract cost and fee and/or delivery schedule of this contract or of 

any other Government contract (with this or any other Contractor) or any contract between the Contractor and any 

third party by reason of any conduct which increases the Contractor's cost or time of performance of work under this 

contract and meets the following conditions (1) known to the Contractor, (2) occurred on or before     and (3) the 

Contractor failed to give notice prior to date of this release, and (ii) any and all liabilities to the Contractor for money 

damages and/or other relief for the impact of any such conduct, upon this contract or any other Government contract 

(with this or any other Contractor) or any contract between the Contractor and any third party. 

 
1 To be completed at the time of contract award. 

 

 

 

5252.243 9113  OTHER CHANGE PROPOSALS (CT) (JAN 1990)  (Applicable to all CLI�s except CLI�s 0210 

through 0220, and 0600) 

  

(a)  The Contracting Officer, in addition to proposing engineering changes pursuant to other requirements of this 

contract, and in addition to issuing changes pursuant to the clause of this contract entitled "CHANGES", may 

propose other changes within the general scope of this contract as set forth below.  Within forty five (45) days from 

the date of receipt of any such proposed change, or within such further time as the Contracting Officer may allow, 

the Contractor shall submit the proposed scope of work, plans and sketches, and its estimate of: (A) the cost, (B) the 

weight and moment effect, (C) effect on delivery dates of the vessel(s), and (D) status of work on the vessels affected 

by the proposed change.  The proposed scope of work and estimate of cost shall be in such form and supported by 

such reasonably detailed information as the Contracting Officer may require.  Within sixty (60) days from the date of 

receipt of the Contractor's estimate, the Contractor agrees to either (A) enter into a supplemental agreement covering 

the estimate as submitted, or (B) if the estimate as submitted is not satisfactory to the Contracting Officer, enter into 

negotiations in good faith leading to the execution of a bilateral supplemental agreement.  In either case, the 

supplemental agreement shall cover an equitable adjustment in the contract cost and fee including an equitable 

adjustment for the preparatory work set forth above, scope, and all other necessary equitable adjustments.  The 

Contractor's estimate referred to in this subparagraph shall be a firm offer for sixty (60) days from and after the 

receipt thereof by the Contracting Officer having cognizance thereof, unless such period of time is extended by 

mutual consent. 

 

(b)  Pending execution of a bilateral agreement or the direction of the Contracting Officer pursuant to the 

"CHANGES" clause, the Contractor shall proceed diligently with contract performance without regard to the effect 

of any such proposed change. 

 



N00024-15-C-4313 

 

Page 188 of 209 

 

 

(c)  In the event that a change proposed by the Contracting Officer is not incorporated into the contract, the work 

done by the Contractor in preparing the estimate in accordance with subparagraph (a) above shall be treated as if 

ordered by the Contracting Officer under the "CHANGES" clause.  The Contractor shall be entitled to an equitable 

adjustment in the contract cost and fee for the effort required under subparagraph (a), but the Contractor shall not be 

entitled to any adjustment in delivery date.  Failure to agree to such equitable adjustment in the contract cost and fee 

shall be a dispute within the meaning of the clause of this contract entitled "DISPUTES" (FAR 52.233-1). 

 

 

 

 

5252.243-9113  OTHER CHANGE PROPOSALS (FT) - ALTERNATE I (JAN 1990)   (Applicable to CLI�s 

0210 through 0220, 0500, and 0600) 

 

(a)  The Contracting Officer, in addition to proposing engineering changes pursuant to other requirements of this 

contract, and in addition to issuing changes pursuant to the clause of this contract entitled "CHANGES", may 

propose other changes within the general scope of this contract as set forth below.  Within forty five (45) days from 

the date of receipt of any such proposed change, or within such further time as the Contracting Officer may allow, 

the Contractor shall submit the proposed scope of work, plans and sketches, and its estimate of:  (A) the cost, (B) the 

weight and moment effect, (C) effect on delivery dates of the vessel(s), and (D) status of work on the vessels affected 

by the proposed change.  The proposed scope of work and estimate of cost shall be in such form and supported by 

such reasonably detailed information as the Contracting Officer may require.  Within sixty (60) days from the date of 

receipt of the Contractor's estimate, the Contractor agrees to either (A) enter into a supplemental agreement covering 

the estimate as submitted, or (B) if the estimate as submitted is not satisfactory to the Contracting Officer, enter into 

negotiations in good faith leading to the execution of a bilateral supplemental agreement.  In either case, the 

supplemental agreement shall cover an equitable adjustment in the contract price, including an equitable adjustment 

for the preparatory work set forth above, scope, and all other necessary equitable adjustments.  The Contractor's 

estimate referred to in this subparagraph shall be a firm offer for sixty (60) days from and after the receipt thereof by 

the Contracting Officer having cognizance thereof, unless such period of time is extended by mutual consent. 

 

(b)  Pending execution of a bilateral agreement or the direction of the Contracting Officer pursuant to the 

"CHANGES" clause, the Contractor shall proceed diligently with contract performance without regard to the effect 

of any such proposed change. 

 

(c)  In the event that a change proposed by the Contracting Officer is not incorporated into the contract, the work 

done by the Contractor in preparing the estimate in accordance with subparagraph (a) above shall be treated as if 

ordered by the Contracting Officer under the "CHANGES" clause.  The Contractor shall be entitled to an equitable 

adjustment in the contract price for the effort required under subparagraph (a), but the Contractor shall not be 

entitled to any adjustment in delivery date.  Failure to agree to such equitable adjustment in the contract price shall 

be a dispute within the meaning of the clause of this contract entitled "DISPUTES" (FAR 52.233-1). 

 

 

 

 

5252.245-9108  GOVERNMENT-FURNISHED PROPERTY (PERFORMANCE) (SEP 1990)  

 

The Government will provide only that property set forth below, notwithstanding any term or condition of this 

contract to the contrary.  Upon Contractor's written request to the cognizant Technical Program Manager, via the 

cognizant Contract Administration Office, the Government will furnish the following for use in the performance of 

this contract: TBD 

 

 

 

 

5252.247-9110  TUG AND PILOT SERVICES (SEP 1990)  
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The Contractor shall provide necessary tug and pilot services to move the vessel(s) from the fairway of the plant to 

the pier or dock, and upon completion of all work from the pier or dock, to the fairway of the plant. 

 

 

 

 

5252.249-9105  AWARD FEE DETERMINATION IN EVENT OF TERMINATION OR DISCONTINUANCE 

(CA) (JAN 1990)  

 

In the event that this contract is terminated in whole or pursuant to the contract clause entitled "TERMINATION 

(COST-REIMBURSEMENT)" (FAR 52.249-6) or in the event this contract is discontinued pursuant to the contract 

clause entitled "LIMITATION OF COST" (FAR 52.232-20), the last award fee period shall end with the effective 

date of such termination or discontinuance.  In either of such events, the amount of award fee, if any, determined to 

be otherwise payable shall be adjusted or prorated to reflect the difference, if any, in award fee periods resulting 

from termination or discontinuance. 

 

 

 

 

SMALL BUSINESS SUBCONTRACTING REQUIREMENT 

 

For the purposes of this provision, the small business subcontracting requirement is that the prime contractor 

subcontract to small businesses, either directly or indirectly, over the course of all scheduled availabilities and 

interavailability work completed within a Fee Evaluation Period (defined in Section B of this solicitation, 

“Determination of Fee Clause”) to the extent that small business subcontracting averages forty percent (40%) of 

direct costs related to production work for CLINs associated with scheduled availabilities and inter-availability work 

(i.e. Continuous Maintenance and Emergent Maintenance) completed within the evaluation period, minus the cost of 

any directed subcontracts and execution planning efforts, not including indirect costs. The forty percent (40%) 

subcontracting requirement may be met at any subcontracting tier. However, the Government will NOT permit the 

“tiering” of profit or fee on any large or small business subcontract. The Government will NOT permit any “profiton-

profit” or “fee-on-fee” on any subcontract held by a large or small business. Prime contractors shall NOT include fee 

from any large or small business subcontractor, including but not limited to Government directed large or small 

business subcontractors, Original Equipment Manufacturers (OEMs), and Tech Reps in their fee bearing costs. The 

only exception to this requirement is a large or small business subcontractor awarded a fixed price contract in a 

competitive environment where cost and pricing data was not available. 

 

The Offeror must accomplish the 40% small business subcontracting requirement using at least two or more small 

businesses for EACH CNO scheduled availability, excluding any and all work performed OCONUS.  

 

A small business Offeror is not exempt from this requirement because of its status as a small business.  

 

Offerors are encouraged to subcontract with small disadvantaged businesses, women-owned small businesses, 

veteran-owned small businesses, service-disabled veteran-owned small businesses, historically black colleges and 

universities and minority institutions, and HUB-Zone small businesses. The Offerors should also strive to meet the 

40% small business subcontracting requirement using the aforementioned categories of small businesses to the 

greatest extent possible.  

 

The extent to which the contractor does or does not meet, the requirements of this provision during actual contract 

performance, as documented by compliance reports submitted by the Contractor in accordance with Contract Data 

Requirements List (CDRL) (A012) will be evaluated for fee purposes.  

 

The failure of the Contractor to comply in good faith with this clause shall be considered a material breach of the 

contract.  



N00024-15-C-4313 

 

Page 190 of 209 

 

 

 

The Government reserves the right, on a case basis, to deviate from requirements of this clause based on 

circumstances at time of contract performance. 

 

NOTE: Purchase orders to a subcontractor for work, which has not been performed, or for equipment ordered but 

not received within a fee evaluation period, will not be considered for the purpose of meeting the requirements of 

this clause. "Open commitments " (e.g., material/equipment ordered but not received, services ordered but not 

performed) will not be considered during a fee period just because a purchase order was issued. Material/equipment 

or services will only be considered once the equipment/material is actually received or the work is actually 

performed during a Fee Evaluation Period. 
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Section I - Contract Clauses  

 

CLAUSES INCORPORATED BY REFERENCE 

 

 

52.202-1  Definitions  NOV 2013    

52.203-3  Gratuities  APR 1984    

52.203-5  Covenant Against Contingent Fees  MAY 2014    

52.203-6  Restrictions On Subcontractor Sales To The Government  SEP 2006    

52.203-7  Anti-Kickback Procedures  MAY 2014    

52.203-8  Cancellation, Rescission, and Recovery of Funds for Illegal or 

Improper Activity  

MAY 2014    

52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  MAY 2014    

52.203-12  Limitation On Payments To Influence Certain Federal 

Transactions  

OCT 2010    

52.203-13  Contractor Code of Business Ethics and Conduct  APR 2010    

52.204-2  Security Requirements  AUG 1996    

52.204-4  Printed or Copied Double-Sided on Postconsumer Fiber 

Content Paper  

MAY 2011    

52.204-9  Personal Identity Verification of Contractor Personnel  JAN 2011    

52.204-10  Reporting Executive Compensation and First-Tier Subcontract 

Awards  

JUL 2013    

52.204-12  Data Universal Numbering System Number Maintenance  DEC 2012    

52.204-13  System for Award Management Maintenance  JUL 2013    

52.209-6  Protecting the Government's Interest When Subcontracting 

With Contractors Debarred, Suspended, or Proposed for 

Debarment  

AUG 2013    

52.209-9  Updates of Publicly Available Information Regarding 

Responsibility Matters  

JUL 2013    

52.211-5  Material Requirements  AUG 2000    

52.211-15  Defense Priority And Allocation Requirements  APR 2008    

52.215-2  Audit and Records--Negotiation  OCT 2010    

52.215-8  Order of Precedence--Uniform Contract Format  OCT 1997    

52.215-10  Price Reduction for Defective Certified Cost or Pricing Data  AUG 2011    

52.215-11  Price Reduction for Defective Certified Cost or Pricing Data--

Modifications  

AUG 2011    

52.215-12  Subcontractor Certified Cost or Pricing Data  OCT 2010    

52.215-13  Subcontractor Certified Cost or Pricing Data--Modifications  OCT 2010    

52.215-14  Integrity of Unit Prices  OCT 2010    

52.215-15  Pension Adjustments and Asset Reversions  OCT 2010    

52.215-18  Reversion or Adjustment of Plans for Postretirement Benefits 

(PRB) Other than Pensions  

JUL 2005    

52.215-19  Notification of Ownership Changes  OCT 1997    

52.215-21  Requirements for Certified Cost or Pricing Data or 

Information Other Than Certified Cost or Pricing Data--

Modifications  

OCT 2010    

52.215-21 Alt II  Requirements for Cost or Pricing Data or Information Other 

Than Cost or Pricing Data--Modifications (Oct 2010) -  

Alternate II  

OCT 1997    

52.215-23  Limitations on Pass-Through Charges  OCT 2009    

52.216-7  Allowable Cost And Payment  JUN 2013    

52.219-4  Notice of Price Evaluation Preference for HUBZone Small 

Business Concerns  

JAN 2011    

52.219-8  Utilization of Small Business Concerns  MAY 2014    
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52.219-9  Small Business Subcontracting Plan  JUL 2013    

52.219-9 Alt II  Small Business Subcontracting Plan (JULY 2013) Alternate II OCT 2001    

52.219-16   Liquidated Damages-Subcontracting Plan  JAN 1999    

52.219-28  Post-Award Small Business Program Rerepresentation  JUL 2013    

52.222-1  Notice To The Government Of Labor Disputes  FEB 1997    

52.222-3  Convict Labor  JUN 2003    

52.222-4  Contract Work Hours and Safety Standards Act - Overtime 

Compensation  

MAY 2014    

52.222-19  Child Labor -- Cooperation with Authorities and Remedies  JAN 2014    

52.222-20  Contratcs for Materials, Supplies, Articles, and Equipment 

Exceeding $15,000  

MAY 2014    

52.222-21  Prohibition Of Segregated Facilities  FEB 1999    

52.222-26  Equal Opportunity  MAR 2007    

52.222-29  Notification Of Visa Denial  JUN 2003    

52.222-35  Equal Opportunity for Veterans  JUL 2014    

52.222-36  Equal Opportunity for Workers with Disabilities  JUL 2014    

52.222-37  Employment Reports on Veterans  JUL 2014    

52.222-40  Notification of Employee Rights Under the National Labor 

Relations Act  

DEC 2010    

52.222-50  Combating Trafficking in Persons  FEB 2009    

52.222-54  Employment Eligibility Verification  AUG 2013    

52.223-3  Hazardous Material Identification And Material Safety Data  JAN 1997    

52.223-5  Pollution Prevention and Right-to-Know Information  MAY 2011    

52.223-6  Drug-Free Workplace  MAY 2001    

52.223-11  Ozone-Depleting Substances  MAY 2001    

52.223-12  Refrigeration Equipment and Air Conditioners  MAY 1995    

52.223-18  Encouraging Contractor Policies To Ban Text Messaging 

While Driving  

AUG 2011    

52.225-13  Restrictions on Certain Foreign Purchases  JUN 2008    

52.227-1  Authorization and Consent  DEC 2007    

52.227-2  Notice And Assistance Regarding Patent And Copyright 

Infringement  

DEC 2007    

52.227-10  Filing Of Patent Applications--Classified Subject Matter  DEC 2007    

52.227-13  Patent Rights--Ownership By The Government  DEC 2007    

52.228-3  Worker's Compensation Insurance (Defense Base Act)  JUL 2014    

52.228-7  Insurance--Liability To Third Persons  MAR 1996    

52.229-3  Federal, State And Local Taxes  FEB 2013    

52.229-6  Taxes--Foreign Fixed-Price Contracts  FEB 2013    

52.230-2  Cost Accounting Standards  MAY 2014    

52.230-6  Administration of Cost Accounting Standards  JUN 2010    

52.232-1  Payments  APR 1984    

52.232-8  Discounts For Prompt Payment  FEB 2002    

52.232-9  Limitation On Withholding Of Payments  APR 1984    

52.232-11  Extras  APR 1984    

52.232-17  Interest  MAY 2014    

52.232-20  Limitation Of Cost  APR 1984    

52.232-22  Limitation Of Funds  APR 1984    

52.232-23  Assignment Of Claims  MAY 2014    

52.232-23 Alt I  Assignment of Claims (May 2014) -  Alternate I  APR 1984    

52.232-25  Prompt Payment  JUL 2013    

52.232-33  Payment by Electronic Funds Transfer--System for Award 

Management  

JUL 2013    

52.233-1  Disputes  MAY 2014    

52.233-1 Alt I  Disputes (May 2014) -  Alternate I  DEC 1991    
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52.233-3  Protest After Award  AUG 1996    

52.233-3 Alt I  Protest After Award (Aug 1996) -  Alternate I  JUN 1985    

52.233-4  Applicable Law for Breach of Contract Claim  OCT 2004    

52.237-2  Protection Of Government Buildings, Equipment, And 

Vegetation  

APR 1984    

52.237-3  Continuity Of Services  JAN 1991    

52.242-1  Notice of Intent to Disallow Costs  APR 1984    

52.242-2  Production Progress Reports  APR 1991    

52.242-3  Penalties for Unallowable Costs  MAY 2014    

52.242-4  Certification of Final Indirect Costs  JAN 1997    

52.242-13  Bankruptcy  JUL 1995    

52.243-1  Changes--Fixed Price  AUG 1987    

52.243-2  Changes--Cost-Reimbursement  AUG 1987    

52.243-6  Change Order Accounting  APR 1984    

52.244-2  Subcontracts  OCT 2010    

52.244-5  Competition In Subcontracting  DEC 1996    

52.245-1  Government Property  APR 2012    

52.245-2  Government Property Installation Operation Services  APR 2012    

52.245-9  Use And Charges  APR 2012    

52.246-23  Limitation Of Liability  FEB 1997    

52.246-24  Limitation Of Liability--High-Value Items  FEB 1997    

52.247-1  Commercial Bill Of Lading Notations  FEB 2006    

52.247-68  Report of Shipment (REPSHIP)  FEB 2006    

52.248-1  Value Engineering  OCT 2010    

52.249-2  Termination For Convenience Of The Government (Fixed-

Price)  

APR 2012    

52.249-6  Termination (Cost Reimbursement)  MAY 2004    

52.249-8  Default (Fixed-Price Supply & Service)  APR 1984    

52.249-14  Excusable Delays  APR 1984    

52.251-1  Government Supply Sources  APR 2012    

52.253-1  Computer Generated Forms  JAN 1991    

252.201-7000  Contracting Officer's Representative  DEC 1991    

252.203-7000  Requirements Relating to Compensation of Former DoD 

Officials  

SEP 2011    

252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-

Contract-Related Felonies  

DEC 2008    

252.203-7002  Requirement to Inform Employees of Whistleblower Rights  SEP 2013    

252.203-7003  Agency Office of the Inspector General  DEC 2012    

252.203-7004  Display of Fraud Hotline Poster(s)  DEC 2012    

252.204-7000  Disclosure Of Information  AUG 2013    

252.204-7012  Safeguarding of Unclassified Controlled Technical 

Information  

NOV 2013    

252.204-7003  Control Of Government Personnel Work Product  APR 1992    

252.204-7004 Alt A  System for Award Management Alternate A  FEB 2014    

252.204-7005  Oral Attestation of Security Responsibilities  NOV 2001    

252.204-7008   Export-Controlled Items  APR 2010    

252.205-7000  Provision Of Information To Cooperative Agreement Holders  DEC 1991    

252.209-7004  Subcontracting With Firms That Are Owned or Controlled By 

The Government of a Terrorist Country  

MAR 2014    

252.211-7003  Item Unique Identification and Valuation  DEC 2013    

252.211-7005   Substitutions for Military or Federal Specifications and 

Standards  

NOV 2005    

252.211-7007  Reporting of Government-Furnished Property  AUG 2012    

252.211-7008  Use of Government-Assigned Serial Numbers  SEP 2010    
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252.215-7000  Pricing Adjustments  DEC 2012    

252.215-7002  Cost Estimating System Requirements  DEC 2012    

252.216-7004  Award Fee Reduction or Denial for Jeopardizing the Health or 

Safety of Government Personnel.  

SEP 2011    

252.216-7005  Award Fee  FEB 2011    

252.217-7001  Surge Option  AUG 1992    

252.217-7028  Over And Above Work  DEC 1991    

252.219-7003  Small Business Subcontracting Plan (DOD Contracts)  AUG 2012    

252.223-7004  Drug Free Work Force  SEP 1988    

252.223-7006  Prohibition On Storage, Treatment, and Disposal of Toxic or 

Hazardous Materials  

SEP 2014    

252.223-7008  Prohibition of Hexavalent Chromium  JUN 2013    

252.225-7001  Buy American And Balance Of Payments Program  DEC 2012    

252.225-7002  Qualifying Country Sources As Subcontractors  DEC 2012    

252.225-7004  Report of Intended Performance Outside the United States and 

Canada--Submission after Award  

OCT 2010    

252.225-7005  Identification Of Expenditures In The United States  JUN 2005    

252.225-7006  Quarterly Reporting of Actual Contract Performance Outside 

the United States  

OCT 2010    

252.225-7007  Prohibition on Acquisition of United States Munitions List 

Items from Communist Chinese Military Companies  

SEP 2006    

252.225-7009  Restriction on Acquisition of Certain Articles Containing 

Specialty Metals  

JUN 2013    

252.225-7012  Preference For Certain Domestic Commodities  FEB 2013    

252.225-7013  Duty-Free Entry  OCT 2013    

252.225-7015  Restriction on Acquisition of Hand Or Measuring Tools  JUN 2005    

252.225-7016  Restriction On Acquisition Of Ball and Roller Bearings  JUN 2011    

252.225-7019  Restriction on Acquisition of Anchor and Mooring Chain  DEC 2009    

252.225-7025  Restriction on Acquisition of Forgings  DEC 2009    

252.225-7030  Restriction On Acquisition Of Carbon, Alloy, And Armor 

Steel Plate  

DEC 2006    

252.225-7041  Correspondence in English  JUN 1997    

252.225-7043  Antiterrorism/Force Protection Policy for Defense Contractors 

Outside the United States  

MAR 2006    

252.226-7001  Utilization of Indian Organizations and Indian-Owned 

Economic Enterprises, and Native Hawaiian Small Business 

Concerns  

SEP 2004    

252.227-7013  Rights in Technical Data--Noncommercial Items  FEB 2014    

252.227-7014  Rights in Noncommercial Computer Software and 

Noncommercial Computer Software Documentation  

FEB 2014    

252.227-7016  Rights in Bid or Proposal Information  JAN 2011    

252.227-7019  Validation of Asserted Restrictions--Computer Software  SEP 2011    

252.227-7027  Deferred Ordering Of Technical Data Or Computer Software  APR 1988    

252.227-7030  Technical Data--Withholding Of Payment  MAR 2000    

252.227-7037  Validation of Restrictive Markings on Technical Data  JUN 2013    

252.227-7039  Patents--Reporting Of Subject Inventions  APR 1990    

252.228-7003  Capture and Detention  DEC 1991    

252.231-7000  Supplemental Cost Principles  DEC 1991    

252.232-7008  Assignment of Claims (Overseas)  JUN 1997    

252.232-7010  Levies on Contract Payments  DEC 2006    

252.233-7001  Choice of Law (Overseas)  JUN 1997    

252.242-7004  Material Management And Accounting System  MAY 2011    

252.242-7005  Contractor Business Systems  FEB 2012    

252.242-7006  Accounting System Administration  FEB 2012    
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252.243-7001  Pricing Of Contract Modifications  DEC 1991    

252.243-7002  Requests for Equitable Adjustment  DEC 2012    

252.244-7000  Subcontracts for Commercial Items  JUN 2013    

252.244-7001  Contractor Purchasing System Administration  MAY 2014    

252.245-7001  Tagging, Labeling, and Marking of Government-Furnished 

Property  

APR 2012    

252.245-7002  Reporting Loss of Government Property  APR 2012    

252.245-7003  Contractor Property Management System Administration  APR 2012    

252.245-7004  Reporting, Reutilization, and Disposal  MAY 2013    

252.246-7000  Material Inspection And Receiving Report  MAR 2008    

252.246-7001  Warranty Of Data  MAR 2014    

252.246-7003  Notification of Potential Safety Issues  JUN 2013    

252.247-7023  Transportation of Supplies by Sea  APR 2014    

252.247-7024  Notification Of Transportation Of Supplies By Sea  MAR 2000    

252.247-7028  Application for U.S. Government Shipping 

Documentation/Instructions  

JUN 2012    

252.249-7002  Notification of Anticipated Contract Termination or 

Reduction  

OCT 2010    

252.251-7000  Ordering From Government Supply Sources  AUG 2012    

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

52.216-10     INCENTIVE FEE (JUN 2011) 

 

(a) General. The Government shall pay the Contractor for performing this contract a fee determined as provided in 

this contract. 

 

(b) Target cost and target fee. The target cost and target fee specified in the Schedule are subject to adjustment if the 

contract is modified in accordance with paragraph (d) below. 

 

(1) "Target cost," as used in this contract, means the estimated cost of this contract as initially negotiated, adjusted in 

accordance with paragraph (d) below. 

 

(2) "Target fee," as used in this contract, means the fee initially negotiated on the assumption that this contract would 

be performed for a cost equal to the estimated cost initially negotiated, adjusted in accordance with paragraph (d) 

below. 

 

(c) Withholding of payment.  

 

(1) Normally, the Government shall pay the fee to the Contractor as specified in the Schedule. However, when the 

Contracting Officer considers that performance or cost indicates that the Contractor will not achieve target, the 

Government shall pay on the basis of an appropriate lesser fee. When the Contractor demonstrates that performance 

or cost clearly indicates that the Contractor will earn a fee significantly above the target fee, the Government may, at 

the sole discretion of the Contracting Officer, pay on the basis of an appropriate higher fee. 

     

(2) Payment of the incentive fee shall be made as specified in the Schedule; provided that the Contracting Officer 

withholds a reserve not to exceed 15 percent of the total incentive fee or $100,000, whichever is less, to protect the 

Government's interest. The Contracting Officer shall release 75 percent of all fee withholds under this contract after 

receipt of an adequate certified final indirect cost rate proposal covering the year of physical completion of this 

contract, provided the Contractor has satisfied all other contract terms and conditions, including the submission of 

the final patent and royalty reports, and is not delinquent in submitting final vouchers on prior years' settlements. The 
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Contracting Officer may release up to 90 percent of the fee withholds under this contract based on the Contractor's 

past performance related to the submission and settlement of final indirect cost rate proposals. 

 

(d) Equitable adjustments. When the work under this contract is increased or decreased by a modification to this 

contract or when any equitable adjustment in the target cost is authorized under any other clause, equitable 

adjustments in the target cost, target fee, minimum fee, and maximum fee, as appropriate, shall be stated in a 

supplemental agreement to this contract. 

 

(e) Fee payable. (1) The fee payable under this contract shall be the target fee increased by fifty (50) cents for every 

dollar that the total allowable cost is less than the target cost or decreased by fifty (50) cents for every dollar that the 

total allowable cost exceeds the target cost. In no event shall the fee be greater than six (6.0%) percent or less zero 

(0.0%) percent of the target cost. 

 

(2) The fee shall be subject to adjustment, to the extent provided in paragraph (d) above, and within the minimum 

and maximum fee limitations in subparagraph (1) above, when the total allowable cost is increased or decreased as a 

consequence of (i) payments made under assignments or (ii) claims excepted from the release as required by 

paragraph (h)(2) of the Allowable Cost and Payment clause. 

 

(3) If this contract is terminated in its entirety, the portion of the target fee payable shall not be subject to an increase 

or decrease as provided in this paragraph. The termination shall be accomplished in accordance with other applicable 

clauses of this contract. 

 

(4) For the purpose of fee adjustment, "total allowable cost" shall not include allowable costs arising out of-- 

 

(i) Any of the causes covered by the Excusable Delays clause to the extent that they are beyond the control and 

without the fault or negligence of the Contractor or any subcontractor; 

 

(ii) The taking effect, after negotiating the target cost, of a statute, court decision, written ruling, or regulation that 

results in the Contractor's being required to pay or bear the burden of any tax or duty or rate increase in a tax or duty; 

 

(iii) Any direct cost attributed to the Contractor's involvement in litigation as required by the Contracting Officer 

pursuant to a clause of this contract, including furnishing evidence and information requested pursuant to the Notice 

and Assistance Regarding Patent and Copyright Infringement clause; 

 

(iv) The purchase and maintenance of additional insurance not in the target cost and required by the Contracting 

Officer, or claims for reimbursement for liabilities to third persons pursuant to the Insurance Liability to Third 

Persons clause; 

 

(v) Any claim, loss, or damage resulting from a risk for which the Contractor has been relieved of liability by the 

Government Property clause; or 

 

(vi) Any claim, loss, or damage resulting from a risk defined in the contract as unusually hazardous or as a nuclear 

risk and against which the Government has expressly agreed to indemnify the Contractor. 

 

(5) All other allowable costs are included in "total allowable cost" for fee adjustment in accordance with this 

paragraph (e), unless otherwise specifically provided in this contract. 

 

(f) Contract modification. The total allowable cost and the adjusted fee determined as provided in this clause shall be 

evidenced by a modification to this contract signed by the Contractor and Contracting Officer. 

 

(g) Inconsistencies. In the event of any language inconsistencies between this clause and provisioning documents or 

Government options under this contract, compensation for spare parts or other supplies and services ordered under 

such documents shall be determined in accordance with this clause. 
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(End of clause) 

 

 

 

52.217-7     OPTION FOR INCREASED QUANTITY--SEPARATELY PRICED LINE ITEM (MAR 1989) 

 

(a) By written notice to the Contractor, the Contracting Officer may exercise, if at all, any of the Option Items 

identified in Section B and require the Contractor to provide, within the performance period specified in Section F, 

the work described in Section C for such Option(s) Item(s) at the estimated cost and base fee set forth in Section B.  

The option(s) may be exercised after the Contractor’s receipt of the Specification Work Package prepared by the 

Planning Supervisor in accordance with the procedures stated in Section C, but in any event, the Option(s) shall be 

exercised, if at all, on or before the following dates: 

 

 

ITEMs LATEST OPTION EXERCISE 
DATE 

1020, 1021, 1025, 
1026 18 January 2016 

1030, 1031, 1035, 
1036 2 May 2016 

1040, 1041, 1045, 
1046 27 August 2016 

1050, 1051, 1055, 
1056 7 November 2017 

1060, 1061 3September 2018 
1070, 1071 4 September 2018 
1080, 1081 14 May 2018 

0110, 0115, 0210, 
0310, 0315, 0400, 
0415, 0410, 0415 

Date of Contract Award 
Plus 1 Year 

0120, 0125, 0220, 
0320, 0325, 0420, 
0425, 0500, 0600, 
0700, 1140-1166, 
2010-2221, 3010-

3221 

Date of Contract Award 
Plus 2 Years 

 

 

(End of clause) 

 

 

 

 

 

52.222-2      PAYMENT FOR OVERTIME PREMIUMS (JUL 1990) 

 

(a) The use of overtime is authorized under this contract if the overtime premium cost does not exceed zero or the 

overtime premium is paid for work -- 

 

(1) Necessary to cope with emergencies such as those resulting from accidents, natural disasters, breakdowns of 

production equipment, or occasional production bottlenecks of a sporadic nature; 

 

(2) By indirect-labor employees such as those performing duties in connection with administration, protection, 
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transportation, maintenance, standby plant protection, operation of utilities, or accounting; 

 

(3) To perform tests, industrial processes, laboratory procedures, loading or unloading of transportation 

conveyances, and operations in flight or afloat that are continuous in nature and cannot reasonably be interrupted or 

completed otherwise; or 

 

(4) That will result in lower overall costs to the Government. 

 

(b) Any request for estimated overtime premiums that exceeds the amount specified above shall include all estimated 

overtime for contract completion and shall-- 

 

(1) Identify the work unit; e.g., department or section in which the requested overtime will be used, together with 

present workload, staffing, and other data of the affected unit sufficient to permit the Contracting Officer to evaluate 

the necessity for the overtime; 

 

(2) Demonstrate the effect that denial of the request will have on the contract delivery or performance schedule; 

 

(3) Identify the extent to which approval of overtime would affect the performance or payments in connection with 

other Government contracts, together with identification of each affected contract; and 

 

(4) Provide reasons why the required work cannot be performed by using multishift operations or by employing 

additional personnel. 

 

* Insert either "zero" or the dollar amount agreed to during negotiations. The inserted figure does not apply to the 

exceptions in paragraph (a)(1) through (a)(4) of the clause.  

 

(End of clause) 

 

 

 

52.223-7      NOTICE OF RADIOACTIVE MATERIALS (JAN 1997) 

 

(a) The Contractor shall notify the Contracting Officer or designee, in writing, 30* days prior to the delivery of, or 

prior to completion of any servicing required by this contract of, items containing either (1) radioactive material 

requiring specific licensing under the regulations issued pursuant to the Atomic Energy Act of 1954, as amended, as 

set forth in Title 10 of the Code of Federal Regulations, in effect on the date of this contract, or (2) other radioactive 

material not requiring specific licensing in which the specific activity is greater than 0.002 microcuries per gram or 

the activity per item equals or exceeds 0.01 microcuries. Such notice shall specify the part or parts of the items which 

contain radioactive materials, a description of the materials, the name and activity of the isotope, the manufacturer of 

the materials, and any other information known to the Contractor which will put users of the items on notice as to the 

hazards involved (OMB No. 9000-0107). 

 

* The Contracting Officer shall insert the number of days required in advance of delivery of the item or completion 

of the servicing to assure that required licenses are obtained and appropriate personnel are notified to institute any 

necessary safety and health precautions. See FAR 23.601(d). 

 

(b) If there has been no change affecting the quantity of activity, or the characteristics and composition of the 

radioactive material from deliveries under this contract or prior contracts, the Contractor may request that the 

Contracting Officer or designee waive the notice requirement in paragraph (a) of this clause. Any such request shall- 

 

(1) Be submitted in writing; 

 

(2) State that the quantity of activity, characteristics, and composition of the radioactive material have not changed; 

and 
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(3) Cite the contract number on which the prior notification was submitted and the contracting office to which it was 

submitted. 

 

(c) All items, parts, or subassemblies which contain radioactive materials in which the specific activity is greater than 

0.002 microcuries per gram or activity per item equals or exceeds 0.01 microcuries, and all containers in which such 

items, parts or subassemblies are delivered to the Government shall be clearly marked and labeled as required by the 

latest revision of MIL-STD 129 in effect on the date of the contract. 

 

(d) This clause, including this paragraph (d), shall be inserted in all subcontracts for radioactive materials meeting 

the criteria in paragraph (a) of this clause.  

 

(End of clause) 

 

 

 

52.229-8     TAXES--FOREIGN COST-REIMBURSEMENT CONTRACTS (MAR 1990) 

 

(a) Any tax or duty from which the United States Government is exempt by agreement with the Government of TBD, 

or from which the Contractor or any subcontractor under this contract is exempt under the laws of TBD, shall not 

constitute an allowable cost under this contract. 

 

(b) If the Contractor or subcontractor under this contract obtains a foreign tax credit that reduces its Federal income 

tax liability under the United States Internal Revenue Code (Title 26, U.S. Code) because of the payment of any tax 

or duty that was reimbursed under this contract, the amount of the reduction shall be paid or credited at the time of 

such offset to the Government of the United States as the Contracting Officer directs. 

 

(End of clause) 

 

 

 

52.229-9     TAXES--COST-REIMBURSEMENT CONTRACTS WITH FOREIGN GOVERNMENTS (MAY 

1990) 

 

(a) Any tax or duty from which the United States Government is exempt by agreement with the Government of TBD 

or from which any subcontractor under this contract is exempt under the laws of TBD shall not constitute an 

allowable cost under this contract. 

 

(b) If any subcontractor obtains a foreign tax credit that reduces its Federal income tax liability under the United 

States Internal Revenue Code (Title 26, U.S. Code) because of the payment of any tax or duty that was reimbursed 

under this contract, the amount of the reduction shall be paid (not credited to the contract) to the Treasurer of the 

United States at the time the Federal income tax return is filed. 

 

(End of clause) 

 

 

 

52.234-1     INDUSTRIAL RESOURCES DEVELOPED UNDER DEFENSE PRODUCTION ACT TITLE III 

(DEC 1994)  

 

(a) Definitions.  

 

"Title III industrial resource" means materials, services, processes, or manufacturing equipment (including the 

processes, technologies, and ancillary services for the use of such equipment) established or maintained under the 
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authority of Title III, Defense Production Act (50 U.S.C. App. 2091-2093)..  

 

"Title III project contractor" means a contractor that has received assistance for the development or manufacture of 

an industrial resource under 50 U.S.C. App. 2091-2093, Defense Production Act.  

 

(b) The Contractor shall refer any request from a Title III project contractor for testing and qualification of a Title III 

industrial resource to the Contracting Officer.  

 

(c) Upon the direction of the Contracting Officer, the Contractor shall test Title III industrial resources for 

qualification. The Contractor shall provide the test results to the Defense Production Act Office, Title III Program, 

located at Wright Patterson Air Force Base, Ohio 45433-7739.  

 

(d) When the Contracting Officer modifies the contract to direct testing pursuant to this clause, the Government will 

provide the Title III industrial resource to be tested and will make an equitable adjustment in the contract for the 

costs of testing and qualification of the Title III industrial resource.  

 

(e) The Contractor agrees to insert the substance of this clause, including paragraph (e), in every subcontract issued 

in performance of this contract.  

 

(End of clause) 

 

 

 

52.243-7     NOTIFICATION OF CHANGES (APR 1984) 

 

(a) Definitions.  

 

"Contracting Officer," as used in this clause, does not include any representative of the Contracting Officer.  

 

"Specifically authorized representative (SAR),"  as used in this clause, means any person the Contracting Officer has 

so designated by written notice (a copy of which shall be provided to the Contractor) which shall refer to this 

subparagraph and shall be issued to the designated representative before the SAR exercises such authority. 

 

(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government conduct that the 

Contractor considers to constitute a change to this contract.  Except for changes identified as such in writing and 

signed by the Contracting Officer, the Contractor shall notify the Administrative Contracting Officer in writing, 

within 5 calendar days from the date that the Contractor identifies any Government conduct (including actions, 

inactions, and written or oral communications) that the Contractor regards as a change to the contract terms and 

conditions. On the basis of the most accurate information available to the Contractor, the notice shall state-- 

 

(1) The date, nature, and circumstances of the conduct regarded as a change; 

 

(2) The name, function, and activity of each Government individual and Contractor official or employee involved in 

or knowledgeable about such conduct; 

 

(3) The identification of any documents and the substance of any oral communication involved in such conduct; 

 

(4) In the instance of alleged acceleration of scheduled performance or delivery, the basis upon which it arose; 

 

(5) The particular elements of contract performance for which the Contractor may seek an equitable adjustment 

under this clause, including-- 

 

(i) What contract line items have been or may be affected by the alleged change; 
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(ii) What labor or materials or both have been or may be added, deleted, or wasted by the alleged change; 

 

(iii) To the extent practicable, what delay and disruption in the manner and sequence of performance and effect on 

continued performance have been or may be caused by the alleged change; 

 

(iv) What adjustments to contract price, delivery schedule, and other provisions affected by the alleged change are 

estimated; and 

 

(6) The Contractor's estimate of the time by which the Government must respond to the Contractor's notice to 

minimize cost, delay or disruption of performance. 

 

(c) Continued performance.  Following submission of the notice required by (b) above, the Contractor shall 

diligently continue performance of this contract to the maximum extent possible in accordance with its terms and 

conditions as construed by the Contractor, unless the notice reports a direction of the Contracting Officer or a 

communication from a SAR of the Contracting Officer, in either of which events the Contractor shall continue 

performance; provided, however, that if the Contractor regards the direction or communication as a change as 

described in (b) above, notice shall be given in the manner provided.  All directions, communications, 

interpretations, orders and similar actions of the SAR shall be reduced to writing and copies furnished to the 

Contractor and to the Contracting Officer.  The Contracting Officer shall countermand any action which exceeds the 

authority of the SAR. 

 

(d) Government response.  The Contracting Officer shall promptly, within 30 calendar days after receipt of notice, 

respond to the notice in writing.  In responding, the Contracting Officer shall either-- 

 

(1) Confirm that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the 

mode of further performance; 

 

(2) Countermand any communication regarded as a change; 

 

(3) Deny that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the 

mode of further performance; or 

 

(4) In the event the Contractor's notice information is inadequate to make a decision under (1), (2), or (3) above, 

advise the Contractor what additional information is required, and establish the date by which it should be furnished 

and the date thereafter by which the Government will respond. 

 

(e) Equitable adjustments. 

 

(1) If the Contracting Officer confirms that Government conduct effected a change as alleged by the Contractor, and 

the conduct causes an increase or decrease in the Contractor's cost of, or the time required for, performance of any 

part of the work under this contract, whether changed or not changed by such conduct, an equitable adjustment shall 

be made-- 

 

(i) In the contract price or delivery schedule or both; and 

 

(ii) In such other provisions of the contract as may be affected. 

 

(2) The contract shall be modified in writing accordingly.  In the case of drawings, designs or specifications which 

are defective and for which the Government is responsible, the equitable adjustment shall include the cost and time 

extension for delay reasonably incurred by the Contractor in attempting to comply with the defective drawings, 

designs or specifications before the Contractor identified, or reasonably should have identified, such defect.  When 

the cost of property made obsolete or excess as a result of a change confirmed by the Contracting Officer under this 

clause is included in the equitable adjustment, the Contracting Officer shall have the right to prescribe the manner of 

disposition of the property.  The equitable adjustment shall not include increased costs or time extensions for delay 
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resulting from the Contractor's failure to provide notice or to continue performance as provided, respectively, in (b) 

and (c) above. 

 

Note:  The phrases “contract price” and “cost” wherever they appear in the clause, may be appropriately modified to 

apply to cost-reimbursement or incentive contracts, or to combinations thereof. 

 

(End of clause) 

 

 

 

52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  

 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 

full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 

be accessed electronically at this/these address(es): 

 

FAR Clauses & Provisions: http://farsite.hill.af.mil/vffara.htm  

DFARS Clauses & Provisions: http://farsite.hill.af.mil/vfdfara.htm  

NMCARS Clauses & Provisions: http://farsite.hill.af.mil/vfnapsa.htm  

  

 

(End of clause) 

 

 

 

52.252-6     AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984) 

 

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an 

authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause. 

 

(b) The use in this solicitation or contract of any Defense Federal Acquisition Regulation Supplement (DFARS) (48 

CFR Chapter 2 ) clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after the name 

of the regulation. 

 

(End of clause) 

 

 

 

252.211-7005      SUBSTITUTIONS FOR MILITARY OR FEDERAL SPECIFICATIONS AND STANDARDS 

(NOV 2005) 

 

(a) Definition. “SPI process,” as used in this clause, means a management or manufacturing process that has been 

accepted previously by the Department of Defense under the Single Process Initiative (SPI) for use in lieu of a 

specific military or Federal specification or standard at specific facilities. Under SPI, these processes are reviewed 

and accepted by a Management Council, which includes representatives of the Contractor, the Defense Contract 

Management Agency, the Defense Contract Audit Agency, and the military departments. 

 

(b) Offerors are encouraged to propose SPI processes in lieu of military or Federal specifications and standards cited 

in the solicitation. A listing of SPI processes accepted at specific facilities is available via the Internet at 

http://guidebook.dcma.mil/20/guidebook_process.htm (paragraph 4.2). 

 

(c) An offeror proposing to use an SPI process in lieu of military or Federal specifications or standards cited in the 

solicitation shall-- 
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(1) Identify the specific military or Federal specification or standard for which the SPI process has been accepted; 

 

(2) Identify each facility at which the offeror proposes to use the specific SPI process in lieu of military or Federal 

specifications or standards cited in the solicitation; 

 

(3) Identify the contract line items, subline items, components, or elements affected by the SPI process; and 

 

(4) If the proposed SPI process has been accepted at the facility at which it is proposed for use, but is not yet listed at 

the Internet site specified in paragraph (b) of this clause, submit documentation of Department of Defense 

acceptance of the SPI process. 

 

(d) Absent a determination that an SPI process is not acceptable for this procurement, the Contract shall use the 

following SPI processes in lieu of military or Federal specifications or standards: 

 

(Offeror insert information for each SPI process) 

 

SPI Process:________________________________ 

 

Facility:____________________________________ 

 

Military or Federal Specification or Standard:_______________ 

 

Affected Contract Line Item Number, Subline Item Number, Component, or Element:_________________ 

 

___________________________________________ 

 

(e) If a prospective offeror wishes to obtain, prior to the time specified for receipt of offers, verification that an SPI 

process is an acceptable replacement for military or Federal specifications or standards required by the solicitation, 

the prospective offeror-- 

 

(1) May submit the information required by paragraph (d) of this clause to the Contracting Officer prior to 

submission of an offer; but 

 

(2) Must submit the information to the Contracting Officer at least 10 working days prior to the date specified for 

receipt of offers. 

 

(End of clause) 

 

 

 

252.225-7008    RESTRICTION ON ACQUISITION OF SPECIALTY METALS (MAR 2013) 

 

(a) Definitions. As used in this clause-- 

 

Alloy means a metal consisting of a mixture of a basic metallic element and one or more metallic, or non-metallic, 

alloying elements. 

 

(i) For alloys named by a single metallic element (e.g., titanium alloy), it means that the alloy contains 50 percent or 

more of the named metal (by mass). 

 

(ii) If two metals are specified in the name (e.g., nickel-iron alloy), those metals are the two predominant elements in 

the alloy, and together they constitute 50 percent or more of the alloy (by mass). 

 

Produce means— 
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(i) Atomization; 

 

(ii) Sputtering; or 

 

(iii) Final consolidation of non-melt derived metal powders. 

 

Specialty metal means-- 

 

(i) Steel-- 

 

(A) With a maximum alloy content exceeding one or more of the following limits: Manganese, 1.65 percent; silicon, 

0.60 percent; or copper, 0.60 percent; or 

 

(B) Containing more than 0.25 percent of any of the following elements: Aluminum, chromium, cobalt, 

molybdenum, nickel, niobium (columbium), titanium, tungsten, or vanadium; 

 

(ii) Metal alloys consisting of-- 

 

(A) Nickel or iron-nickel alloys that contain a total of alloying metals other than nickel and iron in excess of 10 

percent; or 

 

(B) Cobalt alloys that contain a total of alloying metals other than cobalt and iron in excess of 10 percent; 

 

(iii) Titanium and titanium alloys; or 

 

(iv) Zirconium and zirconium alloys. 

 

Steel means an iron alloy that includes between .02 and 2 percent carbon and may include other elements. 

 

(b) Any specialty metal delivered under this contract shall be melted or produced in the United States or its outlying 

areas. 

 

(End of clause) 

 

 

 

 

52.246-18 WARRANTY OF SUPPLIES OF A COMPLEX NATURE (MAY 2001)(NAVSEA 

VARIATION)(MAY 1993)(MODIFIED)(DEC 2012)  

 

(a) Definitions.  As used in this clause – 

 

Acceptance means the act of an authorized representative of the Government by which the Government 

takes delivery of the supply, which is the repaired, mission-ready vessel that is the subject of the 

availability. 

 

Defect means any condition or characteristic in any warranted supplies or related incidental services 

furnished by the Contractor that are not in compliance with the requirements of the contract, as determined 

by the Regional Maintenance Center’s Code 100, Code 200, Code 300 or Code 300 PM. 

 

Warranted supplies mean the critical systems and work items specified in paragraph (b)(3) below, on which 

the Contractor or its Subcontractors worked, and the related incidental services performed by the Contractor 

or its Subcontractors under this contract.  This term does not include “data.” 
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(b) Contractor’s obligations. 

 

(1) The Contractor warrants that, for 90 days after the Government’s acceptance of the vessel, all of 

the warranted supplies identified in paragraph (b)(3) below will be free from defects in material and 

workmanship, will conform with all design and manufacturing specifications and requirements of this 

contract, and will conform to the essential performance requirements of the contract; provided, however, 

that with respect to Government-furnished property relating to such warranted supplies, the Contractor’s 

warranty shall extend only to its proper installation, unless the contractor performs some modification or 

other work on the property, in which case, the Contractor’s warranty shall extend to the modification or 

other work. 

(2) Any warranted supply or parts thereof corrected or furnished in replacement shall be subject to the 

conditions of this clause to the same extent as the warranted supply initially delivered.  This warranty shall 

be equal in duration to that set forth in paragraph (b)(1) of this clause and shall run from the date of delivery 

of the corrected or replaced warranted supply. 

(3)This special warranty applies only to the following specified critical systems and work items on which 

the Contractor or its Subcontractors have worked under this contract and which are identified and discussed 

during the pre-availability conference and effected by a bilateral modification to this contract: 

 

[List the relevant critical systems and work items covered by the special warranty] 

 

(4) The Contractor shall apply a permanent warrant notification stamping or marking on each 

warranted deliverable end item and its container.  The notification shall be placed in close proximity to 

other required stamping or markings so as to be easily readable by personnel.  The warranty notification 

shall read: 

 

THIS ITEM WARRANTED UNDER CONTRACT N00024-______________ TO CONFORM TO 

DESIGN, MANUFACTURING, AND PERFROMANCE REQUIREMENTS AND BE FREE FROM 

DEFECTS IN MATERIAL AND WORKMANSHIP FOR ___________________ FROM DATE OF 

ACCEPTANCE.  IF ITEM IS DEFECTIVE NOTIFY __________________ AND PCO. 

 

(5) If the Contractor or any subcontractor has a warranty for work performed or materials furnished 

relating to a warranted supply that exceeds the 90 day period, the Contractor warrants that the Government 

shall be entitled to rely upon the longer warranty until its expiration.  The Contractor shall promptly notify 

the Contracting Officer, in writing, of such longer period and applicable warranted supply. 

(6)With respect to any warranted supply, and any individual work item related thereto, identified by either 

party as incomplete at the time of redelivery of the vessel, the special warranty period shall run from the 

date the item is completed. 

(7) The Contractor shall not be obligated to correct or replace warranted supplies if the facilities, 

tooling, drawings, or other equipment or supplies necessary to accomplish the correction or replacement 

have been made unavailable to the Contractor by action of the Government.  In the event that correction or 

replacement has been directed, the Contractor shall promptly notify the Contracting Officer, in writing, of 

the nonavailability. 

(8) The Contractor shall also prepare and furnish to the Government data and/or reports applicable to 

any correction required on a warranted supply (including revision and updating of all affected data called 

for under this contract) at no additional expense to the Government.  If the Contractor fails to prepare and 

furnish such data and/or reports or should the Government elect not to secure such data and/or reports from 

the Contractor or another source, the Contractor shall pay costs reasonably incurred by the Government in 

acquiring such data and/or reports, or the Government shall be entitled to an equitable adjustment to the 

contract.  

(9) When warranted supplies are returned to the Contractor, the Contractor shall bear the 

transportation costs from the place of delivery specified in the contract (irrespective of the f.o.b. point or the 

point of acceptance) to the Contractor’s plant and return. 
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(10) This special warranty does not limit the Government’s rights under the Inspection clause in 

relation to latent defects, fraud, or gross mistakes that amount to fraud; furthermore, this warranty does not 

include damage caused by the Government. 

(11) All implied warranties of merchantability and “fitness for a particular purpose” relating to the 

warranted supplies are excluded from any obligation contained in this contract. 

(12) In determining whether the failure was discovered prior to the expiration of the specified period, 

conditional acceptance shall not be considered to be acceptance.  Rather, conditionally accepted supplies 

shall be considered to have been accepted as of the date the Contractor is notified by the Contracting 

Officer, in writing, that the condition has been satisfied or waived. 

 

(c) Remedies available to the Government. 

 

(1) Notwithstanding any other clause, term or condition of this contract, including those 

pertaining to inspection and acceptance of supplies or services by the Government, in the 

event the Government determines that the Contractor has breached the special warranty in 

paragraph (b)(1) of this clause, the Government may do the following: 

 

(i) Require the Contractor, at the place of performance specified in the contract (irrespective 

of the f.o.b. point or the point of acceptance) or at the Contractor’s plant, to correct or 

replace, at the Contracting Officer’s election, defective or nonconforming warranted 

supplies, at the Contractor’s own expense, but only to the limits stated in paragraph (b)(3) 

of this clause; or 

(ii) Require the Contractor to furnish, at the place of delivery specified by the Contracting 

Officer (irrespective of the f.o.b. point or the point of acceptance) or at the Contractor’s 

plant, the materials or parts and installation instructions required to successfully 

accomplish the correction, at the Contractor’s own expense, but only to the limits stated in 

paragraph (b)(3) of this clause.  

 

(2) If the Contracting Officer does not require correction or replacement of the defective or 

nonconforming warranted supplies by the Contractor, but instead has the correction or 

replacement performed by another source, the Government shall be entitled to an 

equitable reduction in the total allowable costs reflecting the correction or replacement 

costs, but only to the limits stated in paragraph (b)(3) of this clause.  Failure of the parties 

to agree upon an equitable reduction shall constitute a dispute under the Disputes clause 

of this contract. 

(3) In fulfilling performance under this special warranty, the Contractor shall bear the costs 

incurred on corrective or replacement actions up to, but not exceeding, the total amount of 

the incentive and award fees available on the specific availability on which the corrective 

or replacement actions were taken under this special warranty.  The Government shall pay 

for all reasonable, allocable, and allowable costs incurred on corrective or replacement 

actions beyond that amount.  The Contractor’s obligation to correct or replace the 

defective warranted supply, or to agree to an equitable reduction in the total allowable 

costs, shall include responsibility for the costs of furnishing all labor and material to:  (i) 

re-inspect warranted supplies that the Government reasonably expected to be defective; 

(ii) accomplish the required correction or replacement; and (iii) test, inspect, and mark 

repaired or replaced warranted supplies. 

(4) The Contracting Officer will notify the Ship’s Commanding Officer to prepare a list of 

defective or deficient items covered by this Special Warranty.  The Contracting Officer 

will specify the acceptable turnaround times for warranty corrective actions to be taken by 

the Contractor.  When these specified turnaround times are not met by the Contractor, the 

Contracting Officer will charge the Contractor for product replacement costs [or the 

following liquidated damages for each defective item not corrected by the Contractor 

within the specified turnaround time].          
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(5) The Contracting Officer shall notify the Contractor in writing of any breach of the 

warranty in paragraph (b)(1) of this clause within 100 days after the Government’s 

acceptance of the vessel.  The Contractor shall submit to the Contracting Officer a written 

recommendation within 5 days after receipt of this notice of breach as to the corrective 

action required to remedy the breach.  After the notice of breach, but not later than 5 days 

after receipt of the Contractor’s recommendation for corrective action, the Contracting 

Officer may, in writing, direct correction or replacement as in paragraph (c)(1) of this 

clause, and the Contractor shall, notwithstanding any disagreement regarding the 

existence of a breach of warranty, comply with this direction.  If it is later determined that 

the Contractor did not breach the warranty in paragraph (b)(1) of this clause, the total 

allowable costs will be equitably adjusted.  The failure of the Contracting Officer to so 

provide timely notice of the breach, however, shall not diminish the rights the 

Government would otherwise have under this clause or any other term or condition of this 

contract. 

(6) If warranted supplies are corrected or replaced, the period of notification of a breach of 

the Contractor’s warranty in paragraph (b)(2) of this clause shall be 100 days after the 

date of delivery of the corrected or replaced warranted supply. 

(7) The rights and remedies of the Government provided in this clause are in addition to, and 

do not limit, any rights afforded to the Government by any other clause of the contract.  

(8) The failure of the Government to assert its right under this clause with respect to any 

particular breach or breaches of a warranty provided herein shall not waive or otherwise 

diminish the Government’s rights with respect to any subsequent breach of a warranty.  

 

(End of clause) 

 



N00024-15-C-4313 

 

Page 208 of 209 

 

 

Section J - List of Documents, Exhibits and Other Attachments 

 

SECTION J - LIST OF DOCUMENTS 

The following document(s), exhibit(s), and other attachment(s) also form a part of this solicitation and will form a 

part of the contract resulting from this solicitation: 

 

No. Document 

  

Exhibits A, B & C Contract Data Requirements List, DD Form 1423 Rev1 

  

Attachment 1 to 

Exhibit C 

Technical Manual Contract Requirement (TMCR) 

  

J-1 Work Item Specification Packages** 

  

J-2 Contract Security Classification Specification, DD Form 254† 

  

J-3 Standard Work Items  Rev 1 

  

J-4 Reserved 

  

J-5 LCSRON Compartment Cleaning Instructions 

(COMLCSROMONEINST 4790.8) 

  

J-6 Reserved 

  

J-7 Reserved 

  

J-8 Provisioning Requirements Introduction 

  

J-9 Provisioning Statement of Work 

  

J-10 Logistics Management Information (LMI) Worksheets 

  

J-11 Class Standard Work Template 0897-001 for Administrative and 

Engineering Support Services (AESS) 

  

J-12 Financial Accounting Data Sheet 2 

  

J-13 Proposed Standard Work Template for Facilities Maintenance Rev 2 

  

J-14 Work Spec for PMS 897-11-001 Rev 2 

  

J-15 LCS Tag-Out Standard Operating Procedures, 4700.1E  

  

J-16 Program Overview History Lesson 
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J-17 Current Version of the Naval Sea Logistics Center (NAVSEALOGCEN) 

Force Revision (FR) 3 Version Rev 1 
 

J-18 Work Authorization Form 

 

J-19 

 

Contractor PMS Reporting Template 

J-20A LCS 2 Paint Schedule
4
 

J-20B LCS 2 Paint Specifications
4
 

J-20C LCS 2 Deck Covering Specifications
4
 

J-20D LCS 2 Corrosion Prevention and Control Plan
4
 

J-20E LCS 1 Paint Schedule
4
 

J-20F LCS 1 Paint Scheme – Cammo – Superstructure and Freeboard 

J-20H 

 

J-21 

 

J-22 

 

J-23 

 

J-24 

 

J-25 

 

J-26 

 

J-27 

LCS 3 Paint Schedule
4 

 

LCS 1 and 2 Eqipment Guide List Rev2 

 

LCS Delivery Schedule Rev 2 

 

LCS Notional 32Month Schedule 

 

Docking Plan 

 

General Arrangement 

 

Reserved 

 

OPTEMPO Model Assumptions 

 
*Available upon request. See Section L for instructions on obtaining a DVD of the Notional Work Item 

Specification Package. 

 

† Solicitation DD Form 254 is included and shall be replaced with Contractor specific DD Form 254 at the time of 

contract award. 

 

** Work item specification packages shall be provided by the Administrative Contracting Officer (ACO) after 

contract award. 

 

2 Financial Accounting Data (FAD) Sheet shall be provided by the ACO after contract award. 

 

3 Available upon request.  It will require the software download of PMSViewer.  See Section L for instructions on 

obtaining a DVD with the most current LCS PMS Deck. 

 
4 Available upon request due to restrictive distribution. 

 




